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INVITATION FOR NEGOTIATION 
 

MODERNIZATION OF THE NATURAL HISTORY AND CENTER FOR TROPICAL 
BIODIVERSITY STUDIES MUSEUM OF THE UNIVERSITY OF THE  

PHILIPPINES LOS BAÑOS (UPLB) 
 

Bid Reference No. GPG-B2-2019-596 2nd Nego 
(Prev. Bid Ref. Nos. GPG-B2-2019-223, GPG-B2-2019-483 Rebid and GPG-B2-2019-550 Nego) 

 

Approved Budget for the Contract: P 9,201,181.09 
(Negotiation, Pursuant to Sec. 53.1 of Revised IRR of RA 9184) 

 

1. The Philippine International Trading Corporation (PITC) and the University of the 
Philippines Los Baños (UPLB) intend to apply the sum of PESOS: NINE MILLION TWO 
HUNDRED ONE THOUSAND ONE HUNDRED EIGHTY ONE & 09/100 Only (P 
9,201,181.09) being the Approved Budget for the Contract (ABC) to payment under the 
contract for the Modernization of the Natural History and Center for Tropical 
Biodiversity Studies Museum of the University of the Philippines Los Baños (UPLB), 
more particularly described as follows: 

 

Description Qty 
ABC P 

(VAT Inclusive) 
Funding Source 

For other interested 
bidders: 

Cost / Price of Bid 
Documents 

(cash payment only) 

(P) 

Modernization of the Natural 
History and Center for 
Tropical Biodiversity Studies 
Museum of the University of 
the Philippines Los Baños 
(UPLB) 

1 Lot 9,201,181.09 

TL-2018-125 
Dated 25 May 

2018 
 

PITC AR 
Reference 

No.0003064 
Dated 14 June 

2018 

9,000.00 

 

2. Financial Proposals received in excess of the ABC shall be automatically rejected. Late Bids 
shall not be accepted. The Bids and Awards Committee have the option to negotiate on the 
Financial Proposal received that is within the ABC. 

3. The University of the Philippines Los Baños (UPLB) through the Philippine International 
Trading Corporation (PITC) now invite Contractors with valid and current Philippine 
Contractors Accreditation Board (PCAB) License with Classification/Category in General 
Building/General Engineering with Minimum License Category of C or D and Minimum Size 
Range ñSmall Bò, to bid for the Modernization of the Natural History And Center For Tropical 
Biodiversity Studies Museum of the University of the Philippines Los Baños (UPLB)  

(hereinafter referred to as the ñWORKSò). The PCAB license must indicate ñPCAB registered 
contractor for Government Projects.ò 

 
4. Prospective Bidders should have completed a single contract similar to the project, equivalent to 

at least fifty percent (50%) of the ABC of the lot being bid for adjusted to current prices using the 
National Statistics Office consumer price index.  

 

For purposes of this project, similar contracts shall refer to contracts involving repair and 
rehabilitation of offices/buildings. 
 

However, contractors under Small A and Small B categories without similar experience on the 
contract to be bid may be allowed to bid if the cost of such contract is not more than the 
Allowable Range of Contract Cost (ARCC) of their registration based on the guidelines as 
prescribed by the PCAB. 
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5. Completion Period for the Modernization of the Natural History and Center for Tropical Biodiversity 

Studies Museum of the University of the Philippines Los Baños (UPLB) is within One Hundred 
Fifty (150) calendar days from receipt of the Notice of Site Posession.  

 

Project Site:  College of Forestry and Natural Resources, University of the Philippines Los 
Baños Laguna 
 

6. Negotiation procedure will be conducted using a non-discretionary ñpass/failò criterion as 
specified in the Revised Implementing Rules and Regulations (IRR) of Republic Act (R.A.) 
9184, otherwise known as the ñGovernment Procurement Reform Actò.  All particulars relative 
to this negotiation including Eligibility Checking, Evaluation and Post-Qualification Procedures 
and Award of Contract shall be governed by R.A. 9184 and its 2016 Revised IRR. 
 

7. Bidding is open to Filipino citizens/sole proprietorships, partnerships, or organizations with at 
least sixty (60%) interest or outstanding capital stock belonging to citizens of the Philippines.  
 

8. The Invitation for Negotiation and Negotiation Documents may be downloaded from the 
website of the Philippine Government Electronic Procurement System (PhilGEPS) and PITC 
website at www.pitc.gov.ph. 
 

9. Bidders who have participated in the last two (2) previous bidding can secure the Invitation for 
Negotiation and Negotiation Documents from the BAC II Secretariat c/o Ms. Irene G. Alayon at 
the 3/F NDC Building, 116 Tordesillas Street, Salcedo Village, 1227 Makati City upon 
presentation of original copy of Official Receipt. 
 
Other interested qualified bidders can still participate and acquire the Negotiation Documents 
upon payment of a non-refundable fee as indicated above.  

For the Pre-Nego Conference, suppliers are encouraged to send their authorized technical 
representatives or personnel who are familiar with the negotiation requirements and will 
prepare the documents for the supplier. 

The Schedule of Negotiation Activities shall be as follows: 

 

10. Interested bidders may obtain further information from the BAC Secretariat c/o Ms. Irene G. 
Alayon at the 3/F NDC Building, 116 Tordesillas Street, Salcedo Village, 1227 Makati City, 
from 8:00 AM to 4:00 PM only, Mondays to Fridays starting 06 February 2020  at Tel No. 
8818-98-01 loc. 310. However, any queries relative to the contents of the negotiation 
documents and the project requirements can only be made by invited contractors not later 
than ten (10) calendar days prior to the Submission and Opening of Proposals. 

11. PITC reserves the right to accept or reject any Proposal or Offer, to annul the negotiation 
process, and to reject all proposals at any time prior to contract award, without thereby 
incurring any liability to the affected Supplier or Suppliers.       

 

PITC, Bids & Awards Committee II 
Postings on 06 February 2020 at PhilGEPS, PITC Website (www.pitc.gov.ph) & PITC Bulletin Board. 

ACTIVITIES TIME VENUE 

1. Invitation and Issuance of 
Nego Documents 

8:00 AM to 4:00 PM 
Mondays to Fridays 

Starting 06 February 2020 5/F NDC Building,  
116 Tordesillas 
Street, Salcedo 
Village, 1227 Makati 
City  

2. Pre-Nego Conference 
13 February 2020, 
Thursday, 1:00 PM 

3. Submission and Opening of 
Proposals 

10 March 2020, 
Tuesday, 2:00 PM 

*Late Bids shall not be accepted. 

http://www.pitc.gov.ph/
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INSTRUCTIONS TO INVITED CONTRACTORS (IIC) / PROPOSAL DATA SHEET 
(PDS) 

 

A. GENERAL 
 
1. Scope of Proposal 

 
1.1. The Procuring Entity as defined in the IIC/PDS, invites bids for the construction of 

Works, as described in Section VI. Specifications.  The name and identification number 
of the Contract is provided in the IIC/PDS. 
 

1.2. The successful bidder will be expected to complete the Works by the intended 
completion date specified in SCC Clause 1.17. 

 
2.  Souce of Funds 

 

¶ PITC Acknowledgment Letter Ref No. TL-2018-125 dated 25 May 2018 and PITC 
Acknowledgement Receipt Ref. No. 0003064 dated 18 June 2018. 

 
3. Corrupt, Fraudulent, Collusive, and Coercive Practices 

 
3.1 Unless otherwise provided in the SCC, the Procuring Entity as well as the bidders, 

contractors, or suppliers shall observe the highest standard of ethics during the 
procurement and execution of this Contract. In pursuance of this policy, the Procuring 
Entity:  

(a) defines, for the purposes of this provision, the terms set forth below as follows:  

(i) "corrupt practice" means behavior on the part of officials in the public or 
private sectors by which they improperly and unlawfully enrich 
themselves, others, or induce others to do so, by misusing the position in 
which they are placed, and it includes the offering, giving, receiving, or 
soliciting of anything of value to influence the action of any such official 
in the procurement process or in contract execution; entering, on behalf 
of the Government, into any contract or transaction manifestly and 
grossly disadvantageous to the same, whether or not the public officer 
profited or will profit thereby, and similar acts as provided in Republic Act 
3019. 

(ii)  "fraudulent practice" means a misrepresentation of facts in order to 
influence a procurement process or the execution of a contract to the 
detriment of the Procuring Entity, and includes collusive practices among 
Bidders (prior to or after bid submission) designed to establish bid prices 
at artificial, non-competitive levels and to deprive the Procuring Entity of 
the benefits of free and open competition.  

(iii) ñcollusive practicesò means a scheme or arrangement between two or 
more Bidders, with or without the knowledge of the Procuring Entity, 
designed to establish bid prices at artificial, non-competitive levels. 

(iv) ñcoercive practicesò means harming or threatening to harm, directly or 
indirectly, persons, or their property to influence their participation in a 
procurement process, or affect the execution of  a contract; 
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(v) ñobstructive practiceò is 

(aa) deliberately destroying, falsifying, altering or concealing of 
evidence material to an administrative proceedings or 
investigation or making false statements to investigators in order 
to materially impede an administrative proceedings or 
investigation of the Procuring Entity or any foreign 
government/foreign or international financing institution into 
allegations of a corrupt, fraudulent, coercive or collusive practice; 
and/or threatening, harassing or intimidating any party to prevent 
it from disclosing its knowledge of matters relevant to the 
administrative proceedings or investigation or from pursuing such 
proceedings or investigation; or 

     (bb) acts intended to materially impede the exercise of the inspection 
and audit rights of the Procuring Entity or any foreign 
government/foreign or international financing institution herein. 

(b) will reject a proposal for award if it determines that the Bidder recommended for 
award has engaged in any of the practices mentioned in this Clause for purposes of 
competing for the contract.  

(c) will declare a firm ineligible, either indefinitely or for a stated period of time, to be 
awarded Contract funded by the Funding Source if it at any time determines that the 
firm has engaged in corrupt or fraudulent practices in competing or, or in executing, a 
Contract funded by the Funding Source. 

 

3.2 Further, the Procuring Entity will seek to impose the maximum civil, administrative, 
and/or criminal penalties available under the applicable laws on individuals and 
organizations deemed to be involved in any of the practices mentioned in IIC Clause 
3.1(a). 

3.3 Furthermore, the Funding Source and the Procuring Entity reserve the right to inspect 
and audit records and accounts of a contractor in the bidding for and performance of a 
contract themselves or through independent auditors. 

 
 
 
 

B. PREPARATION OF DOCUMENTS FOR NEGOTIATION 
 

B.1. Each bidder shall submit the following in One (1) big envelope duly labeled containing two 
sets of envelopes: 

 

¶ First Envelope must contain three (3) copies of Eligibility and Technical documents 
duly marked as ñOriginal Copyò, ñDuplicate Copyò and ñTriplicate Copyò. 
 

¶ Second Envelope must contain three (3) copies of Financial Documents duly 
marked as ñOriginal Copyò, ñDuplicate Copyò and ñTriplicate Copyò. 

 
All envelopes and folders must be labeled as follows: 
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B.2.   Documents Comprising the Proposal: Eligibility and Technical Components 
 

(a) ELIGIBILITY DOCUMENTS ï  
 
Class ñAò Documents:  
(a.1.) ELIGIBILITY DOCUMENTS  
 
(i) Registration Certificate from the Securities and Exchange Commission (SEC) for 

corporations, or from Department of Trade and Industry (DTI) for sole proprietorship, or 
from Cooperative Development Authority (CDA) for cooperatives; 

 
 

(ii) Valid and Current Business / Mayorôs Permit issued by the city or municipality where the 
principal place of business of the prospective bidder is located OR equivalent document for 
Exclusive Economic Zones or Areas; 

 

In case or recently expired Mayorôs / Business permits, said permit shall be submitted 
together with the official receipt as proof that the bidder has applied for renewal within the 
period prescribed by the concerned local government unit, provided that the renewed 
permit shall be submitted as a post-qualification requirement. 
 

(iii)  Valid and Current Tax Clearance per Executive Order 398, Series of 2005 and Revenue 
Memorandum No. 46-2018. 

 

(iv) Copy of each of the following Audited Financial Statements for 2018 and 2017 (in 
comparative form or separate reports): 

(a) Independent Auditorôs Report; 
(b) Balance Sheet (Statement of Financial Position); and  
(c) Income Statement (Statement of Comprehensive Income) 

 

Each of the above statements must have stamped ñreceivedò by the Bureau of 
Internal Revenue (BIR) or its duly accredited and authorized institutions. 
 

 
OR 

 

 
TO      :    THE BIDS AND AWARDS COMMITTEE II 
                PHILIPPINE INTERNATIONAL TRADING CORPORATION 
                 
FROM:    ______________________________________ 
   (Name of Supplier in Capital Letters) 
 
ADDRESS:  ______________________________________ 
    (Address of Supplier in Capital Letters) 
 
PROJECT:   Modernization of the Natural History and Center for Tropical 

Biodiversity Studies Museum of the University of the 
Philippines Los Baños (UPLB) 

 

Ref No.  GPG-B2-2019-596 2nd Nego  
(Previous Bid Ref. Nos. GPG-B2-2019-223, GPG-B2-2019-483 Rebid and GPG-B2-
2019-550 Nego) 

 
(In Capital Letters, Indicate the Phrase):  
ñDO NOT OPEN BEFORE:  ñ10 March 2020, Tuesday, 2:00 PMò 
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Submission of valid and current PhilGEPS Certificate of Registration and Membership 
(Platinum Registration*) in lieu of (Items (i), (ii), (iii) and (iv) Eligibility Documents. 
 
*Note:  Bidder must ensure that all Class ñAò Eligibility Documents are valid and current at the 
time of submission of PhilGEPS Certificate of Registration and Membership (Platinum 
Registration).  In case any of the submitted Eligibility Documents are not valid and current at 
the time of submission of Platinum Registration, bidders are required to submit the valid and 
current documents including: 
 
In case the bidder opts to submit their Class ñAò Documents, the Certificate of 
PhilGEPS Registration (Platinum Membership) shall remain as a post-qualification 
requirement to be submitted in accordance with Section 34.2 of the 2016 Revised IRR 
of RA 9184 (GPPB Circular 07-2017 dated 31 July 2017. 

 
(v) Statement of all Ongoing Government and Private Contracts (including contracts 

awarded but not yet started) if any, whether similar or not similar in nature or 
complexity to the contract to be bid (per Annex I); 
 

(vi) Statement of Single Largest Completed Contract of Similar to the project to be bid 
equivalent to at least fifty percent (50%) of the total ABC of the project being bid 
(Annex I-A). 

 
For purposes of this project, similar contracts shall refer to contracts involving repair 
and rehabilitation of offices/buildings. 
 
Any of the following documents must be submitted/attached corresponding to the 
listed completed largest contracts per Annex I-A: 
 

(a) Constructorôs Performance Evaluation System (CPES) Final Rating which 
must be Satisfactory, or  
 

(b) Ownerôs Certificate of Acceptance, or 
 

(c) Ownerôs Certificate of Completion 

However, contractors under Small A and Small B categories without similar experience 
on the contract to be bid may be allowed to bid if the cost of such contract is not more 
than the Allowable Range of Contract Cost (ARCC) of their registration based on the 
guidelines as prescribed by the PCAB. Provided, Bidder submits a duly notarized 
Affidavit that it has no similar experience on the Contract being bid per Annex I-B. 
 

(vii) Valid and current Philippine Contractors Accreditation Board (PCAB) License with 
Classification/Category in General Building/General Engineering with Minimum 
License Category of C or D and Minimum Size Range ñSmall B.ò The PCAB license 
must indicate ñPCAB registered contractor for Government Projects.ò 

 
(viii) Duly signed Certificate of Net Financial Contracting Capacity (NFCC) per Annex II, in 

accordance with ITB Clause 5.5 OR Committed Line of Credit 
 
a) Should the bidder opt to submit NFCC, computation must be equal to the ABC of 

the project. The detailed computation using the required formula must be shown 
as provided for in Annex II. 
 
NFCC = [(Current assets minus current liabilities) (15)] minus the value of all 

ongoing Government of Private contracts, including awarded contracts 
yet to be started coinciding with the contract for this Project. 
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Notes: 

 
1. The phrase ñthe values of the bidderôs current assets and current liabilitiesò shall be 

based on the data submitted to the BIR, through its Electronic Filing and Payment 
System (eFPS)ò, refers to the value of the current assets and current liabilities reflected 
in the Annual Income Tax Return and Audited Financial Statements filed through 
eFPS. 

2. The value of all outstanding or uncompleted contracts refers to those listed in Annex I. 
3. The detailed computation must be shown using the required formula provided above. 
4. The NFCC computation must at least be equal to the ABC of the project. 

 

 
Class ñBò Document: (For Joint Venture) 
 

The participating entities entering a Joint Venture Agreement (JVA) are to be treated as a single 
entity and shall be jointly and severally responsible or liable for the obligations and liabilities 
incurred by any partner to the JV pertinent to the project requirements. 
 
Hence, any Blacklisting Order and/or overdue deliveries intended for end-user or PITC shall 
apply to the JVA as the JV is deemed as one bidder. 
 

(ix) Valid Joint Venture Agreement (JVA). 
 
The JVA must specify which Partner/Company of the JV shall be designated as 
Authorized Representative.  It must also clearly state the Name of the Officer/s 
designated as the Authorized Representative/s of the Joint Venture.     

 

1) Each JV Partner, must also submit the following: 
 
(i)  Registration Certificate from the Securities and Exchange Commission (SEC) for 

corporations or from Department of Trade and Industry (DTI) for sole proprietorship, or 
from Cooperative Development Authority (CDA) for cooperatives; 
 

(ii)  Valid and Current Business / Mayorôs Permit issued by the city or municipality where the 
principal place of business of the prospective bidder is located OR equivalent document for 
Exclusive Economic Zones or Areas; 

 

In case or recently expired Mayorôs / Business permits, said permit shall be submitted 
together with the official receipt as proof that the bidder has applied for renewal within the 
period prescribed by the concerned local government unit, provided that the renewed 
permit shall be submitted as a post-qualification requirement. 

 
(iii)  Valid and Current Tax Clearance issued by Accounts Receivable Monitoring Division 

per Executive Order 398, Series of 2005, as finally reviewed and approved by the BIR. 
 

(iv) Copy of Audited Financial Statements for 2018 and 2017 (in comparative form or 
separate reports): 

 
(a) Independent Auditorôs Report; 
(b) Balance Sheet (Statement of Financial Position); and  
(c) Income Statement (Statement of Comprehensive Income). 
 

Each of the above statements must have stamped ñreceivedò by the Bureau of Internal 
Revenue (BIR) or its duly accredited and authorized institutions. 
 

 
OR 
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Submission of valid and current PhilGEPS Certificate of Registration and Membership 
(Platinum Registration*) in lieu of (Items (i), (ii), (iii) and (iv) Eligibility Documents. 
 

2) Submission of the following items by any of the Joint Venture Partners constitute 
compliance: 

a) Statement of All Ongoing Contracts (Annex I), and 
 

b) Statement of Single Largest Completed Contract (Annex I-A) 
 

c) Duly signed NFCC 
 

3) Entities forming themselves into a Joint Venture / Consortium shall likewise submit a valid 
special PCAB license to act in the capacity of such joint venture / consortium. 
 

(b) TECHNICAL DOCUMENTS ï 
 

(i) Duly signed and completed Technical Proposal Form. Bidder must use, accomplish 
and submit the Technical Proposal Form attached as Annex III; 
 

(ii) Duly signed and conformed Summary of Scope of Work attached as Annex III-A; 
 

(iii) Duly signed and conformed Summary of Materials and Finishes attached as Annex 
III-B; 

 
(iv) Notarized Affidavit of Undertaking attached as Annex III-C for the Technical Plans as 

contained in the CD; 
 

(v) Project Requirements, which shall include the following: 
 

1) Organizational chart for the contract to be bid.  
2) List of contractorôs personnel to be assigned to the contract to be bid, with their 

complete qualification and experience data. Please use template of Bio-Data per 
Annex IV; 
 

Required personnel: 
 

a) Licensed Architect with minimum five (5) years experience in General 
Building 

b) Licensed Civil Engineer with minimum five (5) years experience in 
General Building 

c) Professional Electrical Engineer with minimum five (5) years experience 
in General Building 

d) Licensed Master Plumber with minimum five (5) years experience in 
General Building  

e) Construction and Safety Health Officer with minimum  five (5) years 
experience in General Building 

 
3) List of contractorôs equipment units, which are owned, leased, and/or under 

purchase agreements, supported by proof of ownership and/or certification of 
availability of equipment from the equipment lessor/vendor for the duration of the 
project; 
 
Required equipment: 
 

a) Bagger concrete mixer                                    
b) Welding machine                                            
c) Bar cutter                                                        
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d) Concrete vibrator                                             
e) Various hand and Power tools 
f) Plate compactor  
g) Demolition Hammer 
h) Metal scaffolding 
i) Fusion Welder 

 
4) Additional documents to include: 

 
a) Construction Method 
b) Construction Schedule ï (In S-Curve and PERT/CPM) 
c) Manpower Schedule - (In Gantt Chart or any format) 
d) Equipment Utilization Schedule - (In Gantt Chart or any format) 

 
 

(vi) Certificate of Site Inspection issued by UPLB attached as Annex V 
 

(vii) Certificate of Performance Evaluation per Annex VI with a rating of at least 
ñSATISFACTORYò, issued by bidderôs Single Largest Completed Contract Client per 
submitted Annex I-A; 

 
(viii) Proof of Authority of the designated representative/s for purposes  

(a) Duly notarized Special Power of Attorney ï For sole proprietorship if owner opts to 
designate a representative/s; or 

(b) Duly notarized Secretaryôs Certificate evidencing the authority of the designated 
representative/s, issued by corporation, cooperative or the members of the joint 
venture. 

 

(ix) Omnibus Sworn Statements using the form prescribed. (Annex VII) 

(a) Authority of the designated representative 

(b) Non-inclusion in blacklist or under suspension status 

(c) Authenticity of Submitted Documents 

(d) Authority to validate Submitted Documents 

(e) Disclosure of Relations  

(f) Compliance with existing labor laws and standards 

(g) Bidders Responsibilities 

(h) Did not pay any form of consideration 

 

B.3.   Documents Comprising the Proposal: Financial Component 

The SECOND ENVELOPE shall contain the financial components of the Proposal as follows:  

¶ Financial Proposal Form (Annex VIII) 

¶ Bill of Quantities (Annex VIII-A) 

¶ Unit Cost Analysis (Sample Format Only) (Annex VIII-B) 

Including digital copy stored in Universal Serial Bus (USB) flash drive, or CD/DVD in 
Excel file. 
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C.  REQUEST FOR CLARIFICATION 
 
Suppliers may request for clarifications on any part of this Negotiation Documents for an 
interpretation.  Such a request must be in writing and submitted to the Procuring Entity at the 
following address before the deadline for the submission and receipt of negotiation proposal: 

CHAIR 
Bids and Awards Committee II 
Philippine International Trading Corporation (PITC) 
5th Floor, NDC Building, 116 Tordesillas St., Salcedo Village, 1227 Makati City 
Email: bac2secretariat@pitc.gov.ph  
Telefax: 8892-20-54 
 

 

D. SUBMISSION AND OPENING OF PROPOSALS FOR NEGOTIATION 

The place of negotiation is at the 5/F Conference Room, NDC Building, 116 Tordesillas Street, 
Salcedo Village, 1227 Makati City and the time of submission and opening. Submission and 
Opening of Proposals and Negotiation (Phase 1) is on 10 March 2020, Tuesday, 2:00 PM. 

 
 
 
The Negotiation shall be conducted into two phases: 

 
Phase I 

The BAC shall open the first proposal envelope of Invited Contractors in public to determine 
each Supplierôs compliance with Eligibility and Technical Components. For this purpose, PITC 
BAC shall check the submitted documents of each contractor against a checklist of required 
documents to ascertain if they are all present, using a non-discretionary ñpass/failò criterion. If a 
contractor submits the required document, it shall be rated ñpassedò for that particular 
requirement. In this regard, proposals that fail to include any requirement or are incomplete or 
patently insufficient shall be considered ñfailedò. Otherwise, the PITC BAC shall rate the said 
first proposal envelope as ñpassedò. 

 
Immediately after determining compliance with the requirements in the first envelope, the PITC 
BAC shall forthwith open the second proposal envelope of each remaining eligible contractor 
whose first proposal envelope was rated ñpassedò. The second envelope of each complying 
contractor shall be opened within the same day. In case one or more of the requirements in the 
second envelope of a particular proposal is missing, incomplete or patently insufficient, and/or 
if the submitted total proposal price exceeds the ABC, the BAC shall rate the proposal 
concerned as ñfailedò. 
 
Phase II 

Following completion of the first phase, PITC BAC shall request all contractors remaining in the 
proceedings to submit in the Second Phase their best and final offer with respect to all aspects 
of their proposals. 
 
The PITC BAC shall select the successful offer on the basis of such best and final offers which 
should meet the procuring entityôs minimum technical requirements and should not exceed the 
ABC. 
 

mailto:bac2secretariat@pitc.gov.ph
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E. POST QUALIFICATION 

 
Within a non-extendible period of five (5) calendar days from receipt by the supplier of the 
Notice from the BAC that the supplier has the Single/Lowest Calculated Proposal (S/LCP), the 
Supplier shall submit and/or present the following requirements for post qualification: 

1) Present original copy and submit copy of the following: 

1.1 Valid and current Certificate of PhilGEPS Registration; 

1.2 Copy of Latest Income Tax Returns per Revenue Reg. 3-2005. 

a) Monthly Value Added Tax Return Form 2550-M 

b) Quarterly Value Added Tax Return Form 2550-Q 

Only tax returns filed and taxes paid through BIR electronic Filing and Payment 
System (eFPS) shall be accepted. The latest income and business tax return are 
those within the last six (6) months preceding the date of bid submission. 

1.3 Valid and Current SSS Clearance or latest quarter premium remittances and DOLE 
Clearance, or Undertaking to present original and submit copy of a Valid and Current 
SSS Clearance or latest quarter premium remittances and DOLE Clearance if 
declared as the Lowest/Single Calculated and Responsive Proposal (L/SCP) per 
Annex IX-A. 

1.4 Purchase Orders/Contracts relative to the Statement of All Ongoing Contracts 
(including Contracts awarded but not yet started, if any) as listed in the submitted 
Annex I. 

1.5 Purchase Orders/Contracts for Single Largest Completed Contract listed per 
submitted Annex I-A; 

2) Submit original copy of the following: 

2.1 Company Profile (per Annex IX). Company printed brochure may be included. 

2.2 Vicinity map/location of the business  
 
3) Present original of the following: 

        3.1 Registration Certificate from the SEC for corporations, DTI for Sole Proprietorship 
or CDA for cooperatives; 

       3.2 Valid and Current PCAB License; 

3.3   Business/Mayorôs permit for 2020 issued by the city or municipality where the 
principal place of business of the prospective bidder is located or the equivalent 
document for Exclusive Economic Zones or Areas; 

3.4     Valid and Current PCAB License; 

3.5    Copy of each of the following Audited Financial Statements for 2018 and 2017 (in 
comparative form or separate reports); 

(a)  Independent Auditorôs Report; 

(b) Balance Sheet (Statement of Financial Position); and 

(c) Income Statement (Statement of Comprehensive Income 

Each of the above statements must have stamped ñreceivedò by the Bureau of Internal 
Revenue (BIR) or its duly accredited and authorized institutions. 

      3.6   Constructorôs Performance Evaluation System (CPES), or Ownerôs Certificate of 
Acceptance or Ownerôs Certificate of Completion relative to the Single Largest 
Completed Contract Client per listed and submitted in Annex I-A. 
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Failure of the bidder (declared as the Single/Lowest Calculated Proposal) to duly submit the 
above requirements or a finding against the veracity of such shall be ground for forfeiture of the 
bid security and disqualification for award. 

Furthermore, as part of the Post Qualification, the eligibility and technical documents submitted 
by the SCP/LCP, will be validated and verified. 
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General Conditions of Contract (GCC)  
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1.  Definitions 

For purposes of this Clause, boldface type is used to identify defined terms. 

1.1. The Arbiter is the person appointed jointly by the Procuring Entity and the Contractor to 
resolve disputes in the first instance, as provided for in GCC Clause 21. 

1.2. Bill of Quantities refers to a list of the specific items of the Work and their corresponding 
unit prices, lump sums, and/or provisional sums. 

1.3. The Completion Date is the date of completion of the Works as certified by the Procuring 
Entityôs Representative, in accordance with GCC 49. 

1.4. The Contract is the contract between the Procuring Entity and the Contractor to execute, 
complete, and maintain the Works. 

1.5. The Contract Effectivity Date is the date of signing of the Contract.  However, the 
contractor shall commence execution of the Works on the Start Date as defined in GCC 
Clause 1.28. 

1.6. The Contract Price is the price stated in the Letter of Acceptance and thereafter to be 
paid by the Procuring Entity to the Contractor for the execution of the Works in 
accordance with this Contract. 

1.7. Contract Time Extension is the allowable period for the Contractor to complete the 
Works in addition to the original Completion Date stated in this Contract. 

1.8. The Contractor is the juridical entity whose proposal has been accepted by the Procuring 
Entity and to whom the Contract to execute the Work was awarded.  

1.9. The Contractorôs Bid is the signed offer or proposal submitted by the Contractor to the 
Procuring Entity in response to the Bidding Documents. 

1.10. Days are calendar days; months are calendar months. 

1.11. Dayworks are varied work inputs subject to payment on a time basis for the Contractorôs 
employees and Equipment, in addition to payments for associated Materials and Plant. 

1.12. A Defect is any part of the Works not completed in accordance with the Contract. 

1.13. The Defects Liability Certificate is the certificate issued by Procuring Entityôs 
Representative upon correction of defects by the Contractor. 

1.14. The Defects Liability Period is the one year period between contract completion and 
final acceptance within which the Contractor assumes the responsibility to undertake the 
repair of any damage to the Works at his own expense. 

1.15. Drawings are graphical presentations of the Works. They include all supplementary 
details, shop drawings, calculations, and other information provided or approved for the 
execution of this Contract. 

1.16. Equipment refers to all facilities, supplies, appliances, materials or things required for the 
execution and completion of the Work provided by the Contractor and which shall not 
form or are not intended to form part of the Permanent Works. 

1.17. The Intended Completion Date is within ONE HUNDRED FIFTY (150) CALENDAR 
DAYS from receipt of the Notice of Site Possession. 
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1.18. Materials are all supplies, including consumables, used by the Contractor for 
incorporation in the Works. 

1.19. The Notice to Proceed is a written notice issued by the Procuring Entity or the Procuring 
Entityôs Representative to the Contractor requiring the latter to begin the commencement 
of the work not later than a specified or determinable date. 

1.20. Permanent Works all permanent structures and all other project features and facilities 
required to be constructed and completed in accordance with this Contract which shall be 
delivered to the Procuring Entity and which shall remain at the Site after the removal of all 
Temporary Works. 

1.21. Plant refers to the machinery, apparatus, and the like intended to form an integral part of 
the Permanent Works. 

1.22. The Procuring Entity is PHILIPPINE INTERNATIONAL TRADING CORPORATION 
(PITC). 

1.23. The Procuring Entityôs Representative who shall be responsible for supervising the 
execution of the Works and administering this Contract is: 

Ms. Christabelle P. Ebriega 
Vice President ï Government Procurement Group 
Philippine International Trading Corporation (PITC) 
5th floor, NDC Bldg. 116 Tordesillas St. Salcedo Village, Makati City 
 
Contact Person: 
Ms. Jinky C. Apolinar 
Account Head 
Government Procurement Group 
Tel. 8818-9801 local 356 

1.24. The Site is located at College of Forestry and Natural Resources, University of the 

Philippines Los Baños Laguna and is defined in every page of technical plans/project 
title. 

1.25. Site Investigation Reports are those that were included in the Bidding Documents and 
are factual and interpretative reports about the surface and subsurface conditions at the 
Site. 

1.26. Slippage is a delay in work execution occurring when actual accomplishment falls below 
the target as measured by the difference between the scheduled and actual 
accomplishment of the Work by the Contractor as established from the work schedule. 
This is actually described as a percentage of the whole Works.  

1.27. Specifications means the description of Works to be done and the qualities of materials 
to be used, the equipment to be installed and the mode of construction. 

1.28. The Start Date is the date when the Contractor is obliged to commence execution of the 
Works.  It does not necessarily coincide with any of the Site Possession Dates. 

The Start Date is upon receipt of the Notice to Proceed.  

1.29. A Subcontractor is any person or organization to whom a part of the Works has been 
subcontracted by the Contractor, as allowed by the Procuring Entity, but not any assignee 
of such person.  
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1.30. Temporary Works are works designed, constructed, installed, and removed by the 
Contractor that are needed for construction or installation of the Permanent Works. 

1.31. Work(s) refer to the Permanent Works and Temporary Works to be executed by the 
Contractor in accordance with this Contract, including (i) the furnishing of all labor, 
materials, equipment and others incidental, necessary or convenient to the complete 
execution of the Works; (ii) the passing of any tests before acceptance by the Procuring 
Entityôs Representative; (iii) and the carrying out of all duties and obligations of the 
Contractor imposed by this Contract as described in the details below: 

Modernization of the Natural History and Center for Tropical Biodiversity Studies 
Museum of the University of the Philippines Los Baños (UPLB) 

2. Interpretation 

In interpreting the Conditions of Contract, singular also means plural, male also means 
female or neuter, and the other way around.  Headings have no significance.  Words 
have their normal meaning under the language of this Contract unless specifically 
defined.  The Procuring Entityôs Representative will provide instructions clarifying queries 
about the Conditions of Contract. 

2.1  If sectional completion is specified in the GCC, references in the Conditions of Contract to 
the Works, the Completion Date, and the Intended Completion Date apply to any Section of 
the Works (other than references to the Completion Date and Intended Completion Date 
for the whole of the Works). 

2.2 The documents forming in this Contract shall be interpreted in the following order of priority: 

a) Contract Agreement; 
b) Bid Data Sheet; 
c) Instructions to Bidders; 
d) Addenda to the Bidding Documents; 
e) Special Conditions of Contract; 
f) General Conditions of Contract; 
g) Specifications; 
h) Bill of Quantities; and 
i) Drawings. 

3. Governing Language and Law 

3.1 This Contract has been executed in the English language, which shall be the binding and 
controlling language for all matters relating to the meaning or interpretation of this Contract.  
All correspondence and other documents pertaining to this Contract which are exchanged 
by the parties shall be written in English. 

3.2 This Contract shall be interpreted in accordance with the laws of the Republic of the 
Philippines. 

4. Communications 

Communications between parties that are referred to in the Conditions shall be effective only 
when in writing.  A notice shall be effective only when it is received by the concerned party. 

The parties may, in writing, agree to any revisions, alterations, or addition to the terms 
and conditions of this Agreement or the Contract Documents below mentioned. 
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5. Possession of Site 

5.1 The Procuring Entity shall grant the Contractor possession of so much of the Site as may 
be required to enable it to proceed with the execution of the Works. If the Contractor 
suffers delay or incurs cost from failure on the part of the Procuring Entity to give 
possession in accordance with the terms of this clause, the Procuring Entityôs 
Representative shall give the Contractor a Contract Time Extension and certify such sum 
as fair to cover the cost incurred, which sum shall be paid by Procuring Entity. 

The Procuring Entity shall give possession of all parts of the site to the Contractor 
two (2) days after a pre-construction meeting between authorized representative of 
the Procuring Entity and the Contractor. 

5.2 If possession of a portion is not given by the date stated in the GCC Clause 5.1, the 
Procuring Entity will be deemed to have delayed the start of the relevant activities.  The 
resulting adjustments in contact time to address such delay shall be in accordance with 
GCC Clause 47. 

5.3 The Contractor shall bear all costs and charges for special or temporary right-of-way 
required by it in connection with access to the Site. The Contractor shall also provide at his 
own cost any additional facilities outside the Site required by it for purposes of the Works. 

5.4 The Contractor shall allow the Procuring Entityôs Representative and any person 
authorized by the Procuring Entityôs Representative access to the Site and to any place 
where work in connection with this Contract is being carried out or is intended to be carried 
out. 

6. The Contractorôs Obligations 

6.1 The Contractor shall carry out the Works properly and in accordance with this Contract. 
The Contractor shall provide all supervision, labor, Materials, Plant and Contractor's 
Equipment, which may be required. All Materials and Plant on Site shall be deemed to be 
the property of the Procuring Entity. 

6.2 The Contractor shall commence execution of the Works on the Start Date and shall carry 
out the Works in accordance with the Program of Work submitted by the Contractor, as 
updated with the approval of the Procuring Entityôs Representative, and complete them 
by the Intended Completion Date. 

6.3 The Contractor shall be responsible for the safety of all activities on the Site. 

6.4 The Contractor shall carry out all instructions of the Procuring Entityôs Representative 
that comply with the applicable laws where the Site is located. 

6.5 The Contractor shall employ the key personnel named in the Schedule of Key Personnel 
to carry out the supervision of the Works. The Procuring Entity will approve any proposed 
replacement of key personnel only if their relevant qualifications and abilities are equal to 
or better than those of the personnel listed in the Schedule. 

The Contractor shall employ the following key personnel: 

¶ Licensed Architect 

¶ Licensed Civil Engineer 

¶ Professional Electrical Engineer 

¶ Licensed Master Plumber 

¶ Construction and Safety Health Officer 
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6.6 If the Procuring Entityôs Representative asks the Contractor to remove a member of the 
Contractorôs staff or work force, for justifiable cause, the Contractor shall ensure that the 
person leaves the Site within seven (7) days and has no further connection with the Work 
in this Contract. 

6.7 During Contract implementation, the Contractor and his subcontractors shall abide at all 
times by all labor laws, including child labor related enactments, and other relevant rules. 

6.8 The Contractor shall submit to the Procuring Entity for consent the name and particulars of 
the person authorized to receive instructions on behalf of the Contractor. 

6.1 The Contractor shall cooperate and share the Site with other contractors, public 
authorities, utilities, and the Procuring Entity between the dates given in the schedule of 
other contractors particularly when they shall require access to the Site.  The Contractor 
shall also provide facilities and services for them during this period.  The Procuring Entity 
may modify the schedule of other contractors, and shall notify the Contractor of any such 
modification thereto. 

6.10 Should anything of historical or other interest or of significant value be unexpectedly 
discovered on the Site, it shall be the property of the Procuring Entity.  The Contractor 
shall notify the Procuring Entityôs Representative of such discoveries and carry out the 
Procuring Entityôs Representativeôs instructions in dealing with them. 

7.  Performance Security 
7.1 Within ten (10) calendar days from receipt of the Notice of Award from the Procuring 

Entity but in no case later than the signing of the contract by both parties, the Contractor 
shall furnish the performance security in any of the forms prescribed in below: 

Form of Performance Security 
Amount of Performance Security 
(Not less than the Percentage of 

the Total Contract Price) 

(a) Cashierôs/managerôs check issued by a Universal 
or Commercial Bank. 

  

Ten percent (10%) 

(b) Bank draft/guarantee or irrevocable letter of credit 
issued by a Universal or Commercial Bank: 
Provided, however, that it shall be confirmed or 
authenticated by a Local Universal or Local 
Commercial Bank, if issued by a Foreign Bank. 

(c) Surety bond callable upon demand issued by a 
surety or insurance company duly certified by the 
Insurance Commission as authorized to issue 
such security. 

 
Thirty percent (30%) 

 

7.2 The performance security posted in favor of the Procuring Entity shall be forfeited in the 
event it is established that the Contractor is in default in any of its obligations under the 
Contract.  

7.3 The performance security shall remain valid until issuance by the Procuring Entity of the 
Certificate of Final Acceptance. 

7.4 The performance security may be released by the Procuring Entity and returned to the 
Contractor after the issuance of the Certificate of Final Acceptance subject to the 
following conditions: 

(a) There are no pending claims against the Contractor or the surety company filed by 
the Procuring Entity; 
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(b) The Contractor has no pending claims for labor and materials filed against it; and 
(c) Other terms specified below: 

The Performance security shall cover the period from the time of the signing of 
the contract until the final acceptance of the project by the government wherein 
the warranty period as prescribed in Sec. 62.2.2 of the IRR of RA 9184 shall 
have commenced.  For this reason, the coverage of the performance security 
shall include the defects liability period of one (1) year and shall be due for 
release only after the Certificate of Final Acceptance is issued by the procuring 
entity and the submission of a Warranty Security. 

7.5 The Contractor shall post an additional performance security following the amount and 
form specified above (Sub Section 7.1) to cover any cumulative increase of more than 
ten percent (10%) over the original value of the contract as a result of amendments to 
order or change orders, extra work orders and supplemental agreements, as the case 
may be.  The Contractor shall cause the extension of the validity of the performance 
security to cover approved contract time extensions. 

7.6 In case of a reduction in the contract value or for partially completed Works under the 
contract which are usable and accepted by the Procuring Entity the use of which, in the 
judgment of the implementing agency or the Procuring Entity, will not affect the structural 
integrity of the entire project, the Procuring Entity shall allow a proportional reduction in 
the original performance security, provided that any such reduction is more than ten 
percent (10%) and that the aggregate of such reductions is not more than fifty percent 
(50%) of the original performance security. 

7.7 Unless otherwise indicated in the GCC, the Contractor, by entering into the Contract with 
the Procuring Entity, acknowledges the right of the Procuring Entity to institute action 
pursuant to  Act 3688 against any subcontractor be they an individual, firm, partnership, 
corporation, or association supplying the Contractor with labor, materials and/or 
equipment for the performance of this Contract. 

No further instructions. 

8. Subcontracting 

8.1 Unless otherwise indicated in the GCC, the Contractor cannot subcontract Works. 

No further instructions. 

8.2 Subcontracting of any portion of the Works does not relieve the Contractor of any liability or 
obligation under this Contract.  The Contractor will be responsible for the acts, defaults, 
and negligence of any subcontractor, its agents, servants or workmen as fully as if these 
were the Contractorôs own acts, defaults, or negligence, or those of its agents, servants or 
workmen. 

8.3 If subcontracting is allowed, the contractor may identify its subcontractor during contract 
implementation stage.  Subcontractors disclosed and identified during the bidding may be 
changed during the implementation of this Contract, subject to compliance with the 
required qualifications and the approval of the Procuring Entity. 

9. Liquidated Damages 

9.1 The Contractor shall pay liquidated damages to the Procuring Entity for each day that the 
Completion Date is later than the Intended Completion Date.  The applicable liquidated 
damages is at least one-tenth (1/10) of a percent of the cost of the unperformed portion for 
every day of delay. The Procuring Entity shall deduct liquidated damages from payments 
due to the Contractor.  Payment of liquidated damages shall not affect the Contractorôs 
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liabilities. Once the cumulative amount of liquidated damages reaches ten percent (10%) of 
the amount of this Contract, the Procuring Entity may rescind or terminate this Contract, 
without prejudice to other courses of action and remedies available under the 
circumstances. 

9.2 If the Intended Completion Date is extended after liquidated damages have been paid, the 
Engineer of the Procuring Entity shall correct any overpayment of liquidated damages by 
the Contractor by adjusting the next payment certificate.  

10. Investigation Reports 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports referred to in 
the GCC supplemented by any information obtained by the Contractor. 
 
None. 

11. The Procuring Entity, Licenses and Permits 

The Procuring Entity shall, if requested by the Contractor, assist him in applying for permits, 
licenses or approvals, which are required for the Works. 

12. Contractorôs Risk and Warranty Security 

12.1 The Contractor shall assume full responsibility for the Works from the time project 
construction commenced up to final acceptance by the Procuring Entity and shall be held 
responsible for any damage or destruction of the Works except those occasioned by 
force majeure. The Contractor shall be fully responsible for the safety, protection, 
security, and convenience of his personnel, third parties, and the public at large, as well 
as the Works, Equipment, installation, and the like to be affected by his construction 
work.  

12.2 The defects liability period for infrastructure projects shall be one year from contract 
completion up to final acceptance by the Procuring Entity.  During this period, the 
Contractor shall undertake the repair works, at his own expense, of any damage to the 
Works on account of the use of materials of inferior quality within ninety (90) days from 
the time the Head of the Procuring Entity has issued an order to undertake repair.  In 
case of failure or refusal to comply with this mandate, the Procuring Entity shall 
undertake such repair works and shall be entitled to full reimbursement of expenses 
incurred therein upon demand. 

12.3 Unless otherwise indicated in the GCC, in case the Contractor fails to comply with the 
preceding paragraph, the Procuring Entity shall forfeit its performance security, subject its 
property(ies) to attachment or garnishment proceedings, and perpetually disqualify it from 
participating in any public bidding. All payables of the GOP in his favor shall be offset to 
recover the costs.  

The procuring entity shall forfeit either the contractorôs retention money or bank 
guarantee bond / surety bond equivalent to Ten percent (10%) retention money 
apart from forfeiture of performance security. 

12.4 After final acceptance of the Works by the Procuring Entity, the Contractor shall be held 
responsible for ñStructural Defectsò, i.e., major faults/flaws/deficiencies in one or more 
key structural elements of the project which may lead to structural failure of the 
completed elements or structure, or ñStructural Failuresò, i.e., where one or more key 
structural elements in an infrastructure facility fails or collapses, thereby rendering the 
facility or part thereof incapable of withstanding the design loads, and/or endangering the 
safety of the users or the general public: 
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(a) Contractor ï Where Structural Defects/Failures arise due to faults attributable to 
improper construction, use of inferior quality/substandard materials, and any 
violation of the contract plans and specifications, the contractor shall be held liable; 

(b) Consultants ï Where Structural Defects/Failures arise due to faulty and/or 
inadequate design and specifications as well as construction supervision, then the 
consultant who prepared the design or undertook construction supervision for the 
project shall be held liable; 

(c) Procuring Entityôs Representatives/Project Manager/Construction Managers and 
Supervisors ï The project ownerôs representative(s), project manager, construction 
manager, and supervisor(s) shall be held liable in cases where the Structural 
Defects/Failures are due to his/their willful intervention in altering the designs and 
other specifications; negligence or omission in not approving or acting on proposed 
changes to noted defects or deficiencies in the design and/or specifications; and the 
use of substandard construction materials in the project; 

(d) Third Parties - Third Parties shall be held liable in cases where Structural 
Defects/Failures are caused by work undertaken by them such as leaking pipes, 
diggings or excavations, underground cables and electrical wires, underground 
tunnel, mining shaft and the like, in which case the applicable warranty to such 
structure should be levied to third parties for their construction or restoration works. 

(e) Users - In cases where Structural Defects/Failures are due to abuse/misuse by the 
end user of the constructed facility and/or nonïcompliance by a user with the 
technical design limits and/or intended purpose of the same, then the user 
concerned shall be held liable. 

12.5 The warranty against Structural Defects/Failures, except those occasioned on force 
majeure, shall cover the period specified in the GCC reckoned from the date of issuance 
of the Certificate of Final Acceptance by the Procuring Entity.  

Fifteen (15) years 

12.6 The Contractor shall be required to put up a warranty security in the form of cash, bank 
guarantee, letter of credit, GSIS or surety bond callable on demand, in accordance with 
the following schedule: 

Form of Warranty 

Amount of Warranty Security 
Not Less than the 

Percentage (%) of Total 
Contract Price 

(a) Cash or letter of credit issued by Universal 
or Commercial bank: provided, however, 
that the letter of credit shall be confirmed or 
authenticated by a Universal or Commercial 
bank, if issued by a foreign bank. 

Five Percent (5%) 

(b) Bank guarantee confirmed by Universal or 
Commercial bank: provided, that the letter of 
credit shall be confirmed or authenticated by 
a Universal or Commercial bank, if issued 
by a foreign bank 

Ten Percent (10%) 

(c) Surety bond callable upon demand issued 
by GSIS or any surety or insurance 
company duly certified by the Insurance 
Commission  

Thirty Percent (30%) 
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12.7 The warranty security shall be stated in Philippine Pesos and shall remain effective for 
one year from the date of issuance of the Certificate of Final Acceptance by the 
Procuring Entity, and returned only after the lapse of said one year period. 

12.8 In case of structural defects/failure occurring during the applicable warranty period 
provided in GCC Clause 12.5, the Procuring Entity shall undertake the necessary 
restoration or reconstruction works and shall be entitled to full reimbursement by the 
parties found to be liable for expenses incurred therein upon demand, without prejudice 
to the filing of appropriate administrative, civil, and/or criminal charges against the 
responsible persons as well as the forfeiture of the warranty security posted in favor of 
the Procuring Entity. 

13. Liability of the Contractor 

Subject to additional provisions, if any, set forth in the GCC, the Contractorôs liability under this 
Contract shall be as provided by the laws of the Republic of the Philippines. 
 
No additional provision. 

14. Procuring Entityôs Risk 

14.1 From the Start Date until the Certificate of Final Acceptance has been issued, the 
following are risks of the Procuring Entity: 

(a) The risk of personal injury, death, or loss of or damage to property (excluding the 
Works, Plant, Materials, and Equipment), which are due to: 

(i) any type of use or occupation of the Site authorized by the Procuring Entity after 
the official acceptance of the works; or 

(ii) negligence, breach of statutory duty, or interference with any legal right by the 
Procuring Entity or by any person employed by or contracted to him except the 
Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it 
is due to a fault of the Procuring Entity or in the Procuring Entityôs design, or due to 
war or radioactive contamination directly affecting the country where the Works are to 
be executed. 

15. Insurance 

15.1 The Contractor shall, under his name and at his own expense, obtain and maintain, for 
the duration of this Contract, the following insurance coverage: 

(a) Contractorôs All Risk Insurance; 

(b) Transportation to the project Site of Equipment, Machinery, and Supplies owned by 
the Contractor; 

(c) Personal injury or death of Contractorôs employees; and 

(d) Comprehensive insurance for third party liability to Contractorôs direct or indirect act 
or omission causing damage to third persons. 

15.2 The Contractor shall provide evidence to the Procuring Entityôs Representative that the 
insurances required under this Contract have been effected and shall, within a 
reasonable time, provide copies of the insurance policies to the Procuring Entityôs 
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Representative.  Such evidence and such policies shall be provided to the Procuring 
Entity through the Procuring Entityôs Representative. 

15.3 The Contractor shall notify the insurers of changes in the nature, extent, or program for 
the execution of the Works and ensure the adequacy of the insurances at all times in 
accordance with the terms of this Contract and shall produce to the Procuring Entityôs 
Representative the insurance policies in force including the receipts for payment of the 
current premiums. 

The above insurance policies shall be obtained from any reputable insurance company 
approved by the Procuring Entityôs Representative. 

15.4 If the Contractor fails to obtain and keep in force the insurances referred to herein or 
any other insurance which he may be required to obtain under the terms of this 
Contract, the Procuring Entity may obtain and keep in force any such insurances and 
pay such premiums as may be necessary for the purpose.  From time to time, the 
Procuring Entity may deduct the amount it shall pay for said premiums including twenty 
five percent (25%) therein from any monies due, or which may become due, to the 
Contractor, without prejudice to the Procuring Entity exercising its right to impose other 
sanctions against the Contractor pursuant to the provisions of this Contract. 

15.5 In the event the Contractor fails to observe the above safeguards, the Procuring Entity 
may, at the Contractorôs expense, take whatever measure is deemed necessary for its 
protection and that of the Contractorôs personnel and third parties, and/or order the 
interruption of dangerous Works.  In addition, the Procuring Entity may refuse to make 
the payments under GCC Clause 40 until the Contractor complies with this Clause. 

15.6 The Contractor shall immediately replace the insurance policy obtained as required in 
this Contract, without need of the Procuring Entityôs demand, with a new policy issued 
by a new insurance company acceptable to the Procuring Entity for any of the following 
grounds: 

(a) The issuer of the insurance policy to be replaced has:  

(i) become bankrupt;  

(ii) been placed under receivership or under a management committee;  

(iii) been sued for suspension of payment; or 

(iv) been suspended by the Insurance Commission and its license to engage in 
business or its authority to issue insurance policies cancelled; or  

(v) Where reasonable grounds exist that the insurer may not be able, fully and 
promptly, to fulfill its obligation under the insurance policy. 

16. Termination for Default of Contractor 

16.1 The Procuring Entity may terminate this Contract for default when any of the following 
conditions attend its implementation: 

(i)  Due to the Contractorôs fault and while the project is on-going, it has incurred 
negative slippage of fifteen percent (15%) or more in accordance with Presidential 
Decree 1870, regardless of whether or not previous warnings and notices have 
been issued for the Contractor to improve his performance; 

(ii) Due to its own fault and after this Contract time has expired, the Contractor incurs 
delay in the completion of the Work after this Contract has expired; or 

(iii) The Contractor: 
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(a) abandons the contract Works, refuses or fails to comply with a valid instruction of 
the Procuring Entity or fails to proceed expeditiously and without delay despite a 
written notice by the Procuring Entity; 

(b) does not actually have on the project Site the minimum essential equipment listed 
on the Bid necessary to prosecute the Works in accordance with the approved 
Program of Work and equipment deployment schedule as required for the project; 

(c) does not execute the Works in accordance with this Contract or persistently or 
flagrantly neglects to carry out its obligations under this Contract; 

(d) neglects or refuses to remove materials or to perform a new Work that has been 
rejected as defective or unsuitable; or 

(e) sub-lets any part of this Contract without approval by the Procuring Entity. 

The Procuring Entity shall take over the project after termination of the 
contract for default of contractor 

16.2 All materials on the Site, Plant, works, including Equipment purchased and funded 
under the Contract shall be deemed to be the property of the Procuring Entity if this 
Contract is rescinded because of the Contractorôs default. 

17. Termination for Default of Procuring Entity 

The Contractor may terminate this Contract with the Procuring Entity if the works are 
completely stopped for a continuous period of at least sixty (60) calendar days through no 
fault of its own, due to any of the following reasons: 
(a) Failure of the Procuring Entity to deliver, within a reasonable time, supplies, materials, 

right-of-way, or other items it is obligated to furnish under the terms of this Contract; or 

(b) The prosecution of the Work is disrupted by the adverse peace and order situation, as 
certified by the Armed Forces of the Philippines Provincial Commander and approved by 
the Secretary of National Defense. 

18. Termination for Other Causes 

18.1 The Procuring Entity may terminate this Contract, in whole or in part, at any time for its 
convenience.  The Head of the Procuring Entity may terminate this Contract for the 
convenience of the Procuring Entity if he has determined the existence of conditions 
that make Project Implementation economically, financially or technically impractical 
and/or unnecessary, such as, but not limited to, fortuitous event(s) or changes in law 
and National Government policies. 

18.2 The Procuring Entity or the Contractor may terminate this Contract if the other party 
causes a fundamental breach of this Contract. 

18.3 Fundamental breaches of Contract shall include, but shall not be limited to, the 
following: 

(a) The Contractor stops work for twenty eight (28) days when no stoppage of work is 
shown on the current Program of Work and the stoppage has not been authorized 
by the Procuring Entityôs Representative; 

(b) The Procuring Entityôs Representative instructs the Contractor to delay the 
progress of the Works, and the instruction is not withdrawn within twenty eight 
(28) days; 
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(c) The Procuring Entity shall terminate this Contract if the Contractor is declared 
bankrupt or insolvent as determined with finality by a court of competent 
jurisdiction.  In this event, termination will be without compensation to the 
Contractor, provided that such termination will not prejudice or affect any right of 
action or remedy which has accrued or will accrue thereafter to the Procuring 
Entity and/or the Contractor.  In the case of the Contractor's insolvency, any 
Contractor's Equipment which the Procuring Entity instructs in the notice is to be 
used until the completion of the Works; 

(d) A payment certified by the Procuring Entityôs Representative is not paid by the 
Procuring Entity to the Contractor within eighty four (84) days from the date of the 
Procuring Entityôs Representativeôs certificate; 

(e) The Procuring Entityôs Representative gives Notice that failure to correct a 
particular Defect is a fundamental breach of Contract and the Contractor fails to 
correct it within a reasonable period of time determined by the Procuring Entityôs 
Representative; 

(f) The Contractor does not maintain a Security, which is required;  

(g) The Contractor has delayed the completion of the Works by the number of days 
for which the maximum amount of liquidated damages can be paid, as defined in 
the GCC Clause 9; and 

(h) In case it is determined prima facie by the Procuring Entity that the Contractor has 
engaged, before or during the implementation of the contract, in unlawful deeds 
and behaviors relative to contract acquisition and implementation, such as, but 
not limited to, the following:  

(i) corrupt, fraudulent, collusive, coercive, and obstructive practices as defined 
in IIC/PDS Clause 3.1 (a), unless otherwise specified in the GCC;  

No further instructions. 

(ii) drawing up or using forged documents;  

(iii) using adulterated materials, means or methods, or engaging in production 
contrary to rules of science or the trade; and  

(iv) any other act analogous to the foregoing. 

18.4 The Funding Source or the Procuring Entity, as appropriate, will seek to impose the 
maximum civil, administrative and/or criminal penalties available under the applicable 
law on individuals and organizations deemed to be involved with corrupt, fraudulent, or 
coercive practices. 

18.5 When persons from either party to this Contract gives notice of a fundamental breach to 
the Procuring Entityôs Representative in order to terminate the existing contract for a 
cause other than those listed under GCC Clause 18.3, the Procuring Entityôs 
Representative shall decide whether the breach is fundamental or not. 

18.6 If this Contract is terminated, the Contractor shall stop work immediately, make the Site 
safe and secure, and leave the Site as soon as reasonably possible. 

19. Procedures for Termination of Contracts 

19.1 The following provisions shall govern the procedures for the termination of this Contract: 
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(a) Upon receipt of a written report of acts or causes which may constitute ground(s) 
for termination as aforementioned, or upon its own initiative, the Procuring Entity 
shall, within a period of seven (7) calendar days, verify the existence of such 
ground(s) and cause the execution of a Verified Report, with all relevant evidence 
attached; 

(b) Upon recommendation by the Procuring Entity, the Head of the Procuring Entity 
shall terminate this Contract only by a written notice to the Contractor conveying 
the termination of this Contract. The notice shall state: 

(i) that this Contract is being terminated for any of the ground(s) afore-
mentioned, and a statement of the acts that constitute the ground(s) 
constituting the same; 

(ii) the extent of termination, whether in whole or in part;  

(iii) an instruction to the Contractor to show cause as to why this Contract 
should not be terminated; and 

(iv) special instructions of the Procuring Entity, if any. 

The Notice to Terminate shall be accompanied by a copy of the Verified Report; 
 

(c) Within a period of seven (7) calendar days from receipt of the Notice of 
Termination, the Contractor shall submit to the Head of the Procuring Entity a 
verified position paper stating why the contract should not be terminated.  If the 
Contractor fails to show cause after the lapse of the seven (7) day period, either 
by inaction or by default, the Head of the Procuring Entity shall issue an order 
terminating the contract;  

(d) The Procuring Entity may, at anytime before receipt of the Bidderôs verified 
position paper described in item (c) above withdraw the Notice to Terminate if it is 
determined that certain items or works subject of the notice had been completed, 
delivered, or performed before the Contractorôs receipt of the notice;  

(e) Within a non-extendible period of ten (10) calendar days from receipt of the 
verified position paper, the Head of the Procuring Entity shall decide whether or 
not to terminate this Contract.  It shall serve a written notice to the Contractor of 
its decision and, unless otherwise provided in the said notice, this Contract is 
deemed terminated from receipt of the Contractor of the notice of decision.  The 
termination shall only be based on the ground(s) stated in the Notice to 
Terminate; and 

(f) The Head of the Procuring Entity may create a Contract Termination Review 
Committee (CTRC) to assist him in the discharge of this function.  All decisions 
recommended by the CTRC shall be subject to the approval of the Head of the 
Procuring Entity. 

19.2 Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition of 
additional administrative sanctions as the internal rules of the agency may provide 
and/or further criminal prosecution as provided by applicable laws, the procuring entity 
shall impose on contractors after the termination of the contract the penalty of 
suspension for one (1) year for the first offense, suspension for two (2) years for the 
second offense from participating in the public bidding process, for violations committed 
during the contract implementation stage, which include but not limited to the following: 

(a) Failure of the contractor, due solely to his fault or negligence, to mobilize and start 
work or performance within the specified period in the Notice to Proceed (ñNTPò); 
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(b) Failure by the contractor to fully and faithfully comply with its contractual 
obligations without valid cause, or failure by the contractor to comply with any 
written lawful instruction of the procuring entity or its representative(s) pursuant to 
the implementation of the contract.  For the procurement of infrastructure projects 
or consultancy contracts, lawful instructions include but are not limited to the 
following: 

(i) Employment of competent technical personnel, competent engineers and/or 
work supervisors; 

(ii) Provision of warning signs and barricades in accordance with approved 
plans and specifications and contract provisions; 

(iii) Stockpiling in proper places of all materials and removal from the project site 
of waste and excess materials, including broken pavement and excavated 
debris in accordance with approved plans and specifications and contract 
provisions; 

(iv) Deployment of committed equipment, facilities, support staff and manpower; 
and 

(v) Renewal of the effectivity dates of the performance security after its 
expiration during the course of contract implementation. 

(c) Assignment and subcontracting of the contract or any part thereof or substitution 
of key personnel named in the proposal without prior written approval by the 
procuring entity. 

(d) Poor performance by the contractor or unsatisfactory quality and/or progress of 
work arising from his fault or negligence as reflected in the Constructor's 
Performance Evaluation System (ñCPESò) rating sheet.  In the absence of the 
CPES rating sheet, the existing performance monitoring system of the procuring 
entity shall be applied.  Any of the following acts by the Contractor shall be 
construed as poor performance: 

(i) Negative slippage of 15% and above within the critical path of the project 
due entirely to the fault or negligence of the contractor; and 

(ii) Quality of materials and workmanship not complying with the approved 
specifications arising from the contractor's fault or negligence. 

(e) Willful or deliberate abandonment or non-performance of the project or contract 
by the contractor resulting to substantial breach thereof without lawful and/or just 
cause. 

In addition to the penalty of suspension, the performance security posted by the 
contractor shall also be forfeited. 

20. Force Majeure, Release From Performance 

20.1 For purposes of this Contract the terms ñforce majeureò and ñfortuitous eventò may be 
used interchangeably.  In this regard, a fortuitous event or force majeure shall be 
interpreted to mean an event which the Contractor could not have foreseen, or which 
though foreseen, was inevitable.  It shall not include ordinary unfavorable weather 
conditions; and any other cause the effects of which could have been avoided with the 
exercise of reasonable diligence by the Contractor. 

20.2 If this Contract is discontinued by an outbreak of war or by any other event entirely 
outside the control of either the Procuring Entity or the Contractor, the Procuring 
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Entityôs Representative shall certify that this Contract has been discontinued.  The 
Contractor shall make the Site safe and stop work as quickly as possible after receiving 
this certificate and shall be paid for all works carried out before receiving it and for any 
Work carried out afterwards to which a commitment was made. 

20.3 If the event continues for a period of eighty four (84) days, either party may then give 
notice of termination, which shall take effect twenty eight (28) days after the giving of 
the notice. 

20.4 After termination, the Contractor shall be entitled to payment of the unpaid balance of 
the value of the Works executed and of the materials and Plant reasonably delivered to 
the Site, adjusted by the following: 

(a) any sum to which the Contractor is entitled under GCC Clause 28; 

(b) the cost of his suspension and demobilization; 

(c) any sum to which the Procuring Entity is entitled. 

20.5 The net balance due shall be paid or repaid within a reasonable time period from the 
time of the notice of termination. 

21. Resolution of Disputes 

21.1  If any dispute or difference of any kind whatsoever shall arise between the parties in 
connection  with the implementation of the contract covered by the Act and this IRR, 
the parties shall make every effort to resolve amicably such dispute or difference by 
mutual consultation. 

 
21.2 If the Contractor believes that a decision taken by the Procuring Entityôs Representative 

was either outside the authority given to the Procuring Entityôs Representative by this 
Contract or that the decision was wrongly taken, the decision shall be referred to the 
Arbiter indicated in the GCC within fourteen (14) days of the notification of the 
Procuring Entityôs Representativeôs decision. 

The Arbiter is to be advised as needed. 

21.3 Any and all disputes arising from the implementation of this Contract covered by the 
R.A. 9184 and its IRR shall be submitted to arbitration in the Philippines according to 
the provisions of Republic Act No. 876, otherwise known as the ñ Arbitration Lawò and 
Republic Act 9285, otherwise known as the ñAlternative Dispute Resolution Act of 
2004ò: Provided, however, That, disputes that are within the competence of the 
Construction Industry Arbitration Commission to resolve shall be referred thereto.  The 
process of arbitration shall be incorporated as a provision in this Contract that will be 
executed pursuant to the provisions of the Act and its IRR: Provided, further, That, by 
mutual agreement, the parties may agree in writing to resort to other alternative modes 
of dispute resolution.   

22. Suspension of Loan, Credit, Grant, or Appropriation 

In the event that the Funding Source suspends the Loan, Credit, Grant, or Appropriation to 
the Procuring Entity, from which part of the payments to the Contractor are being made: 
(a) The Procuring Entity is obligated to notify the Contractor of such suspension within 

seven (7) days of having received the suspension notice. 

(b) If the Contractor has not received sums due it for work already done within forty five 
(45) days from the time the Contractorôs claim for payment has been certified by the 
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Procuring Entityôs Representative, the Contractor may immediately issue a suspension 
of work notice in accordance with GCC Clause 45.2. 

23. Procuring Entityôs Representativeôs Decisions 

23.1 Except where otherwise specifically stated, the Procuring Entityôs Representative will 
decide contractual matters between the Procuring Entity and the Contractor in the role 
representing the Procuring Entity.  

23.2 The Procuring Entityôs Representative may delegate any of his duties and 
responsibilities to other people, except to the Arbiter, after notifying the Contractor, and 
may cancel any delegation after notifying the Contractor. 

24. Approval of Drawings and Temporary Works by the Procuring Entityôs Representative 

24.1 All Drawings prepared by the Contractor for the execution of the Temporary Works, are 
subject to prior approval by the Procuring Entityôs Representative before its use.  

24.2 The Contractor shall be responsible for design of Temporary Works. 

24.3 The Procuring Entityôs Representativeôs approval shall not alter the Contractorôs 
responsibility for design of the Temporary Works. 

24.4 The Contractor shall obtain approval of third parties to the design of the Temporary 
Works, when required by the Procuring Entity. 

 
25. Acceleration and Delays Ordered by the Procuring Entityôs Representative 

25.1 When the Procuring Entity wants the Contractor to finish before the Intended 
Completion Date, the Procuring Entityôs Representative will obtain priced proposals for 
achieving the necessary acceleration from the Contractor.  If the Procuring Entity 
accepts these proposals, the Intended Completion Date will be adjusted accordingly 
and confirmed by both the Procuring Entity and the Contractor. 

25.2 If the Contractorôs Financial Proposals for an acceleration are accepted by the 
Procuring Entity, they are incorporated in the Contract Price and treated as a Variation. 

26. Extension of the Intended Completion Date 

26.1 The Procuring Entityôs Representative shall extend the Intended Completion Date if a 
Variation is issued which makes it impossible for the Intended Completion Date to be 
achieved by the Contractor without taking steps to accelerate the remaining work, 
which would cause the Contractor to incur additional costs.  No payment shall be made 
for any event which may warrant the extension of the Intended Completion Date. 

26.2 The Procuring Entityôs Representative shall decide whether and by how much to extend 
the Intended Completion Date within twenty one (21) days of the Contractor asking the 
Procuring Entityôs Representative for a decision thereto after fully submitting all 
supporting information.  If the Contractor has failed to give early warning of a delay or 
has failed to cooperate in dealing with a delay, the delay by this failure shall not be 
considered in assessing the new Intended Completion Date. 

27. Right to Vary 

27.1 The Procuring Entityôs Representative with the prior approval of the Procuring Entity 
may instruct Variations, up to a maximum cumulative amount of ten percent (10%) of 
the original contract cost. 
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27.2 Variations shall be valued as follows: 

(a) At a lump sum price agreed between the parties;  

(b) where appropriate, at rates in this Contract; 

(c) in the absence of appropriate rates, the rates in this Contract shall be used as the 
basis for valuation; or failing which 

(d) at appropriate new rates, equal to or lower than current industry rates and to be 
agreed upon by both parties and approved by the Head of the Procuring Entity. 

28. Contractor's Right to Claim 

If the Contractor incurs cost as a result of any of the events under GCC Clause 13, the 
Contractor shall be entitled to the amount of such cost. If as a result of any of the said 
events, it is necessary to change the Works, this shall be dealt with as a Variation. 
 

29. Dayworks 

29.1 Subject to GCC Clause 43 on Variation Order, and if applicable as indicated in the 
GCC, the Dayworks rates in the Contractorôs Bid shall be used for small additional 
amounts of work only when the Procuring Entityôs Representative has given written 
instructions in advance for additional work to be paid for in that way. 

Dayworks are applicable at the rate shown in the Contractorôs original Bid. 

29.2 All work to be paid for as Dayworks shall be recorded by the Contractor on forms 
approved by the Procuring Entityôs Representative.  Each completed form shall be 
verified and signed by the Procuring Entityôs Representative within two days of the work 
being done. 

29.3 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms. 

30. Early Warning 

30.1 The Contractor shall warn the Procuring Entityôs Representative at the earliest 
opportunity of specific likely future events or circumstances that may adversely affect 
the quality of the work, increase the Contract Price, or delay the execution of the 
Works.  The Procuring Entityôs Representative may require the Contractor to provide an 
estimate of the expected effect of the future event or circumstance on the Contract 
Price and Completion Date.  The estimate shall be provided by the Contractor as soon 
as reasonably possible. 

30.2 The Contractor shall cooperate with the Procuring Entityôs Representative in making 
and considering proposals for how the effect of such an event or circumstance can be 
avoided or reduced by anyone involved in the work and in carrying out any resulting 
instruction of the Procuring Entityôs Representative. 

 
31. Program of Work 

31.1 Within the time stated in the GCC, the Contractor shall submit to the Procuring Entityôs 
Representative for approval a Program of Work showing the general methods, 
arrangements, order, and timing for all the activities in the Works. 

The Contractor shall submit the Program of Work to the Procuring Entityôs 
Representative within seven (7) calendar days of delivery of the Notice of Award. 
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31.2 An update of the Program of Work shall the show the actual progress achieved on each 
activity and the effect of the progress achieved on the timing of the remaining work, 
including any changes to the sequence of the activities. 

 
31.3 The Contractor shall submit to the Procuring Entityôs Representative for approval an 

updated Program of Work at intervals no longer than the period stated in the GCC.  If 
the Contractor does not submit an updated Program of Work within this period, the 
Procuring Entityôs Representative may withhold the amount stated in the GCC from the 
next payment certificate and continue to withhold this amount until the next payment 
after the date on which the overdue Program of Work has been submitted. 

 
 The period between Program of Work updates is fifteen (15) calendar days. 

The amount to be withheld for late submission of an updated Program of Work is 
twenty five (25%) of the amount of the next progress billing. 

 
31.4 The Procuring Entityôs Representativeôs approval of the Program of Work shall not alter 

the Contractorôs obligations.  The Contractor may revise the Program of Work and 
submit it to the Procuring Entityôs Representative again at any time.  A revised Program 
of Work shall show the effect of any approved Variations. 

 
31.2 When the Program of Work is updated, the Contractor shall provide the Procuring 

Entityôs Representative with an updated cash flow forecast.  The cash flow forecast 
shall include different currencies, as defined in the Contract, converted as necessary 
using the Contract exchange rates. 

31.3 All Variations shall be included in updated Program of Work produced by the 
Contractor. 

32. Management Conferences 

32.1 Either the Procuring Entityôs Representative or the Contractor may require the other to 
attend a Management Conference.  The Management Conference shall review the 
plans for remaining work and deal with matters raised in accordance with the early 
warning procedure. 

32.2 The Procuring Entityôs Representative shall record the business of Management 
Conferences and provide copies of the record to those attending the Conference and to 
the Procuring Entity.  The responsibility of the parties for actions to be taken shall be 
decided by the Procuring Entityôs Representative either at the Management Conference 
or after the Management Conference and stated in writing to all who attended the 
Conference. 

33. Bill of Quantities 

33.1 The Bill of Quantities shall contain items of work for the construction, installation, 
testing, and commissioning of work to be done by the Contractor. 

33.2 The Bill of Quantities is used to calculate the Contract Price.  The Contractor is paid for 
the quantity of the work done at the rate in the Bill of Quantities for each item. 

33.3 If the final quantity of any work done differs from the quantity in the Bill of Quantities for 
the particular item and is not more than twenty five percent (25%) of the original 
quantity, provided the aggregate changes for all items do not exceed ten percent (10%) 
of the Contract price, the Procuring Entityôs Representative shall make the necessary 
adjustments to allow for the changes subject to applicable laws, rules, and regulations. 
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33.4 If requested by the Procuring Entityôs Representative, the Contractor shall provide the 
Procuring Entityôs Representative with a detailed cost breakdown of any rate in the Bill 
of Quantities. 

34. Instructions, Inspections and Audits 

34.1 The Procuring Entityôs personnel shall at all reasonable times during construction of the 
Work be entitled to examine, inspect, measure and test the materials and 
workmanship, and to check the progress of the construction.  

34.2 If the Procuring Entityôs Representative instructs the Contractor to carry out a test not 
specified in the Specification to check whether any work has a defect and the test 
shows that it does, the Contractor shall pay for the test and any samples.  If there is no 
defect, the test shall be a Compensation Event. 

 
34.3 The Contractor shall permit the Funding Source named in the GCC to inspect the 

Contractorôs accounts and records relating to the performance of the Contractor and to 
have them audited by auditors appointed by the Funding Source, if so required by the 
Funding Source. 

The Funding Source is from University of the Philippines Los Baños (UP) per 
PITC Acknowledgement Letter No. TL-2018-125 dated 25 May 2018 and PITC AR 
No. 0003064 dated 14 June 2018. 

35. Identifying Defects 

The Procuring Entityôs Representative shall check the Contractorôs work and notify the 
Contractor of any defects that are found.  Such checking shall not affect the Contractorôs 
responsibilities.  The Procuring Entityôs Representative may instruct the Contractor to search 
uncover defects and test any work that the Procuring Entityôs Representative considers 
below standards and defective. 
 

36.   Cost of Repairs 

Loss or damage to the Works or Materials to be incorporated in the Works between the Start 
Date and the end of the Defects Liability Periods shall be remedied by the Contractor at the 
Contractorôs cost if the loss or damage arises from the Contractorôs acts or omissions. 
 

37.  Correction of Defects 

37.1 The Procuring Entityôs Representative shall give notice to the Contractor of any defects 
before the end of the Defects Liability Period, which is One (1) year from project 
completion up to final acceptance by the Procuring Entityôs Representative.   

37.2 Every time notice of a defect is given, the Contractor shall correct the notified defect 
within the length of time specified in the Procuring Entityôs Representativeôs notice. 

37.3 The Contractor shall correct the defects which he notices himself before the end of the 
Defects Liability Period. 

37.4 The Procuring Entity shall certify that all defects have been corrected. If the Procuring 
Entity considers that correction of a defect is not essential, he can request the 
Contractor to submit a quotation for the corresponding reduction in the Contract Price. 
If the Procuring Entity accepts the quotation, the corresponding change in the SCC is a 
Variation. 
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38. Uncorrected Defects 

38.1 The Procuring Entity shall give the Contractor at least fourteen (14) dayôs notice of his 
intention to use a third party to correct a Defect. If the Contractor does not correct the 
Defect himself within the period, the Procuring Entity may have the Defect corrected by 
the third party. The cost of the correction will be deducted from the Contract Price. 

38.2 The use of a third party to correct defects that are uncorrected by the Contractor will in 
no way relieve the Contractor of its liabilities and warranties under the Contract. 

39. Advance Payment 

39.1 The Procuring Entity shall, upon a written request of the contractor which shall be 
submitted as a contract document, make an advance payment to the contractor in an 
amount not exceeding fifteen percent (15%) of the total contract price, to be made in 
lump sum or, at the most two, installments according to a schedule specified in the 
GCC. 

The amount of the advance payment is 15% of the Contract Price which shall be 
given to the contractor not later than 15 calendar days from receipt by the 
Procuring Entity of the contractorôs request and the submission by the 
contractor of an irrevocable standby letter of credit of equivalent value from a 
commercial bank, a bank guarantee or a surety bond callable on demand, issued 
by a surety or insurance company duly licensed by the Insurance Commission 
and confirmed by the Procuring Entity. 

The letter request for release of 15% advance payment shall also be 
accompanied with a list of construction materials to be procured using the 
advance payment. 

39.2 The advance payment shall be made only upon the submission to and acceptance by 
the Procuring Entity of an irrevocable standby letter of credit of equivalent value from a 
commercial bank, a bank guarantee or a surety bond callable upon demand, issued by 
a surety or insurance company duly licensed by the Insurance Commission and 
confirmed by the Procuring Entity. 

39.3 The advance payment shall be repaid by the Contractor by an amount equal to the 
percentage of the total contract price used for the advance payment. 

39.4 The contractor may reduce his standby letter of credit or guarantee instrument by the 
amounts refunded by the Monthly Certificates in the advance payment. 

39.5 The Procuring Entity will provide an Advance Payment on the Contract Price as 
stipulated in the Conditions of Contract, subject to the maximum amount stated in SCC 
Clause 39.1. 

 
40. Progress Payments 

 

 

 

 

 

Schedule of Payments  

Advance Payment  15% 

First Progress Payment At least 50% of the work has been accomplished 

Second Progress Payment At least 80% of the work has been accomplished 

Final Payment 100% accomplished 
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Documentary requirements for Progress Payment: 

a) Original and Duplicate Copies of Statement of Account under the name of University of the 
Philippines Los Baños (UPLB), Entries must be either typewritten or computer printed. 

b) Statement of Work Accomplished based on Construction Schedule and Bill of Quantities. 

c) Inspection Report by UPLBôs Authorized Engineer. 

d) Statement of Time Elapsed and Percentage of Work Accomplished per Annex XIII. 

e) Contractorôs Affidavit per Annex XIV. 

f) Pictures/Photos before, during and after construction of items of work especially the 
embedded items. 

g) UPLB Certification that the following Insurance Policies were submitted: 

1.  Contractorôs All Risk Insurance; 

2.  Transportation to the project Site of Equipment, Machinery,  

     and Supplies owned by the Contractor; 

3.  Personal injury or death of Contractorôs employees; and 

4.  Comprehensive insurance for third party liability to Contractorôs direct or indirect act or 
omission causing damage to third persons. 

h) UPLB Certification that the Contractor submitted Weekly Accomplishment Report with 
pictures. 

i) UPLB Certification that all materials used were approved prior to its installation. 

j) Contractorôs Certification that all materials used are compliant to the Product Quality 
Standard set by the Bureau of Philippine Standards DTI and DPWH Standard.   

k) Original Joint Certificate of Work Accomplishment issued by PITC and UPLB. 

 

Documentary requirements for Final Payment: 

a) Original and Duplicate Copies of Statement of Account under the name of University of the 
Philippines Los Baños (UPLB), Entries must be either typewritten or computer printed. 

b) Statement of Work Accomplished based on Construction Schedule and Bill of Quantities. 

c) Inspection Report by UPLBôs Authorized Engineer. 

d) Statement of Time Elapsed and Percentage of Work Accomplished per Annex XIII. 

e) Contractorôs Affidavit per Annex XIV. 

f) Pictures/Photos before, during and after construction of items of work especially the 
embedded items. 

g) UPLB Certification that the following Insurance Policies were submitted: 

1.  Contractorôs All Risk Insurance; 

2.  Transportation to the project Site of Equipment, Machinery,  

     and Supplies owned by the Contractor; 

3.  Personal injury or death of Contractorôs employees; and 

4.  Comprehensive insurance for third party liability to Contractorôs direct or indirect act or 
omission causing damage to third persons. 

h) UPLB Certification that the Contractor submitted Weekly Accomplishment Report with 
pictures. 

i) UPLB Certification that all materials used were approved prior to its installation. 

j) Contractorôs Certification that all materials used are compliant to the Product Quality 
Standard set by the Bureau of Philippine Standards DTI and DPWH Standard.   

k) Original Joint Certificate of Completion and Final Acceptance issued by PITC and UPLB. 
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l) UPLB Certification that a Warranty Security was issued in favor of the University of the 
Philippines Los Baños (UPLB) for the Modernization of the Natural History for Tropical 
Biodiversity Studies Museum the University of the Philippines Los Baños (UPLB), To cover 
warranty from structural defects/failures for fifteen (15) years from date of final 
acceptance. 

m) Certification that UPLB has received the As Built Plans signed and sealed by Licensed 
Engineer. 

 

40.1 The Contractor may submit a request for payment for Work accomplished.  Such 
request for payment shall be verified and certified by the Procuring Entityôs 
Representative/Project Engineer.  Except as otherwise stipulated in the GCC, materials 
and equipment delivered on the site but not completely put in place shall not be 
included for payment.   

40.2 The Procuring Entity shall deduct the following from the certified gross amounts to be 
paid to the contractor as progress payment: 

(a) Cumulative value of the work previously certified and paid for. 

(b) Portion of the advance payment to be recouped for the month. 

(c)     Retention money in accordance with the condition of contract. 
 
(d)    Amount to cover third party liabilities. 
 
(e)    Amount to cover uncorrected discovered defects in the works. 
 

40.3 Payments shall be adjusted by deducting therefrom the amounts for advance payments 
and retention.  The Procuring Entity shall pay the Contractor the amounts certified by 
the Procuring Entityôs Representative within twenty eight (28) days from the date each 
certificate was issued.  No payment of interest for delayed payments and adjustments 
shall be made by the Procuring Entity. 

40.4 The first progress payment may be paid by the Procuring Entity to the Contractor 
provided that at least twenty percent (20%) of the work has been accomplished as 
certified by the Procuring Entityôs Representative, unless otherwise provided in the 
SCC. 

40.5 Items of the Works for which a price of ñ0ò (zero) has been entered will not be paid for 
by the Procuring Entity and shall be deemed covered by other rates and prices in the 
Contract. 

 
41. Payment Certificates 

41.1 The Contractor shall submit to the Procuring Entityôs Representative monthly 
statements of the estimated value of the work executed less the cumulative amount 
certified previously, except when a different payment scheme is adopted under GCC 
Clause 40.4, in which case, the statement may only be submitted in accordance with 
schedule prescribed by the Procuring Entity. 

41.2 The Procuring Entityôs Representative shall check the Contractorôs statement and certify 
the amount to be paid to the Contractor. 

 
41.3 The value of Work executed shall: 

(a) be determined by the Procuring Entityôs Representative; 
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(b) comprise the value of the quantities of the items in the Bill of Quantities 
completed; and 

(c) include the valuations of approved variations. 

41.4 The Procuring Entityôs Representative may exclude any item certified in a previous 
certificate or reduce the proportion of any item previously certified in any certificate in 
the light of later information. 

42. Retention 

42.1 The Procuring Entity shall retain from each payment due to the Contractor an amount 
equal to a percentage thereof using the rate as specified in GCC Sub-Clause 42.2. 

42.2 Progress payments are subject to retention of ten percent (10%), referred to as the 
ñretention money.ò  Such retention shall be based on the total amount due to the 
Contractor prior to any deduction and shall be retained from every progress payment 
until fifty percent (50%) of the value of Works, as determined by the Procuring Entity, 
are completed.  If, after fifty percent (50%) completion, the Work is satisfactorily done 
and on schedule, no additional retention shall be made; otherwise, the ten percent 
(10%) retention shall again be imposed using the rate specified thereof. 

42.3 The total ñretention moneyò shall be due for release upon final acceptance of the 
Works.  The Contractor may, however, request the substitution of the retention money 
for each progress billing with irrevocable standby letters of credit from a commercial 
bank, bank guarantees or surety bonds callable on demand, of amounts equivalent to 
the retention money substituted for and acceptable to the Procuring Entity, provided 
that the project is on schedule and is satisfactorily undertaken.  Otherwise, the ten 
(10%) percent retention shall be made.  Said irrevocable standby letters of credit, bank 
guarantees and/or surety bonds, to be posted in favor of the Government shall be valid 
for a duration to be determined by the concerned implementing office/agency or 
Procuring Entity and will answer for the purpose for which the ten (10%) percent 
retention is intended, i.e., to cover uncorrected discovered defects and third party 
liabilities. 

42.4 On completion of the whole Works, the Contractor may substitute retention money with 
an ñon demandò Bank guarantee in a form acceptable to the Procuring Entity. 

 
43. Variation Orders 

43.1 Variation Orders may be issued by the Procuring Entity to cover any increase/decrease 
in quantities, including the introduction of new work items that are not included in the 
original contract or reclassification of work items that are either due to change of plans, 
design or alignment to suit actual field conditions resulting in disparity between the 
preconstruction plans used for purposes of bidding and the ñas staked plansò or 
construction drawings prepared after a joint survey by the Contractor and the Procuring 
Entity after award of the contract, provided that the cumulative amount of the Variation 
Order does not exceed ten percent (10%) of the original project cost. The 
addition/deletion of Works should be within the general scope of the project as bid and 
awarded. The scope of works shall not be reduced so as to accommodate a positive 
Variation Order. A Variation Order may either be in the form of a Change Order or Extra 
Work Order. 

43.2 A Change Order may be issued by the Procuring Entity to cover any increase/decrease 
in quantities of original Work items in the contract. 
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43.3 An Extra Work Order may be issued by the Procuring Entity to cover the introduction of 
new work necessary for the completion, improvement or protection of the project which 
were not included as items of Work in the original contract, such as, where there are 
subsurface or latent physical conditions at the site differing materially from those 
indicated in the contract, or where there are duly unknown physical conditions at the 
site of an unusual nature differing materially from those ordinarily encountered and 
generally recognized as inherent in the Work or character provided for in the contract. 

43.4 Any cumulative Variation Order beyond ten percent (10%) shall be subject of another 
contract to be bid out if the works are separable from the original contract.  In 
exceptional cases where it is urgently necessary to complete the original scope of work, 
the Head of the Procuring Entity may authorize a positive Variation Order that will make 
the cumulative value of the Variation Orders go beyond ten percent (10%) but not more 
than twenty percent (20%) of the original contract price, subject to the guidelines to be 
determined by the GPPB: Provided, however, That appropriate sanctions shall be 
imposed on the designer, consultant or official responsible for the original detailed 
engineering design which failed to consider the Variation Order beyond ten percent 
(10%). 

43.5 In claiming for any Variation Order, the Contractor shall, within seven (7) calendar days 
after such work has been commenced or after the circumstances leading to such 
condition(s) leading to the extra cost, and within twenty-eight (28) calendar days deliver 
a written communication giving full and detailed particulars of any extra cost in order 
that it may be investigated at that time. Failure to provide either of such notices in the 
time stipulated shall constitute a waiver by the contractor for any claim. The preparation 
and submission of Variation Orders are as follows: 

(a) If the Procuring Entityôs representative/Project Engineer believes that a Change 
Order or Extra Work Order should be issued, he shall prepare the proposed Order 
accompanied with the notices submitted by the Contractor, the plans therefore, 
his computations as to the quantities of the additional works involved per item 
indicating the specific stations where such works are needed, the date of his 
inspections and investigations thereon, and the log book thereof, and a detailed 
estimate of the unit cost of such items of work, together with his justifications for 
the need of such Change Order or Extra Work Order, and shall submit the same 
to the Head of the Procuring Entity for approval. 

(b) The Head of the Procuring Entity or his duly authorized representative, upon 
receipt of the proposed Change Order or Extra Work Order shall immediately 
instruct the technical staff or office of the Procuring Entity to conduct an on-the-
spot investigation to verify the need for the Work to be prosecuted and to review 
the proposed plan, and prices of the work involved.  

(c) The technical staff or appropriate office of the Procuring Entity shall submit a 
report of their findings and recommendations, together with the supporting 
documents, to the Head of Procuring Entity or his duly authorized representative 
for consideration. 

(d) The HoPE or his duly authorized representative, acting upon the recommendation 
of the technical staff or appropriate office, shall approve the Change Order or 
Extra Order after being satisfied that the same is justified, necessary, and in 
order.  

(e) The timeframe for the processing of Variation Orders from the preparation up to 
the approval by the Head of the Procuring Entity concerned shall not exceed thirty 
(30) calendar days. 
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44. Contract Completion 

Once the project reaches an accomplishment of ninety five (95%) of the total contract 
amount, the Procuring Entity may create an inspectorate team to make preliminary 
inspection and submit a punch-list to the Contractor in preparation for the final turnover of the 
project. Said punch-list will contain, among others, the remaining Works, Work deficiencies 
for necessary corrections, and the specific duration/time to fully complete the project 
considering the approved remaining contract time. This, however, shall not preclude the 
claim of the Procuring Entity for liquidated damages. 
 

45. Suspension of Work 

45.1 The Procuring Entity shall have the authority to suspend the work wholly or partly by 
written order for such period as may be deemed necessary, due to force majeure or 
any fortuitous events or for failure on the part of the Contractor to correct bad 
conditions which are unsafe for workers or for the general public, to carry out valid 
orders given by the Procuring Entity or to perform any provisions of the contract, or due 
to adjustment of plans to suit field conditions as found necessary during construction. 
The Contractor shall immediately comply with such order to suspend the work wholly or 
partly. 

45.2 The Contractor or its duly authorized representative shall have the right to suspend 
work operation on any or all projects/activities along the critical path of activities after 
fifteen (15) calendar days from date of receipt of written notice from the Contractor to 
the district engineer/regional director/consultant or equivalent official, as the case may 
be, due to the following: 

(a) There exist right-of-way problems which prohibit the Contractor from performing 
work in accordance with the approved construction schedule. 

(b) Requisite construction plans which must be owner-furnished are not issued to the 
contractor precluding any work called for by such plans. 

(c) Peace and order conditions make it extremely dangerous, if not possible, to work. 
However, this condition must be certified in writing by the Philippine National 
Police (PNP) station which has responsibility over the affected area and 
confirmed by the Department of Interior and Local Government (DILG) Regional 
Director. 

(d) There is failure on the part of the Procuring Entity to deliver government-furnished 
materials and equipment as stipulated in the contract. 

(e) Delay in the payment of Contractorôs claim for progress billing beyond forty-five 
(45) calendar days from the time the Contractorôs claim has been certified to by 
the procuring entityôs authorized representative that the documents are complete 
unless there are justifiable reasons thereof which shall be communicated in 
writing to the Contractor. 

45.3 In case of total suspension, or suspension of activities along the critical path, which is 
not due to any fault of the Contractor, the elapsed time between the effective order of 
suspending operation and the order to resume work shall be allowed the Contractor by 
adjusting the contract time accordingly. 

46. Payment on Termination 

46.1 If the Contract is terminated because of a fundamental breach of Contract by the 
Contractor, the Procuring Entityôs Representative shall issue a certificate for the value 
of the work done and Materials ordered less advance payments received up to the date 
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of the issue of the certificate and less the percentage to apply to the value of the work 
not completed, as indicated in the SCC. Additional Liquidated Damages shall not apply.  
If the total amount due to the Procuring Entity exceeds any payment due to the 
Contractor, the difference shall be a debt payable to the Procuring Entity. 

 
46.2 If the Contract is terminated for the Procuring Entityôs convenience or because of a 

fundamental breach of Contract by the Procuring Entity, the Procuring Entityôs 
Representative shall issue a certificate for the value of the work done, Materials 
ordered, the reasonable cost of removal of Equipment, repatriation of the Contractorôs 
personnel employed solely on the Works, and the Contractorôs costs of protecting and 
securing the Works, and less advance payments received up to the date of the 
certificate. 

46.3 The net balance due shall be paid or repaid within twenty eight (28) days from the 
notice of termination. 

46.4 If the Contractor has terminated the Contract under GCC Clauses 17 and 18, the 
Procuring Entity shall promptly return the Performance Security to the Contractor. 

47. Extension of Contract Time 

47.1 Should the amount of additional work of any kind or other special circumstances of any 
kind whatsoever occur such as to fairly entitle the contractor to an extension of contract 
time, the Procuring Entity shall determine the amount of such extension; provided that 
the Procuring Entity is not bound to take into account any claim for an extension of time 
unless the Contractor has, prior to the expiration of the contract time and within thirty 
(30) calendar days after such work has been commenced or after the circumstances 
leading to such claim have arisen, delivered to the Procuring Entity notices in order that 
it could have investigated them at that time. Failure to provide such notice shall 
constitute a waiver by the Contractor of any claim. Upon receipt of full and detailed 
particulars, the Procuring Entity shall examine the facts and extent of the delay and 
shall extend the contract time completing the contract work when, in the Procuring 
Entityôs opinion, the findings of facts justify an extension. 

47.2 No extension of contract time shall be granted the Contractor due to (a) ordinary 
unfavorable weather conditions and (b) inexcusable failure or negligence of Contractor 
to provide the required equipment, supplies or materials. 

47.3 Extension of contract time may be granted only when the affected activities fall within 
the critical path of the PERT/CPM network. 

47.4 No extension of contract time shall be granted when the reason given to support the 
request for extension was already considered in the determination of the original 
contract time during the conduct of detailed engineering and in the preparation of the 
contract documents as agreed upon by the parties before contract perfection. 

47.5 Extension of contract time shall be granted for rainy/unworkable days considered 
unfavorable for the prosecution of the works at the site, based on the actual conditions 
obtained at the site, in excess of the number of rainy/unworkable days pre-determined 
by the Procuring Entity in relation to the original contract time during the conduct of 
detailed engineering and in the preparation of the contract documents as agreed upon 
by the parties before contract perfection, and/or for equivalent period of delay due to 
major calamities such as exceptionally destructive typhoons, floods and earthquakes, 
and epidemics, and for causes such as non-delivery on time of materials, working 
drawings, or written information to be furnished by the Procuring Entity, non-acquisition 
of permit to enter private properties within the right-of-way resulting in complete 
paralyzation of construction activities, and other meritorious causes as determined by 



          

           Philippine International Trading Corporation             BAC Nego Ref. No. GPG-B2-2019-596 2nd Nego 

Section III  General Conditions of Contract (SCC)       Page 47 of 171 
Modernization of the Natural History and Center for Tropical Biodiversity Studies Museum of the University of the Philippines Los Baños (UPLB) 

the Procuring Entityôs Representative and approved by the Head of the Procuring 
Entity. Shortage of construction materials, general labor strikes, and peace and order 
problems that disrupt construction operations through no fault of the Contractor may be 
considered as additional grounds for extension of contract time provided they are 
publicly felt and certified by appropriate government agencies such as DTI, DOLE, 
DILG, and DND, among others. The written consent of bondsmen must be attached to 
any request of the Contractor for extension of contract time and submitted to the 
Procuring Entity for consideration and the validity of the Performance Security shall be 
correspondingly extended. 

48. Price Adjustment 

Except for extraordinary circumstances as determined by NEDA and approved by the GPPB, 
no price adjustment shall be allowed.  Nevertheless,  in cases where the cost of the awarded 
contract is affected by any applicable new laws, ordinances, regulations, or other acts of the 
GOP, promulgated after the date of bid opening, a contract price adjustment shall be made 
or appropriate relief shall be applied on a no loss-no gain basis. 
 

49. Completion 

The Contractor shall request the Procuring Entityôs Representative to issue a certificate of 
Completion of the Works, and the Procuring Entityôs Representative will do so upon deciding 
that the work is completed. 
 

50. Taking Over 

The Procuring Entity shall take over the Site and the Works within seven (7) days from the 
date the Procuring Entityôs Representative issues a certificate of Completion. 
 
 

51. Operating and Maintenance Manuals 

51.1 If ñas builtò Drawings and/or operating and maintenance manuals are required, the 
Contractor shall supply them by the dates stated in the GCC. 

The amount to be withheld for failing to produce ñas builtò drawings and/or 
operating and maintenance manuals by the date required is the amount in the 
final payment. 

51.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in 
the GCC, or they do not receive the Procuring Entityôs Representativeôs approval, the 
Procuring Entityôs Representative shall withhold the amount stated in the GCC from 
payments due to the Contractor. 

The submission of As-Built Drawing/Plans form part of the documentary 
requirement for the Final Payment. 
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Annex I  

(BIDDERôS COMPANY LETTERHEAD) 
 

MODERNIZATION OF THE NATURAL HISTORY AND CENTER FOR TROPICAL 
BIODIVERSITY STUDIES MUSEUM OF THE UNIVERSITY OF THE  

PHILIPPINES LOS BAÑOS (UPLB) 
Bid Ref. No. GPG-B2-2019-596 2nd Nego 

(Prev. Bid Ref. Nos. GPG-B2-2019-223, GPG-B2-2019-483 Rebid and GPG-B2-2019-550 Nego) 
 

Approved Budget for the Contract (ABC)  9,201,181.09 
 

Statement of All On-going Government & Private Contracts  
(including contracts awarded but not yet started) 

 
  

NAME  OF THE 
CONTRACT 

(ii.1) 

DATE OF THE 
CONTRACT 

 (ii.2) 

 CONTRACT 
DURATION AND 

NATURE OF WORK 
(ii.3) 

 

OWNERõS 
NAME AND 
ADDRESS 

(ii.4) 

NATURE OF 
WORK 
(ii.5) 

 

CONTRACTORõS ROLE    
(whether sole contractor, 
subcontractor, or partner 
in a JV and percentage of 

participation) 
(ii.6) 

 
 

     

      

 
 

TOTAL CONTRACT 
VALUE AT AWARD 

(ii.7) 

DATE OF 
COMPLETION OR 

ESTIMATED 
COMLETION TIME 

(ii.8) 

TOTAL CONTRACT 
VALUE AT 

COMPLETION,  
IF APPLICABLE 

(ii.9) 

PERCENTAGES OF 
PLANNED & ACTUAL 

ACCOMPLISHMENTS, IF 
APPLICABLE 

(ii.10) 

VALUE OF OUTSTANDING 
WORKS, IF APPLICABLE 

(ii.11) 

  
   

  
   

 
Note: Copies of POs/Contracts to be submitted only during Post Qualification if declared as the S/LCB. 

 
 
 

CERTIFIED CORRECT: 
 

________________________________________________ 
Name & Signature of Authorized Representative 

 
______________________________________ 

Position 
____________________________ 

Date 
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Annex I -A 
 

(BIDDERôS COMPANY LETTERHEAD) 
 

MODERNIZATION OF THE NATURAL HISTORY AND CENTER FOR TROPICAL 
BIODIVERSITY STUDIES MUSEUM OF THE UNIVERSITY OF THE  

PHILIPPINES LOS BAÑOS (UPLB) 
Bid Ref. No. GPG-B2-2019-596 2nd Nego 

(Prev. Bid Ref. Nos. GPG-B2-2019-223, GPG-B2-2019-483 Rebid and GPG-B2-2019-550 Nego) 
 

Approved Budget for the Contract (ABC)  9,201,181.09 
 

Statement of Single Largest Completed Contract Similar to this Project,  
Equivalent to at Least Fifty Percent (50%) of the ABC 

 

 

For purposes of this project, similar contracts shall refer to contracts involving repair and rehabilitation 
of offices/buildings. 

 

Copy of any of the following documents must be attached to this Statement:  

1) Constructorôs Certificate of Performance Evaluation System (CPES) Final Rating which 
must be Satisfactory rating, or  

2) Ownerôs Certificate of Acceptance, or 

3) Ownerôs Certificate of Completion 

 
However, contractors under Small A and Small B categories without similar experience on the contract 
to be bid may be allowed to bid if the cost of such contract is not more than the Allowable Range of 
Contract Cost (ARCC) of their registration based on the guidelines as prescribed by the PCAB. 
Provided, Bidder submits a duly notarized Affidavit that it has no similar experience on the Contract 
being bid per Annex I-B. 

 

 
 

 
CERTIFIED CORRECT: 

________________________________________________ 
Name & Signature of Authorized Representative 

______________________________________ 
Position 

____________________________ 
Date 

 

 

NAME  OF 
THE 

CONTRACT 

 

CONTRACT 
DURATION 

AND 
NATURE OF 

WORK 
 

OWNERõS 
NAME AND 
ADDRESS 

 

CONTRACTORõS 
ROLE (whether sole 

contractor, 
subcontractor, or 

partner in a JV and 
percentage of 
participation) 

 TOTAL 
CONTRACT 
VALUE AT 
AWARD 

 

DATE OF 
COMPLETION OR 

ESTIMATED 
COMPLETION 

TIME 
 

DATE OF 
CONTRACT 
OR NOTICE  

TO PROCEED  
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ANNEX I -B 
 

(BIDDERôS COMPANY LETTERHEAD) 
 

MODERNIZATION OF THE NATURAL HISTORY AND CENTER FOR TROPICAL 
BIODIVERSITY STUDIES MUSEUM OF THE UNIVERSITY OF THE  

PHILIPPINES LOS BAÑOS (UPLB) 
Bid Ref. No. GPG-B2-2019-596 2nd Nego 

(Prev. Bid Ref. Nos. GPG-B2-2019-223, GPG-B2-2019-483 Rebid and GPG-B2-2019-550 Nego) 
 

Approved Budget for the Contract (ABC)  9,201,181.09 
 

AFFIDAVIT OF NO SIMILAR EXPERIENCE  
ON THE CONTRACT BEING BID 

 
I/We, _______________________, of legal age, after having been duly sworn in accordance 
with law, hereby depose and state that: 
 
1. I/We am/are the bidder/s in the Project: MODERNIZATION OF THE NATURAL HISTORY 

AND CENTER FOR TROPICAL BIODIVERSITY STUDIES MUSEUM OF THE 
UNIVERSITY OF THE PHILIPPINES LOS BAÑOS (UPLB) with Bid Ref No. GPG-B2-
2019-596 2nd Nego (Previous Bid Ref. Nos. GPG-B2-2019-223, GPG-B2-2019-483 Rebid 
and GPG-B2-2019-550 Nego); 

2. I/We have no Single Largest Completed Contract similar to the Contract to be Bid to 
declare; 

3. This Affidavit forms part of our Eligibility Bid for the above-mentioned Project; 
4. I/We are executing this Affidavit to attest to the truth of the foregoing facts. 

 
IN WITNESS WHEREOF, we have hereunto set our hands and affix my/our signature/s on this 
____ day of _______________________20__, in __________________ City.  

 

 
(Name of Affiant/Bidderôs Authorized Representative) 

____________________________________________  
Signature 

 ______________________ 
 Position in the Company  

______________________  
Date 

 
BEFORE ME, appear the person/s of ________________________________________ 
presenting the above Affidavit of Undertaking, who is/are personally known to me or identified by 
me through competent evidence of identity as defined by the Notarial Rules as the person/s who 
signed the document and in my presence taken an oath or affirmation before me as to such 
document. 

 
WITNESS MY HAND AND SEAL, this ___ day of _______20__, in __________________. 

 
NOTARY PUBLIC 

 
Doc. No.   _____________ 
Page No.  _____________  
Book No.  _____________  
Series of  _____________ 
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Annex II  

(Bidderôs Company Letterhead) 
 

MODERNIZATION OF THE NATURAL HISTORY AND CENTER FOR TROPICAL 
BIODIVERSITY STUDIES MUSEUM OF THE UNIVERSITY OF THE  

PHILIPPINES LOS BAÑOS (UPLB) 
Bid Ref. No. GPG-B2-2019-596 2nd Nego 

(Prev. Bid Ref. Nos. GPG-B2-2019-223, GPG-B2-2019-483 Rebid and GPG-B2-2019-550 Nego) 

 
 

Approved Budget for the Contract (ABC)  9,201,181.09  

 
 

 

 
 

CERTIFICATE OF NET FINANCIAL CONTRACTING CAPACITY 
(Please show figures at how you arrived at the NFCC) 

 

 

 This is to certify that our Net Financial Contracting Capacity (NFCC) is Philippine 
Pesos ___________________________________________________ (P_________________) 
which is at least equal to the total ceiling price we are bidding. The amount is computed as 
follows: 

 

CA = Current Assets P 

Less: - 
CL =  Current Liabilities  

Sub-Total 1 P 

 X 15 

Sub-Total 2 P 

Less: - 

C = 

value of all outstanding or uncompleted portions of the 
projects under on-going contracts, including awarded 
contracts yet to be started coinciding with the contract for 
this Project 

P 
 

NFCC P 

 
Issued this ______day of ______________, 2020. 
 

 
____________________________________________ 

Name & Signature of Authorized Representative 
____________________________________ 

Position 
____________________________________ 

Date 

 
Notes: 
 

1. The phrase ñthe values of the bidderôs Current Assets and Current Liabilitiesò refers to the 
values of the current assets and liabilities reflected in the submitted Annual Income Tax Return 
and Audited Financial Statements filed through the BIRôs Electronic Filing and Payment System 
(eFPS). 

2. The Value of all outstanding or uncompleted contracts refers to those listed in Annex I. 
3. The detailed computation must be shown using the required formula provided above. 
4. The NFCC computation must at least be equal to the total ABC of the project. 
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PLEASE USE THIS BID FORM 
DO NOT RETYPE OR ALTER 

ANNEX III 
Page 1 of 3 

PHILIPPINE INTERNATIONAL TRADING CORPORATION 

TECHNICAL PROPOSAL FORM 
 

MODERNIZATION OF THE NATURAL HISTORY AND CENTER FOR TROPICAL 
BIODIVERSITY STUDIES MUSEUM OF THE UNIVERSITY OF THE  

PHILIPPINES LOS BAÑOS (UPLB) 
Bid Ref. No. GPG-B2-2019-596 2nd Nego 

(Prev. Bid Ref. Nos. GPG-B2-2019-223, GPG-B2-2019-483 Rebid and GPG-B2-2019-550 Nego) 

 
Approved Budget for the Contract (ABC)  9,201,181.09 

 

 

INSTRUCTION TO THE BIDDER: Indicate òCOMPLYó (on every line) under Bidderõs Statement of Compliance if 
bidder can meet the required technical specifications and project requirements. DO NOT LEAVE ANY BLANK. A 
òYESó OR òNOó ENTRY WILL NOT BE ACCEPTED. FAILURE TO CONFORM WILL RESULT IN A RATING OF 
òFAILEDó. 

Technical Requirements 
Bidderôs Statement 

of Compliance 

1. Modernization of the University of the Philippines Los Baños (UPLB) 
Natural History and Center for Tropical Biodiversity Studies Museum  

(a) Per Summary of Scope of Works: (Annex III-A) 
(b) Per Summary of Materials and Finishes: (Annex III-B) 
(c) Per Technical Plans: as provided in the CD 

  

2. Project Completion Period: Within one hundred fifty (150) calendar 
days from receipt of the Notice of Site Possession.  

Project Site: College of Forestry and Natural Resources, 
University of the Philippines Los Baños Laguna 

  

 
BIDDERôS UNDERTAKING 

 
I/WE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable,  

hereby OFFER to (supply/deliver/perform) the above described items. 
I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions 

contained in the bid documents, including the posting of the required performance security within ten (10) 
calendar days from receipt of the Notice of Award. 

Until a formal contract/order confirmation is prepared and signed, this Bid is binding on us. 
_____________________________________________________________ 

Name of Company (in print) 
 

__________________________________________________________ 
Printed Name and Signature of Company Authorized Representative  

 
_______________________________ 

Date 
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PLEASE USE THIS BID FORM 
DO NOT RETYPE OR ALTER 

ANNEX III 
Page 2 of 3 

PHILIPPINE INTERNATIONAL TRADING CORPORATION 

TECHNICAL PROPOSAL FORM 
 

MODERNIZATION OF THE NATURAL HISTORY AND CENTER FOR TROPICAL 
BIODIVERSITY STUDIES MUSEUM OF THE UNIVERSITY OF THE  

PHILIPPINES LOS BAÑOS (UPLB) 
Bid Ref. No. GPG-B2-2019-596 2nd Nego 

(Prev. Bid Ref. Nos. GPG-B2-2019-223, GPG-B2-2019-483 Rebid and GPG-B2-2019-550 Nego) 

Approved Budget for the Contract (ABC)  9,201,181.09 
 

 

INSTRUCTION TO THE BIDDER: Indicate òCOMPLYó (on every line) under Bidderõs Statement of Compliance if bidder 
can meet the required technical specifications and project requirements. DO NOT LEAVE ANY BLANK. A òYESó OR 
òNOó ENTRY WILL NOT BE ACCEPTED. FAILURE TO CONFORM WILL RESULT IN A RATING OF òFAILEDó. 

Other Requirements 
Bidderôs Statement 

of Compliance 

3. Bidder has no overdue deliveries or unperformed services intended for the 
PITC and UPLB. 

  

4. Bidder did not participate as a consultant in the preparation of the design 
or technical specifications of the Project subject of the bid. 

 

Requirements if awarded the contract 
Bidderôs Statement of 

Compliance 

5. Contractor to submit pictures/photos before, during and after construction 
of items of work especially the embedded items. 

 

6. All Materials to be used must be compliant with the Product Quality 
Standards set by the Bureau of Philippine Standards ï DTI and 
Department of Public Works and Highways (DPWH) 

 

7. All Materials to be used in the project must be presented for approval by 
the UPLB Authorized Representatives prior to its installation. 

 

 
 

BIDDERôS UNDERTAKING 
 

I/WE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable,  
hereby OFFER to (supply/deliver/perform) the above described items. 

I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in 
the bid documents, including the posting of the required performance security within ten (10) calendar days from 

receipt of the Notice of Award. 
Until a formal contract/order confirmation is prepared and signed, this Bid is binding on us. 

_____________________________________________________________ 
Name of Company (in print) 

 
__________________________________________________________ 
Printed Name and Signature of Company Authorized Representative  

 
_______________________________ 

Date 
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PLEASE USE THIS BID FORM 
DO NOT RETYPE OR ALTER 

ANNEX III 
Page 3 of 3 

PHILIPPINE INTERNATIONAL TRADING CORPORATION 

TECHNICAL PROPOSAL FORM 
 

MODERNIZATION OF THE NATURAL HISTORY AND CENTER FOR TROPICAL 
BIODIVERSITY STUDIES MUSEUM OF THE UNIVERSITY OF THE  

PHILIPPINES LOS BAÑOS (UPLB) 
Bid Ref. No. GPG-B2-2019-596 2nd Nego 

(Prev. Bid Ref. Nos. GPG-B2-2019-223, GPG-B2-2019-483 Rebid and GPG-B2-2019-550 Nego) 

Approved Budget for the Contract (ABC)  9,201,181.09 
 

 

INSTRUCTION TO THE BIDDER: Indicate òCOMPLYó (on every line) under Bidderõs Statement of Compliance if bidder 
can meet the required technical specifications and project requirements. DO NOT LEAVE ANY BLANK. A òYESó OR 
òNOó ENTRY WILL NOT BE ACCEPTED. FAILURE TO CONFORM WILL RESULT IN A RATING OF òFAILEDó. 

Requirements if awarded the contract 
Bidderôs Statement 

of Compliance 

8. Submission of  Warranty Security in favor of the  Modernization of the 
Natural History and Center for Tropical Biodiversity Studies Museum 
of the  University of the Philippines Los Baños (UPLB) ï To cover 
warranty from structural defects for fifteen (15) years from date of 
Certificate of Acceptance. 

 

9. Applicable Permits and Licenses  

10. As built Plan signed by a Licensed Engineer/Architect  

11.  The Contractor shall employ the following key personnel:    
 

a) Licensed Architect 
b) Licensed Civil Engineer 
c) Professional Electrical Engineer 
d) Licensed Master Plumber 
e) Construction and Safety Health Officer 

  

 
BIDDERôS UNDERTAKING 

 
I/WE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable,  

hereby OFFER to (supply/deliver/perform) the above described items. 
I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in 
the bid documents, including the posting of the required performance security within ten (10) calendar days from 

receipt of the Notice of Award. 
Until a formal contract/order confirmation is prepared and signed, this Bid is binding on us. 

 
_____________________________________________________________ 

Name of Company (in print) 
 

__________________________________________________________ 
Printed Name and Signature of Company Authorized Representative  

_______________________________ 
Date 
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Annex III -A  

(Pag e 1 of 5 ) 

 SUMMARY OF SCOPE OF WORKS   

 
 

 

 
 
 
 
 
 

Conforme: 

__________________________________ 

Bidderôs Company Name 

__________________________________ 

Name & Signature of Authorized Representative 

__________________________________ 

Designation 

_____________________________ 

Date 
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Annex III -A  

(Pag e 2 of 5) 

 SUMMARY OF SCOPE OF WORKS   
 

 

 
 
 
 
 

Conforme: 

__________________________________ 

Bidderôs Company Name 

__________________________________ 

Name & Signature of Authorized Representative 

__________________________________ 

Designation 

_____________________________ 

Date 
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Annex III -A  
(Pag e 3 of 5 ) 

SUMMARY OF SCOPE OF WORKS  

 
 

 
 
 

 

 

Conforme: 

__________________________________ 

Bidderôs Company Name 

__________________________________ 

Name & Signature of Authorized Representative 

__________________________________ 

Designation 

_____________________________ 

Date 
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Annex III -A  

(Pag e 4 of 5 ) 

 SUMMARY OF SCOPE OF WORKS   

 

 
 

 

 

 

Conforme: 

__________________________________ 

Bidderôs Company Name 

__________________________________ 

Name & Signature of Authorized Representative 

__________________________________ 

Designation 

_____________________________ 

Date 


