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INVITATION TO BID 

REHABILITATION OF COMMO BROWN BEACHING AREA SHORE POWER SYSTEM 
FOR THE PHILIPPINE NAVY (PN) 

 Bid Ref. No. MPG-B2-2019-050 (2nd Rebid) 
(Previous Bid Ref. Nos. MPG-B2-2018-143 & MPG-B2-2018-508) 

Approved Budget for the Contract ï  4,939,532.62 

1. The Philippine International Trading Corporation (PITC) and the Philippine Navy (PN), 
intend to apply the sum of Pesos:  Four Million Nine Hundred Thirty Nine Thousand Five 
Hundred Thirty-Two and 62/100 (  4,939,532.62), being the Approved Budget for the Contract 
(ABC) to payments under the contract for the Rehabilitation of Commo Brown Beaching Area 
Shore Power System for the Philippine Navy (PN), more particularly described as follows:   

 *Must be issued by a Local Universal or Local Commercial Bank 

2. Bids received in excess of the ABC shall be automatically rejected at bid opening.   

3. PITC and PN now invite Contractors with valid and current Philippine Contractors Accreditation 
Board (PCAB) License with Classification / Category in Electrical Works with Minimum Size 
Range of Small B and Minimum License Category of C & D (hereinafter referred to as the 
ñWORKSò).  The PCAB license must indicate ñPCAB registered contractor for Government 
Projects.ò 

4. The bidding is open to Filipino citizens / sole proprietorships, partnerships, or organization with 
at least seventy-five percent (75%) interest or outstanding capital stock belonging citizens of the 
Philippines. 

5. Prospective Bidders should have completed one (1) single contract similar to the Project 
amounting to at least fifty percent (50%) of the ABC adjusted to current prices using the National 
Statistics Office consumer price index.   

For purposes of this project, ñsimilar contractsò shall refer to contracts involving Electrical Works.  

However, contractors under Small A and Small B categories without similar experience on the 
contract to be bid may be allowed to bid if the cost of such contract is not more than the Allowable 
Range of Contract Cost (ARCC) of their registration based on the guidelines as prescribed by 
the PCAB. 

6. Completion of the Works is within ninety (90) calendar days upon receipt of the Notice Site 
Possession. 

Project Site:  Naval Base Heracleo Alano, Sangley Point, Cavite City 

 

Description 

Total 

ABC   

VAT Inclusive 

Funding 
Source 

Forms of Bid Security 

Cost of 
Bidding 

Documents 

(cash 
payment only) 

( ) 

Rehabilitation of 
Commo Brown 
Beaching Area 
Shore Power 
System for the 
Philippine Navy 
(PN) 

4,939,532.62 

SAA No. 
10-17-
3341M 

dated 12 
October 

2017 

¶ Bid Securing Declaration 

¶ Cash or Cashierôs/ Managerôs 
Check* equivalent to at least 
2% of the ABC 

¶ Bank Guarantee/ Bank draft 
or Irrevocable LC* equivalent 
to at least 2% of the ABC   

¶ Surety bond callable upon 
demand equivalent to at least 
5% of the ABC 

5,000.00 
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7. Open competitive bidding will be conducted using non-discretionary pass/fail criterion as 
specified in the Revised Implementing Rules and Regulations (Revised IRR) of Republic Act 
9184 (RA 9184), otherwise known as the ñGovernment Procurement Reform Act.ò  All particulars 
relative to this bidding including Eligibility Checking, Bid Security, Evaluation and Post 
Qualification procedures and Award of Contract shall be governed by R.A. 9184 and its Revised 
2016 IRR.  

8. The Invitation to Bid and Bidding Documents may be downloaded from the website of the 
Philippine Government Electronic Procurement System (PhilGEPS) and PITC website at 
www.pitc.gov.ph.  Interested bidders may inspect the Bidding Documents upon presentation of 
proper identification during office hours (8:00AM ï 4:00PM) on weekdays only.  

9. The complete set of Bidding Documents maybe acquired by interested bidders during office 
hours (8:00am ï 4:00pm) but no later than 4:00pm upon payment of a non-refundable fee as 
indicated above.  The Bidding Documents shall be received personally by the prospective bidder 
or his duly authorized representative upon presentation of proper identification document.    

It may also be downloaded free of charge from the website of the PhilGEPS and the PITC 
website, PROVIDED that bidders shall pay the applicable fee for the Bidding Documents not later 
than the submission of their bids.   

However, bidders who previously bought Bidding Documents under Bid Ref. Nos. MPG-B2-2018-
143 & MPG-B2-2018-508 (Rebid) may acquire Bidding Documents free of charge upon 
presentation of the Official Receipt.  

For the Pre-bid Conference, bidders are encouraged to send their authorized technical 
representatives or personnel who are familiar with the bid requirements and will prepare the 
documents for the bidder. 

10. The Schedule of Bidding Activities shall be as follows: 

ACTIVITIES TIME VENUE 

1. Sale and Issuance of 
Bidding Documents 

 

8:00 AM to 4:00 PM only 

Mondays to Fridays, starting  

31 January 2019 

BAC II Secretariat 

c/o Ms. Irene G. Alayon 

NDC Bldg 116 Tordesillas St, 
Salcedo Village, Makati City 

2. Pre-bid Conference  08 February 2019, Friday 

1:00 PM 

5th floor Conference Room 

NDC Bldg 116 Tordesillas St, 
Salcedo Village, Makati City 

3. Submission and 
Opening of Bidding 
Documents. 

06 March 2019, Wednesday 

3:00 PM 

*Late Bids shall not be accepted 

5th floor Conference Room 

NDC Bldg 116 Tordesillas St, 
Salcedo Village, Makati City 

11. Interested bidders may obtain further information from the BAC II Secretariat c/o Ms. Irene G. 
Alayon at the 3/F, NDC Building, 116 Tordesillas Street, Salcedo Village, 1227 Makati City, from 
8:00 AM to 4:00 PM only, Mondays to Fridays starting 31 January 2019  at telephone no. 818-
98-01 loc. 310.  However, any queries relative to the contents of the Bidding Documents and the 
project requirements can only be made by bidders who purchased the Bidding Documents not 
later than ten (10) days prior to the Submission and Opening of Bids. 

12. PITC reserves the right to accept or reject any bid proposals, to annul the bidding process, and 
to reject all bids at any time prior to contract award, without thereby incurring any liability to the 
affected bidder or bidders.  

 
BIDS AND AWARDS COMMITTEE II 

 

Posting on 31 January 2019 

Á PhilGEPS website 
Á PITC Website www.pitc.gov.ph 

Á PITC Bulletin Board

http://www.pitc.gov.ph/
http://www.pitc.gov.ph/
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A. General 

1. Scope of Bid 

1.1. The Procuring Entity named in the BDS  invites bids for the supply and delivery 
of the Goods as described in Section VII. Technical Specifications.  

1.2. The name, identification, and number of items specific to this bidding are 
provided in the BDS.  The contracting strategy and basis of evaluation of items 
is described in ITB Clause 26. 

2. Source of Funds 

The Procuring Entity has a budget or has applied for or received funds from the Funding 
Source named in the BDS, and in the amount indicated in the BDS.  It intends to apply 
part of the funds received for the Project, as defined in the BDS, to cover eligible 
payments under the contract.  

3. Corrupt, Fraudulent, Collusive, and Coercive Practices 

3.1. Unless otherwise specified in the BDS, the Procuring Entity as well as the bidders 
and suppliers shall observe the highest standard of ethics during the procurement 
and execution of the contract.  In pursuance of this policy, the Procuring Entity:  

(a) defines, for purposes of this provision, the terms set forth below as follows: 

(i) ñcorrupt practiceò means behavior on the part of officials in the public 
or private sectors by which they improperly and unlawfully enrich 
themselves, others, or induce others to do so, by misusing the 
position in which they are placed, and includes the offering, giving, 
receiving, or soliciting of anything of value to influence the action of 
any such official in the procurement process or in contract execution; 
entering, on behalf of the government, into any contract or 
transaction manifestly and grossly disadvantageous to the same, 
whether or not the public officer profited or will profit thereby, and 
similar acts as provided in RA 3019. 

(ii) ñfraudulent practiceò means a misrepresentation of facts in order to 
influence a procurement process or the execution of a contract to the 
detriment of the Procuring Entity, and includes collusive practices 
among Bidders (prior to or after bid submission) designed to 
establish bid prices at artificial, non-competitive levels and to deprive 
the Procuring Entity of the benefits of free and open competition.  

(iii) ñcollusive practicesò means a scheme or arrangement between two 
or more Bidders, with or without the knowledge of the Procuring 
Entity, designed to establish bid prices at artificial, non-competitive 
levels. 

(iv) ñcoercive practicesò means harming or threatening to harm, directly 
or indirectly, persons, or their property to influence their participation 
in a procurement process, or affect the execution of  a contract;  

(v) ñobstructive practiceò is 

(aa) deliberately destroying, falsifying, altering or concealing of 
evidence material to an administrative proceedings or 
investigation or making false statements to investigators in 
order to materially impede an administrative proceedings or 
investigation of the Procuring Entity or any foreign 
government/foreign or international financing institution into 
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allegations of a corrupt, fraudulent, coercive or collusive 
practice; and/or threatening, harassing or intimidating any 
party to prevent it from disclosing its knowledge of matters 
relevant to the administrative proceedings or investigation or 
from pursuing such proceedings or investigation; or 

(bb) acts intended to materially impede the exercise of the 
inspection and audit rights of the Procuring Entity or any 
foreign government/foreign or international financing 
institution herein. 

(b) will reject a proposal for award if it determines that the Bidder 
recommended for award has engaged in any of the practices mentioned 
in this Clause for purposes of competing for the contract. 

3.2. Further, the Procuring Entity will seek to impose the maximum civil, 
administrative, and/or criminal penalties available under applicable laws on 
individuals and organizations deemed to be involved in any of the practices 
mentioned in ITB Clause 3.1(a). 

3.3. Furthermore, the Funding Source and the Procuring Entity reserve the right to 
inspect and audit records and accounts of a bidder or supplier in the bidding for 
and performance of a contract themselves or through independent auditors as 
reflected in the GCC Clause 3. 

4. Conflict of Interest 

4.1. All Bidders found to have conflicting interests with each other shall be disqualified 
to participate in the procurement at hand, without prejudice to the imposition of 
appropriate administrative, civil, and criminal sanctions.  A Bidder may be 
considered to have conflicting interests with another Bidder in any of the events 
described in paragraphs (a) through (c) below and a general conflict of interest 
in any of the circumstances set out in paragraphs (d) through (g) below:  

(a) A Bidder has controlling shareholders in common with another Bidder;  

(b) A Bidder receives or has received any direct or indirect subsidy from any 
other Bidder;  

(c) A Bidder has the same legal representative as that of another Bidder for 
purposes of this bid;  

(d) A Bidder has a relationship, directly or through third parties, that puts them 
in a position to have access to information about or influence on the bid of 
another Bidder or influence the decisions of the Procuring Entity regarding 
this bidding process. This will include a firm or an organization who lends, 
or temporarily seconds, its personnel to firms or organizations which are 
engaged in consulting services for the preparation related to procurement 
for or implementation of the project if the personnel would be involved in 
any capacity on the same project;   

(e) A Bidder submits more than one bid in this bidding process. However, this 
does not limit the participation of subcontractors in more than one bid;  

(f) A Bidder who participated as a consultant in the preparation of the design 
or technical specifications of the Goods and related services that are the 
subject of the bid. 

(g) A Bidder who lends, or temporarily seconds, its personnel to firms or 
organizations which are engaged in consulting services for the preparation 
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related to procurement for or implementation of the project, if the personnel 
would be involved in any capacity on the same project; 

4.2. In accordance with Section 47.1 of the 2016 RIRR of RA 9184, all Bid Documents 
shall be accompanied by a sworn affidavit of the Bidder that it is not related to 
the Head of the Procuring Entity (HOPE), members of the Bids and Awards 
Committee (BAC), members of the Technical Working Group (TWG), members 
of the BAC Secretariat, the head of the Project Management Office (PMO) or the 
end-user unit or implementing unit, and the project consultants, by consanguinity 
or affinity up to the third civil degree.  On the part of the Bidder, this Clause shall 
apply to the following persons: 

(a) If the Bidder is an individual or a sole proprietorship, to the Bidder himself; 

(b) If the Bidder is a partnership, to all its officers and members; 

(c) If the Bidder is a corporation, to all its officers, directors, and controlling 
stockholders; and 

(d) If the Bidder is a cooperative, to all its officers, directors, and controlling 
shareholders or members; and 

(e) If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c) or 
(d) of this Clause shall correspondingly apply to each of the members of 
the said JV, as may be appropriate. 

Relationship of the nature described above or failure to comply with this 
Clause will result in the automatic disqualification of a Bidder in 
consonance with Section 30 of the 2016 RIRR of RA 9184.  There will be 
automatic disqualification of the bidder from participating in the 
procurement of the Procuring Entity notwithstanding the act of such 
persons inhibiting themselves from the procurement process. 

5. Eligible Bidders 

5.1. Unless otherwise indicated in the BDS, the following persons shall be eligible to 
participate in this bidding:  

(a) Duly licensed Filipino citizens/sole proprietorships; 

(b) Partnerships duly organized under the laws of the Philippines and of which 
at least sixty percent (60%) of the interest belongs to citizens of the 
Philippines; 

(c) Corporations duly organized under the laws of the Philippines, and of 
which at least sixty percent (60%) of the outstanding capital stock belongs 
to citizens of the Philippines; 

(d) Cooperatives duly organized under the laws of the Philippines;  

(e) Persons/entities forming themselves into a Joint Venture, i.e., a group of 
two (2) or more persons/entities that intend to be jointly and severally 
responsible or liable for a particular contract: Provided, however, that 
Filipino ownership or interest of the joint venture concerned shall be at 
least sixty percent (60%).  For this purpose, Filipino ownership or interest 
shall be based on the contribution of each of the members of the joint 
venture as specified in their JVA.   

5.2. Foreign bidders may be eligible to participate when any of the following 
circumstances exist, as specified in the BDS: 
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(a) When a Treaty or International or Executive Agreement as provided in 
Section 4 of the RA 9184 and its 2016 RIRR allow foreign bidders to 
participate; 

(b) Citizens, corporations, or associations of a country,  the laws or regulations 
of which grant reciprocal rights or privileges to citizens, corporations, or 
associations of the Philippines; 

(c) When the Goods sought to be procured are not available from local 
suppliers; or 

(d) When there is a need to prevent situations that defeat competition or 
restrain trade. 

5.3. Government-owned and controlled corporations may be eligible to participate 
only if they can establish that they (a) are legally and financially autonomous, (b) 
operate under commercial law, and (c) are not attached agencies of the 
Procuring Entity.  

5.4. Unless otherwise provided in the BDS, the Bidder must have completed a Single 
Largest Completed Contract (SLCC) similar to the Project and the value of which, 
adjusted, if necessary, by the Bidder to current prices using the Philippine 
Statistics Authority (PSA) consumer price index, must be at least equivalent to a 
percentage of the ABC stated in the BDS.   

 For this purpose, contracts similar to the Project shall be those described in the 
BDS, and completed within the relevant period stated in the Invitation to Bid and 
ITB Clause 12.1(a)(ii).   

5.5. The Bidder must submit a computation of its Net Financial Contracting Capacity 
(NFCC) which must be at least equal to the ABC to be bid, calculated as follows:  

NFCC = [(Current assets minus current liabilities) (15)] minus the value of all 
outstanding or uncompleted portions of the projects under ongoing 
contracts, including awarded contracts yet to be started, coinciding with 
the contract to be bid.  

The values of the domestic bidderôs current assets and current liabilities shall be 
based on the latest Audited Financial Statements submitted to the BIR, through 
its Electronic Filing and Payment System (EFPS). 

For purposes of computing foreign biddersô NFCC, the value of the current assets 
and current liabilities shall be based on their Audited Financial Statements 
prepared in accordance with international financial reporting standards.  

If the prospective bidder opts to submit a committed Line of Credit, it must be at 
least equal to ten percent (10%) of the ABC to be bid. If issued by a foreign 
Universal or Commercial Bank, it shall be confirmed or authenticated by a local 
Universal or Commercial Bank. 

6. Bidderôs Responsibilities  

6.1. The Bidder or its duly authorized representative shall submit a sworn statement 
in the form prescribed in Section VI. Bidding Forms of this Bidding Document as 
required in ITB Clause 12.1. 

6.2. The Bidder is responsible for the following: 

(a) Having taken steps to carefully examine all of the Bidding   Documents; 

(b) Having acknowledged all conditions, local or otherwise, affecting the 
implementation of the contract; 
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(c) Having made an estimate of the facilities available and needed for the 
contract to be bid, if any; and 

(d) Having complied with its responsibility to inquire or secure 
Supplemental/Bid Bulletin(s) as provided under ITB Clause 10.3. 

(e) Ensuring that it is not ñblacklistedò or barred from bidding by the GOP or 
any of its agencies, offices, corporations, or LGUs, including foreign 
government/foreign or international financing institution whose blacklisting 
rules have been recognized by the GPPB; 

(f) Ensuring that each of the documents submitted in satisfaction of the 
bidding requirements is an authentic copy of the original, complete, and all 
statements and information provided therein are true and correct; 

(g) Authorizing the Head of the Procuring Entity or its duly authorized 
representative/s to verify all the documents submitted; 

(h) Ensuring that the signatory is the duly authorized representative of the 
Bidder, and granted full power and authority to do, execute and perform 
any and all acts necessary and/or to represent the Bidder in the bidding, 
with the duly notarized Secretaryôs Certificate attesting to such fact, if the 
Bidder is a corporation, partnership, cooperative, or joint venture; 

(i) Complying with the disclosure provision under Section 47 of RA 9184 in 
relation to other provisions of RA 3019; and 

(j) Complying with existing labor laws and standards, in the case of 
procurement of services; Moreover, bidder undertakes to: 

(i) Ensure the entitlement of workers to wages, hours of work, safety 
and health and other prevailing conditions of work as established by 
national laws, rules and regulations; or collective bargaining 
agreement; or arbitration award, if and when applicable. 

In case there is a finding by the Procuring Entity or the DOLE of 
underpayment or non-payment of workersô wage and wage-related 
benefits, bidder agrees that the performance security or portion of 
the contract amount shall be withheld in favor of the complaining 
workers pursuant to appropriate provisions of Republic Act No. 9184 
without prejudice to the institution of appropriate actions under the 
Labor Code, as amended, and other social legislations.  

(ii) Comply with occupational safety and health standards and to correct 
deficiencies, if any. 

In case of imminent danger, injury or death of the worker, bidder 
undertakes to suspend contract implementation pending clearance 
to proceed from the DOLE Regional Office and to comply with Work 
Stoppage Order; and 

(iii) Inform the workers of their conditions of work, labor clauses under 
the contract specifying wages, hours of work and other benefits 
under prevailing national laws, rules and regulations; or collective 
bargaining agreement; or arbitration award, if and when applicable, 
through posting in two (2) conspicuous places in the establishmentôs 
premises; and  

(k) Ensuring that it did not give or pay, directly or indirectly, any commission, 
amount, fee or any form of consideration, pecuniary or otherwise, to any 



Philippine International Trading Corporation             Bid Reference No.  MPG-B2-2019-050 (2nd Rebid) 

Section II.  Instructions to Bidders                                                                     Page 13 of 140 
Rehabilitation of Commo Brown Beaching Area  

Shore Power System for the Philippine Navy (PN) 

person or official, personnel or representative of the government in relation 
to any procurement project or activity. 

Failure to observe any of the above responsibilities shall be at the risk of the 
Bidder concerned. 

6.3. The Bidder is expected to examine all instructions, forms, terms and 
specifications in the Bidding Documents. 

6.4. It shall be the sole responsibility of the Bidder to determine and to satisfy itself by 
such means as it considers necessary or desirable as to all matters pertaining to 
the contract to be bid, including: (a) the location and the nature of this Project; 
(b) climatic conditions; (c) transportation facilities; and (d) other factors that may 
affect the cost, duration, and execution or implementation of this Project. 

6.5. The Procuring Entity shall not assume any responsibility regarding erroneous 
interpretations or conclusions by the prospective or eligible bidder out of the data 
furnished by the procuring entity.  However, Procuring Entity shall ensure that all 
information in the Bidding Documents, including bid/supplemental bid bulletin/s 
issued, are correct and consistent. 

6.6. Before submitting their bids, the Bidder is deemed to have become familiar with 
all existing laws, decrees, ordinances, acts and regulations of the Philippines 
which may affect this Project in any way. 

6.7. The Bidder shall bear all costs associated with the preparation and submission 
of his bid, and the Procuring Entity will in no case be responsible or liable for 
those costs, regardless of the conduct or outcome of the bidding process. 

6.8. The Bidder should note that the Procuring Entity will accept bids only from those 
that have paid the applicable fee for the Bidding Documents at the office indicated 
in the Invitation to Bid. 

7. Origin of Goods  

Unless otherwise indicated in the BDS, there is no restriction on the origin of goods other 
than those prohibited by a decision of the United Nations Security Council taken under 
Chapter VII of the Charter of the United Nations, subject to ITB Clause 27. 

8. Subcontracts 

8.1. Unless otherwise specified in the BDS, the Bidder may subcontract portions of 
the Goods to an extent as may be approved by the Procuring Entity and stated 
in the BDS. However, subcontracting of any portion shall not relieve the Bidder 
from any liability or obligation that may arise from the contract for this Project. 

8.2. Subcontractors must submit the documentary requirements under ITB Clause 12 
and comply with the eligibility criteria specified in the BDS. In the event that any 
subcontractor is found by the Procuring Entity to be ineligible, the subcontracting 
of such portion of the Goods shall be disallowed.   

8.3. The Bidder may identify the subcontractor to whom a portion of the Goods will be 
subcontracted at any stage of the bidding process or during contract 
implementation.  If the Bidder opts to disclose the name of the subcontractor 
during bid submission, the Bidder shall include the required documents as part 
of the technical component of its bid. 
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B. Contents of Bidding Documents 

9. Pre-Bid Conference 

9.1.  

(a) If so specified in the BDS, a pre-bid conference shall be held at the venue  
and on the date indicated therein, to clarify and address the Biddersô 
questions on the technical and financial components of this Project.  

(b) The pre-bid conference shall be held at least twelve (12) calendar days 
before the deadline for the submission and receipt of bids but not earlier 
than seven (7) calendar days from the posting of the invitation to 
bid/bidding documents in the PhilGEPS website.  If the Procuring Entity 
determines that, by the reason of the method, nature, or complexity of the 
contract to be bid, or when international participation will be more 
advantageous to the GOP, a longer period for the preparation of bids is 
necessary, the pre-bid shall be held at least thirty (30) calendar days 
before the deadline for the submission and receipt of bids, as specified in 
the BDS.    

9.2. Bidders are encouraged to attend the pre-bid conference to ensure that they fully 
understand the Procuring Entityôs requirements.  Non-attendance of the Bidder 
will in no way prejudice its bid; however, the Bidder is expected to know the 
changes and/or amendments to the Bidding Documents as recorded in the 
minutes of the pre-bid conference and the Supplemental/Bid Bulletin.  The 
minutes of the pre-bid conference shall be recorded and prepared not later than 
five (5) calendar days after the pre-bid conference.  The minutes shall be made 
available to prospective bidders not later than five (5) days upon written request.  

9.3. Decisions of the BAC amending any provision of the bidding documents shall be 
issued in writing through a Supplemental/Bid Bulletin at least seven (7) calendar 
days before the deadline for the submission and receipt of bids.  

10. Clarification and Amendment of Bidding Documents 

10.1. Prospective bidders may request for clarification on and/or interpretation of any 
part of the Bidding Documents.  Such request must be in writing and submitted 
to the Procuring Entity at the address indicated in the BDS at least ten (10) 
calendar days before the deadline set for the submission and receipt of bids.   

10.2. The BAC shall respond to the said request by issuing a Supplemental/Bid 
Bulletin, to be made available to all those who have properly secured the Bidding 
Documents, at least seven (7) calendar days before the deadline for the 
submission and receipt of Bids.     

10.3. Supplemental/Bid Bulletins may also be issued upon the Procuring Entityôs 
initiative for purposes of clarifying or modifying any provision of the Bidding 
Documents not later than seven (7) calendar days before the deadline for the 
submission and receipt of Bids.  Any modification to the Bidding Documents shall 
be identified as an amendment.  

10.4. Any Supplemental/Bid Bulletin issued by the BAC shall also be posted on the 
Philippine Government Electronic Procurement System (PhilGEPS) and the 
website of the Procuring Entity concerned, if available. It shall be the 
responsibility of all Bidders who have properly secured the Bidding Documents 
to inquire and secure Supplemental/Bid Bulletins that may be issued by the BAC. 
However, Bidders who have submitted bids before the issuance of the 
Supplemental/Bid Bulletin must be informed and allowed to modify or withdraw 
their bids in accordance with ITB Clause 23.  
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C. Preparation of Bids 

11. Language of Bids 

The eligibility requirements or statements, the bids, and all other documents to be 
submitted to the BAC must be in English. If the eligibility requirements or statements, the 
bids, and all other documents submitted to the BAC are in foreign language other than 
English, it must be accompanied by a translation of the documents in English. The 
documents shall be translated by the relevant foreign government agency, the foreign 
government agency authorized to translate documents, or a registered translator in the 
foreign bidderôs country; and shall be authenticated by the appropriate Philippine foreign 
service establishment/post or the equivalent office having jurisdiction over the foreign 
bidderôs affairs in the Philippines. The English translation shall govern, for purposes of 
interpretation of the bid. 

12. Documents Comprising the Bid: Eligibility and Technical Components 

12.1. Unless otherwise indicated in the BDS, the first envelope shall contain the 
following eligibility and technical documents: 

(a) Eligibility Documents ï  

Class ñAò Documents:  

(i) PhilGEPS Certification of Registration and Membership in 
accordance with Section 8.5.2 of the IRR, except for foreign bidders 
participating in the procurement by a Philippine Foreign Service 
Office or Post, which shall submit their eligibility documents under 
Section 23.1 of the IRR, provided, that the winning bidder shall 
register with the PhilGEPS in accordance with Section 37.1.4 of the 
IRR.  

(ii) Statement of all its  ongoing government and private contracts, 
including contracts awarded but not yet started, it any, whether 
similar or not similar in nature and complexity to the contract to be 
bid; and 

Statement identifying the Bidderôs Single Largest Completed 
Contract (SLCC) similar to the contract to be bid, in accordance with 
ITB Clause 5.4, within the relevant period as provided in the BDS. 

The two statements required shall indicate for each contract, the 
following: 

(ii.1)   name of the contract; 

(ii.2)   date of the contract; 

(ii.3)   contract duration; 

(ii.4)   ownerôs name and address;  

(ii.5)   nature of work; 

(ii.6)  contractorôs role (whether sole contractor, subcontractor, or 
partner in a JV) and percentage of participation; 

(ii.7)  total contract value at award; 

(ii.8)  date of completion or estimated completion time; 

(ii.9)  total contract value at completion, if applicable; 
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(ii.10)  percentages of planned and actual accomplishments, if 
applicable;  

(ii.11) value of outstanding works, if applicable; 

The statement of the Bidderôs SLCC shall be supported by the Notice 
of Award and/or Notices to Proceed, Project Ownerôs Certificate of 
Final Acceptance issued by the Owner other than the Contractor or 
the Constructors Performance Evaluation System (CPES) Final 
Rating, which must be at least satisfactory.  In case of contracts with 
the private sector, an equivalent document shall be submitted;  

(iii) Unless otherwise provided in the BDS, a valid special PCAB License 
in case of Joint Ventures, and registration for the type and cost of the 
contract for this Project; 

(iv) NFCC computation in accordance with ITB Clause 5.5.  

Class ñBò Document:  

(v) If applicable, valid Joint Venture Agreement (JVA) in accordance 
with RA 4566.   

(b) Technical Documents ï 

(i) Bid security in accordance with ITB Clause 18. If the Bidder opts to 
submit the bid security in the form of:  

(a) a bank draft/guarantee or an irrevocable letter of credit issued 
by a foreign bank, it shall be accompanied by a confirmation 
from a Universal or Commercial Bank; or 

(b) a surety bond, it shall be accompanied by a certification by the 
Insurance Commission that the surety or insurance company 
is authorized to issue such instruments; 

(ii) Project Requirements, which shall include the following: 

(ii.1)  Organizational chart for the contract to be bid; 

(ii.2)  List of contractorôs personnel (e.g., Project Manager, Project 
Engineers, Materials Engineers, and Foremen), to be 
assigned to the contract to be bid, with their complete 
qualification and experience data.  These personnel must 
meet the required minimum years of experience set in the 
BDS; and 

(ii.3)  List of contractorôs major equipment units, which are owned, 
leased, and/or under purchase agreements, supported by 
proof of ownership or certification of availability of equipment 
from the equipment lessor/vendor for the duration of the 
project, as the case maybe which must meet the minimum 
requirements for the contract set in the BDS; and 

(iii) Sworn statement in accordance with Section 25.3 of the 2016 
Revised IRR of RA 9184 and using the form prescribed in Section 
IX. Bidding Forms. 

13. Documents Comprising the Bid: Financial Component 

13.1. Unless otherwise stated in the BDS, the financial component of the bid shall 
contain the following: 
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(a) Financial Bid Form, which includes bid prices and the applicable Price 
Schedules, in accordance with ITB Clauses 15.1 and 15.3; and;  

(b) Any other document related to the financial component of the bid as stated 
in the BDS.  

13.2.  

(a) Unless otherwise stated in the BDS, all bids that exceed the ABC shall not 
be accepted. 

(b) Unless otherwise indicated in the BDS, for foreign-funded procurement, a 
ceiling may be applied to bid prices provided the following conditions are 
met: 

(i) Bidding Documents are obtainable free of charge on a freely 
accessible website. If payment of Bidding Documents is required by 
the procuring entity, payment could be made upon the submission of 
bids. 

(ii) The procuring entity has procedures in place to ensure that the ABC 
is based on recent estimates made by the responsible unit of the 
procuring entity and that the estimates reflect the quality, supervision 
and risk and inflationary factors, as well as prevailing market prices, 
associated with the types of works or goods to be procured. 

(iii) The procuring entity has trained cost estimators on estimating prices 
and analyzing bid variances.  

(iv) The procuring entity has established a system to monitor and report 
bid process relative to ABC and engineerôs/procuring entityôs 
estimate. 

(v) The procuring entity has established a monitoring and evaluation 
system for contract implementation to provide a feedback on actual 
total costs of goods and works. 

14. Alternative Bids 

14.1. Alternative Bids shall be rejected. For this purpose, alternative bid is an offer 
made by a Bidder in addition or as a substitute to its original bid which may be 
included as part of its original bid or submitted separately therewith for purposes 
of bidding. A bid with options is considered an alternative bid regardless of 
whether said bid proposal is contained in a single envelope or submitted in two 
(2) or more separate bid envelopes. 

14.2. Bidders shall submit offers that comply with the requirements of the Bidding 
Documents, including the basic technical design as indicated in the drawings and 
specifications.  Unless there is a value engineering clause in the BDS, alternative 
bids shall not be accepted. 

14.3. Each Bidder shall submit only one Bid, either individually or as a partner in a JV.  
A Bidder who submits or participates in more than one bid (other than as a 
subcontractor if a subcontractor is permitted to participate in more than one bid) 
will cause all the proposals with the Bidderôs participation to be disqualified. This 
shall be without prejudice to any applicable criminal, civil and administrative 
penalties that may be imposed upon the persons and entities concerned. 

15. Bid Prices 

15.1. The contract shall be for the whole Works, as described in ITB Clause 1.1, based 
on the priced Bill of Quantities submitted by the Bidder. 
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15.2. The Bidder shall fill in rates and prices for all items of the Works described in the 
Bill of Quantities.  Bids not addressing or providing all of the required items in the 
Bidding Documents including, where applicable, Bill of Quantities, shall be 
considered non-responsive and, thus, automatically disqualified. In this regard, 
where a required item is provided, but no price is indicated, the same shall be 
considered as non-responsive, but specifying a "0" (zero) or a dash (-) for the 
said item would mean that it is being offered for free to the Government, except 
those required by law or regulations to be provided for.  

15.3. All duties, taxes, and other levies payable by the Contractor under the Contract, 
or for any other cause, prior to the deadline for submission of bids, shall be 
included in the rates, prices, and total bid price submitted by the Bidder. 

15.4. All bid prices for the given scope of work in the contract as awarded shall be 
considered as fixed prices, and therefore not subject to price escalation during 
contract implementation, except under extraordinary circumstances as specified 
in GCC Clause 48.  Upon the recommendation of the Procuring Entity, price 
escalation may be allowed in extraordinary circumstances as may be determined 
by the National Economic and Development Authority in accordance with the Civil 
Code of the Philippines, and upon approval by the GPPB. Furthermore, in cases 
where the cost of the awarded contract is affected by any applicable new laws, 
ordinances, regulations, or other acts of the GOP, promulgated after the date of 
bid opening, a contract price adjustment shall be made or appropriate relief shall 
be applied on a no loss-no gain basis. 

16. Bid Currencies 

16.1. All bid prices shall be quoted in Philippine Pesos unless otherwise provided in 
the BDS. However, for purposes of bid evaluation, bids denominated in foreign 
currencies shall be converted to Philippine currency based on the exchange rate 
prevailing on the day of the Bid opening. 

16.2. If so allowed in accordance with ITB Clause 16.1, the Procuring Entity for 
purposes of bid evaluation and comparing the bid prices will convert the amounts 
in various currencies in which the bid price is expressed to Philippine Pesos at 
the exchange rate as published in the BSP reference rate bulletin on the day of 
the bid opening. 

16.3. Unless otherwise specified in the BDS, payment of the contract price shall be 
made in Philippine Pesos. 

17. Bid Validity 

17.1. Bids shall remain valid for the period specified in the BDS which shall not exceed 
one hundred twenty (120) calendar days from the date of the opening of bids.  

17.2. In exceptional circumstances, prior to the expiration of the bid validity period, the 
Procuring Entity may request Bidders to extend the period of validity of their bids. 
The request and the responses shall be made in writing. The bid security 
described in ITB Clause 18 should also be extended corresponding to the 
extension of the bid validity period at the least. A Bidder may refuse the request 
without forfeiting its bid security, but his bid shall no longer be considered for 
further evaluation and award. A Bidder granting the request shall not be required 
or permitted to modify its bid. 

18. Bid Security 

18.1. The Bidder shall submit a Bid Securing Declaration or any form of the Bid 
Security in the amount stated in the BDS, which shall not be less than the 
percentage of the ABC in accordance with the following schedule:  
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Form of Bid Security 

Amount of Bid Security 

(Not less than the 
Percentage of the ABC) 

(a) Cash or cashierôs/managerôs check issued 
by a Universal or Commercial Bank. 

Two percent (2%) 

(b) Bank draft/guarantee or irrevocable letter of 
credit issued by a Universal or Commercial 
Bank: Provided, however, that it shall be 
confirmed or authenticated by a Universal or 
Commercial Bank, if issued by a foreign 
bank. 

(c) Surety Bond callable upon demand issued by 
a surety or insurance company duly certified 
by the Insurance Commission as authorized 
to issue such security 

Five Percent (5%) 

The Bid Securing Declaration mentioned  above is an undertaking which states, 
among others, that the bidder shall enter into contract with the procuring entity 
and furnish the performance security required under  ITB Clause 33.2, within ten 
(10) calendar days from receipt of the Notice of Award, and commits to pay the 
corresponding amount as fine, and be suspended for a period of time from being 
qualified to participate in any government procurement activity in the event it 
violates any of the conditions stated therein as provided in the guidelines issued 
by the GPPB.  

18.2. The bid security should be valid for the period specified in the BDS.  Any bid not 
accompanied by an acceptable bid security shall be rejected by the Procuring 
Entity as non-responsive.   

18.3. No bid securities shall be returned to bidders after the opening of bids and before 
contract signing, except to those that failed or declared as post-disqualified, upon 
submission of a written waiver of their right to file a motion for reconsideration 
and/or protest, or lapse of the reglementary period without having filed a request 
for reconsideration or protest.  Without prejudice on its forfeiture, Bid Securities 
shall be returned only after the bidder with the Lowest Calculated Responsive 
Bid has signed the contract and furnished the Performance Security, but in no 
case later than the expiration of the Bid Security validity period indicated in ITB 
Clause18.2. 

18.4. Upon signing and execution of the contract, pursuant to ITB Clause 31, and the 
posting of the performance security, pursuant to ITB Clause 32, the successful 
Bidderôs Bid security will be discharged, but in no case later than the Bid security 
validity period as indicated in ITB Clause 18.2. 

18.5. The bid security may be forfeited: 

(a) if a Bidder: 

(i) withdraws its bid during the period of bid validity specified in ITB 
Clause 16.1; 

(ii) does not accept the correction of errors pursuant to ITB Clause 
27.3(b); 

(iii) has a finding against the veracity as stated in ITB Clause 28.2; or 
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(iv) submission of eligibility requirements containing false information or 
falsified documents; 

(v) submission of bids that contain false information or falsified 
documents, or the concealment of such information in the bids in 
order to influence the outcome of eligibility screening or any other 
stage of the public bidding; 

(vi) allowing the use of oneôs name, or using the name of another for 
purposes of public bidding; 

(vii) withdrawal of a bid, or refusal to accept an award, or enter into 
contract with the Government without justifiable cause, after the 
Bidder had been adjudged as having submitted the Lowest 
Calculated and Responsive Bid; 

(viii) refusal or failure to post the required performance security within the 
prescribed time; 

(ix) refusal to clarify or validate in writing its bid during post-qualification 
within a period of seven (7) calendar days from receipt of the request 
for clarification; 

(x) any documented attempt by a bidder to unduly influence the outcome 
of the bidding in his favor; 

(xi) failure of the potential joint venture partners to enter into the joint 
venture after the bid is declared successful; or 

(xii) all other acts that tend to defeat the purpose of the competitive 
bidding, such as habitually withdrawing from bidding, submitting late 
Bids or patently insufficient bid, for at least three (3) times within a 
year, except for valid reasons.  

(b) if the successful Bidder: 

(xiii) fails to sign the contract in accordance with ITB Clause 3131;  

(xiv) fails to furnish performance security in accordance with ITB Clause 
32. 

19. Format and Signing of Bids 

19.1. Bidders shall submit their bids through their duly authorized representative using 
the appropriate forms provided in Section IX. Bidding Forms on or before the 
deadline specified in the ITB Clause 21 in two (2) separate sealed bid envelopes, 
and which shall be submitted simultaneously. The first shall contain the technical 
component of the bid, including the eligibility requirements under ITB Clause 
12.1, and the second shall contain the financial component of the bid.  This shall 
also be observed for each lot in the case of lot procurement.  

19.2. Forms as mentioned in ITB Clause 19.1 must be completed without any 
alterations to their format, and no substitute form shall be accepted. All blank 
spaces shall be filled in with the information requested. 

19.3. The Bidder shall prepare an original of the first and second envelopes as 
described in ITB Clauses 12 and 13.  In addition, the Bidder shall submit copies 
of the first and second envelopes.  In the event of any discrepancy between the 
original and the copies, the original shall prevail. 
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19.4. Each and every page of the Bid Form including the Bill of Quantities, shall be 
signed by the duly authorized representative/s of the Bidder.  Failure to do so 
shall be a ground for the rejection of the bid. 

19.5. Any interlineations, erasures, or overwriting shall be valid only if they are signed 
or initialed by the duly authorized representative/s of the Bidder.  

20. Sealing and Marking of Bids 

20.1. Bidders shall enclose their original eligibility and technical documents described 
in ITB Clause 12 in one sealed envelope marked ñORIGINAL - TECHNICAL 
COMPONENTò, and the original of their financial component in another sealed 
envelope marked ñORIGINAL - FINANCIAL COMPONENTò, sealing them all in 
an outer envelope marked ñORIGINAL BIDò.   

20.2. Each copy of the first and second envelopes shall be similarly sealed duly 
marking the inner envelopes as ñCOPY NO. ___ - TECHNICAL COMPONENTò 
and ñCOPY NO. ___ ï FINANCIAL COMPONENTò and the outer envelope as 
ñCOPY NO. ___ò, respectively.  These envelopes containing the original and the 
copies shall then be enclosed in one single envelope.  

20.3. The original and the number of copies of the Bid as indicated in the BDS shall be 
typed or written in indelible ink and shall be signed by the Bidder or its duly 
authorized representative/s.   

20.4. All envelopes shall: 

(a) contain the name of the contract to be bid in capital letters; 

(b) bear the name and address of the Bidder in capital letters; 

(c) be addressed to the Procuring Entityôs BAC in accordance with ITB Clause 
20.1; 

(d) bear the specific identification of this bidding process indicated in the ITB 
Clause 1.2; and 

(e) bear a warning ñDO NOT OPEN BEFOREéò the date and time for the 
opening of bids, in accordance with ITB Clause 21. 

20.5. Unsealed or unmarked bid envelopes shall be rejected.  However, bid envelopes 
that are not properly sealed and marked, as required in the Bidding Documents, 
shall be accepted, provided that the bidder or its duly authorized representative 
shall acknowledge such condition of the bid as submitted. If bids are not sealed 
and unmarked as required, the Procuring Entity will assume no responsibility for 
the misplacement or premature opening of the bid. (Sec 25.9 of 2016 Revised 
IRR of RA 9184).  

D. Submission and Opening of Bids 

21. Deadline for Submission of Bids 

Bids must be received by the Procuring Entityôs BAC at the address and on or before the 
date and time indicated in the BDS. 

22. Late Bids 

Any bid submitted after the deadline for submission and receipt of bids prescribed by the 
Procuring Entity, pursuant to ITB Clause 21, shall be declared ñLateò and shall not be 
accepted by the Procuring Entity.  The BAC shall record in the minutes of bid submission 
and opening, the Bidderôs name, its representative and the time the late bid was 
submitted. 
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23. Modification and Withdrawal of Bids 

23.1. The Bidder may modify its bid after it has been submitted; provided that the 
modification is received by the Procuring Entity prior to the deadline prescribed 
for submission and receipt of bids. The Bidder shall not be allowed to retrieve its 
original bid, but shall be allowed to submit another bid equally sealed, properly 
identified, linked to its original bid marked as ñTECHNICAL MODIFICATIONò or 
ñFINANCIAL MODIFICATIONò and stamped ñreceivedò by the BAC. Bid 
modifications received after the applicable deadline shall not be considered and 
shall be returned to the Bidder unopened.   

23.2. A Bidder may, through a Letter of Withdrawal, withdraw its bid after it has been 
submitted, for valid and justifiable reason; provided that the Letter of Withdrawal 
is received by the Procuring Entity prior to the deadline prescribed for submission 
and receipt of bids.  The Letter of Withdrawal must be executed by the duly 
authorized representative of the Bidder identified in the Omnibus Sworn 
Statement, a copy of which should be attached to the letter. 

23.3. Bids requested to be withdrawn in accordance with ITB Clause 23.1 shall be 
returned unopened to the Bidders.  A Bidder, who has acquired the bidding 
documents, may also express its intention not to participate in the bidding through 
a letter which should reach and be stamped by the BAC before the deadline for 
submission and receipt of bids. A Bidder that withdraws its bid shall not be 
permitted to submit another bid, directly or indirectly, for the same contract. 

23.4. No bid may be modified after the deadline for submission of bids. No bid may be 
withdrawn in the interval between the deadline for submission of bids and the 
expiration of the period of bid validity specified by the Bidder on the Financial Bid 
Form.  Withdrawal of a bid during this interval shall result in the forfeiture of the 
Bidderôs bid security, pursuant to ITB Clause 18.5, and the imposition of 
administrative, civil and criminal sanctions as prescribed by RA 9184 and its IRR. 

24. Opening and Preliminary Examination of Bids  

24.1. The BAC shall open the first bid envelopes of Bidders in public, immediately after 
the deadline for the submission and receipt of bids, as specified in the BDS.  In 
case the Bids cannot be opened as scheduled due to justifiable reasons, the BAC 
shall take custody of the Bids submitted and reschedule the opening of Bids on 
the next working day or at the soonest possible time through the issuance of a 
Notice of Postponement to be posted in the PhilGEPS website and the website 
of the Procuring Entity concerned.  

24.2. Unless otherwise specified in the BDS, the BAC shall open the first bid envelopes 
and determine each Bidderôs compliance with the documents prescribed in ITB 
Clause 12, using a non-discretionary ñpass/failò criterion. If a bidder submits the 
required document, it shall be rated ñpassedò for that particular requirement. In 
this regard, bids that fail to include any requirement or are incomplete or patently 
insufficient shall be considered as ñfailedò. Otherwise, the BAC shall rate the said 
first bid envelope as ñpassedò. 

24.3. Unless otherwise specified in the BDS, immediately after determining 
compliance with the requirements in the first envelope, the BAC shall forthwith 
open the second bid envelope of each remaining eligible bidder whose first bid 
envelope was rated ñpassedò. The second envelope of each complying bidder 
shall be opened within the same day. In case one or more of the requirements in 
the second envelope of a particular bid is missing, incomplete or patently 
insufficient, and/or if the submitted total bid price exceeds the ABC unless 
otherwise provided in ITB Clause 13.2, the BAC shall rate the bid concerned as 
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ñfailedò.  Only bids that are determined to contain all the bid requirements for both 
components shall be rated ñpassedò and shall immediately be considered for 
evaluation and comparison. 

24.4. Letters of Withdrawal shall be read out and recorded during bid opening, and the 
envelope containing the corresponding withdrawn bid shall be returned to the 
Bidder unopened. 24.5 All members of the BAC who are present during bid 
opening shall initial every page of the original copies of all bids received and 
opened.  All members of the BAC who are present during bid opening shall initial 
every page of the original copies of all bids received and opened.   

24.5. In the case of an eligible foreign Bidder as described in ITB Clause 5, the 
following Class ñAò Documents may be substituted with the appropriate 
equivalent documents, if any, issued by the country of the foreign Bidder 
concerned, which shall likewise be uploaded and maintained in the PhilGEPS in 
accordance with Section 8.5.2 of the IRR. 

(a) Registration Certificate from the Securities and Exchange Commission 
(SEC), Department of Trade and Industry (DTI) for sole proprietorship, or 
CDA for cooperatives; 

(b) Mayorôs/Business Permit issued by the local government where the 
principal place of business of the bidder is located; and 

(c) Audited Financial Statements showing, among others, the prospective 
bidders total and current assets and liabilities stamped ñreceivedò by the 
Bureau of Internal Revenue or its duly accredited and authorized 
institutions, for the preceding calendar year which should not be earlier 
than two years from the date of bid submission. 

24.6. Each partner of a joint venture agreement shall likewise submit the requirements 
in ITB Clause 12.1 12.1(a)(i). Submission of documents required under ITB 
Clauses 12.1 (a)(ii)  to 12.1 0 by any of the joint venture partners constitutes 
compliance. 

24.7. The Procuring Entity shall prepare the minutes of the proceedings of the bid 
opening that shall include, as a minimum: (a) names of Bidders, their bid price 
(per lot, if applicable, and/or including discount, if any), bid security, findings of 
preliminary examination; and (b) attendance sheet. The BAC members shall sign 
the abstract of bids as read. 

24.8. The bidders or their duly authorized representatives may attend the opening of 
bids.  The BAC shall ensure the integrity, security, and confidentiality of all 
submitted bids.  The Abstract of Bids as read and the minutes of the bid opening 
shall be made available to the public upon written request and payment of a 
specified fee to recover cost of materials. 

24.9. To ensure transparency and accurate representation of the bid submission, the 
BAC Secretariat shall notify in writing all bidders whose bids it has received 
through its PhilGEPS-registered physical address or official e-mail address.  The 
notice shall be issued within seven (7) calendar days from the date of the bid 
opening.  

E. Evaluation and Comparison of Bids 

25. Process to be Confidential  

25.1. Members of the BAC, including its staff and personnel, as well as its Secretariat 
and TWG, are prohibited from making or accepting any kind of communication 
with any bidder regarding the evaluation of their bids until the issuance of the 
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Notice of Award, unless otherwise allowed in the BDS or in the case of ITB 
Clause 26.   

25.2. Any effort by a bidder to influence the Procuring Entity in the Procuring Entityôs 
decision in respect of bid evaluation, bid comparison or contract award will result 
in the rejection of the Bidderôs bid. 

26. Clarification of Bids  

To assist in the evaluation, comparison, and post-qualification of the bids, the Procuring 
Entity may ask in writing any Bidder for a clarification of its bid.  All responses to requests 
for clarification shall be in writing. Any clarification submitted by a Bidder in respect to its 
bid and that is not in response to a request by the Procuring Entity shall not be 
considered. 

27. Detailed Evaluation and Comparison of Bids  

27.1. The Procuring Entity will undertake the detailed evaluation and comparison of 
Bids which have passed the opening and preliminary examination of Bids, 
pursuant to ITB Clause 24, in order to determine the Lowest Calculated Bid. 

27.2. The Lowest Calculated Bid shall be determined in two steps:  

(a) The detailed evaluation of the financial component of the bids, to establish 
the correct calculated prices of the bids; and 

(b) The ranking of the total bid prices as so calculated from the lowest to 
highest. The bid with the lowest price shall be identified as the Lowest 
Calculated Bid. 

27.3. The Procuring Entity's BAC shall immediately conduct a detailed evaluation of all 
bids rated ñpassed,ò using non-discretionary ñpass/failò criterion. The BAC shall 
consider the following in the evaluation of bids:  

(a) Completeness of the bid. Unless the BDS specifically allows partial bids, 
bids  not addressing or providing all of the required items in the Schedule 
of Requirements including, where applicable, bill of quantities, shall be 
considered non-responsive and, thus, automatically disqualified. In this 
regard, where a required item is provided, but no price is indicated, the 
same shall be considered as non-responsive, but specifying a "0" (zero) 
or a dash  (-) for the said item would mean that it is being offered for free 
to the Procuring Entity, except those required by law or regulations to be 
provided for; and 

(b) Arithmetical corrections. Consider computational errors and omissions to 
enable proper comparison of all eligible bids.  It may also consider bid 
modifications. Any adjustment shall be calculated in monetary terms to 
determine the calculated prices. 

27.4. Based on the detailed evaluation of bids, those that comply with the above-
mentioned requirements shall be ranked in the ascending order of their total 
calculated bid prices, as evaluated and corrected for computational errors, 
discounts and other modifications, to identify the Lowest Calculated Bid.  Total 
calculated bid prices, as evaluated and corrected for computational errors, 
discounts and other modifications, which exceed the ABC shall not be 
considered, unless otherwise indicated in the BDS. 

27.5. The Procuring Entityôs evaluation of bids shall only be based on the bid price 
quoted in the Financial Bid Form, which includes the Bill of Quantities. 
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27.6. Bids shall be evaluated on an equal footing to ensure fair competition.  For this 
purpose, all bidders shall be required to include in their bids the cost of all taxes, 
such as, but not limited to, value added tax (VAT), income tax, local taxes, and 
other fiscal levies and duties which shall be itemized in the bid form and reflected 
in the detailed estimates.  Such bids, including said taxes, shall be the basis for 
bid evaluation and comparison. 

27.7. If so indicated pursuant to ITB Clause 1.2, Bids are being invited for individual 
lots or for any combination thereof, provided that all Bids and combinations of 
Bids shall be received by the same deadline and opened and evaluated 
simultaneously so as to determine the bid or combination of bids offering the 
lowest calculated cost to the Procuring Entity.  Bid prices quoted shall correspond 
to all of the requirements specified for each lot.  Bid Security as required by ITB 
Clause 18 shall be submitted for each contract (lot) separately.  The basis for 
evaluation of lots is specified in BDS Clause 27.3.  

28. Post-Qualification 

28.1. The Procuring Entity shall determine to its satisfaction whether the Bidder that is 
evaluated as having submitted the Lowest Calculated Bid (LCB) complies with 
and is responsive to all the requirements and conditions specified in ITB Clauses 
5, 12, and 13.  

28.2. Within a non-extendible period of five (5) calendar days from receipt by the bidder 
of the notice from the BAC that it submitted the LCB, the Bidder shall submit its 
latest income and business tax returns filed and paid through the BIR Electronic 
Filing and Payment System (eFPS) and other appropriate licenses and permits 
required by law and stated in the BDS.  

Failure to submit any of the post-qualification requirements on time, or a finding 
against the veracity thereof, shall disqualify the Bidder for award.  Provided in the 
event that a finding against the veracity of any of the documents submitted is 
made, it shall cause the forfeiture of the Bid Security in accordance with Section 
69 of the IRR of RA 9184. 

28.3. The determination shall be based upon an examination of the documentary 
evidence of the Bidderôs qualifications submitted pursuant to ITB Clauses 12 and 
13, as well as other information as the Procuring Entity deems necessary and 
appropriate, using a non-discretionary ñpass/failò criterion, which shall be 
completed within a period of twelve (12) calendar days 

28.4. If the BAC determines that the Bidder with the Lowest Calculated Bid passes all 
the criteria for post-qualification, it shall declare the said bid as the Lowest 
Calculated Responsive Bid, and recommend to the Head of the Procuring Entity 
the award of contract to the said Bidder at its submitted price or its calculated bid 
price, whichever is lower. 

28.5. A negative determination shall result in rejection of the Bidderôs Bid, in which 
event the Procuring Entity shall proceed to the next Lowest Calculated Bid with 
a fresh period to make a similar determination of that Bidderôs capabilities to 
perform satisfactorily. If the second Bidder, however, fails the post qualification, 
the procedure for post qualification shall be repeated for the Bidder with the next 
Lowest Calculated Bid, and so on until the Lowest Calculated Responsive Bid is 
determined for contract award. 

28.6. Within a period not exceeding fifteen (15) calendar days from the date of receipt 
of the recommendation of the BAC, the Head of the Procuring Entity shall 
approve or disapprove the said recommendation. 
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28.7. In the event of disapproval, which shall be based on valid, reasonable, and 
justifiable grounds as provided for under Section 41 of the ITT of RA 9184, the 
HoPE shall notify the BAC and the Bidder in writing of such decision and the 
grounds for it.  When applicable, the BAC shall conduct a post-qualification of the 
Bidder with the next Lowest Calculated Bid.  A request for reconsideration may 
be filed by the bidder with the HoPE in accordance with Section 37.1.3 of the IRR 
of RA 9184.   

29. Reservation Clause 

29.1. Notwithstanding the eligibility or post-qualification of a bidder, the Procuring 
Entity concerned reserves the right to review its qualifications at any stage of the 
procurement process if it has reasonable grounds to believe that a 
misrepresentation has been made by the said Bidder, or that there has been a 
change in the Bidderôs capability to undertake the project from the time it 
submitted its eligibility requirements.  Should such review uncover any 
misrepresentation made in the eligibility and bidding requirements, statements or 
documents, or any changes in the situation of the Bidder which will affect its 
capability to undertake the project so that it fails the preset eligibility or bid 
evaluation criteria, the Procuring Entity shall consider the said Bidder as ineligible 
and shall disqualify it from submitting a bid or from obtaining an award or contract. 

29.2. Based on the following grounds, the Procuring Entity reserves the right to reject 
any and all bids, declare a Failure of Bidding at any time prior to the contract 
award, or not to award the contract, without thereby incurring any liability, and 
make no assurance that a contract shall be entered into as a result of the bidding:  

(a) If there is prima facie evidence of collusion between appropriate public 
officers or employees of the Procuring Entity, or between the BAC and any 
of the bidders, or if the collusion is between or among the bidders 
themselves, or between a bidder and a third party, including any act which 
restricts, suppresses or nullifies or tends to restrict, suppress or nullify 
competition; 

(b) If the Procuring Entityôs BAC is found to have failed in following the 
prescribed bidding procedures; or 

(c) For any justifiable and reasonable ground where the award of the contract 
will not redound to the benefit of the GOP as follows:  

(i) If the physical and economic conditions have significantly changed 
so as to render the project no longer economically, financially or 
technically feasible as determined by the head of the procuring entity;  

(ii) If the project is no longer necessary as determined by the head of 
the procuring entity; and  

(iii) If the source of funds for the project has been withheld or reduced 
through no fault of the Procuring Entity. 

29.3. In addition, the Procuring Entity may likewise declare a failure of bidding when: 

(a) No bids are received; 

(b) All prospective bidders are declared ineligible; 

(c) All bids fail to comply with all the bid requirements or fail post-qualification; 
or 
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(d) The bidder with the Lowest Calculated Responsive Bid (LCRB) refuses, 
without justifiable cause to accept the award of contract, and no award is 
made in accordance with Section 40 of the IRR of RA 9184. 

F. Award of Contract 

30. Contract Award 

30.1. Subject to ITB Clause 28, the HoPE or its duly authorized representative shall 
award the contract to the Bidder whose bid has been determined to be the Lowest 
Calculated and Responsive Bid (LCRB). 

30.2. Prior to the expiration of the period of bid validity, the Procuring Entity shall notify 
the successful Bidder in writing that its bid has been accepted, through a Notice 
of Award received personally or sent by registered mail or electronically, receipt 
of which must be confirmed in writing within two (2) days by the Bidder with the 
LCRB and submitted personally or sent by registered mail or electronically to the 
Procuring Entity. 

30.3. Notwithstanding the issuance of the Notice of Award, award of contract shall be 
subject to the following conditions: 

(a) Submission of the following documents within ten (10) calendar days from 
receipt of the Notice of Award: 

(i) In the case of procurement by a Philippine Foreign Service Office or 
Post, the PhilGEPS Registration Number of the winning bidder; or 

(ii) Valid PCAB license and registration for the type and cost of the 
contract to be bid for foreign bidders when the Treaty or International 
or Executive Agreement expressly allows submission of the PCAB 
license and registration for the type and cost of the contract to be bid 
as a pre-condition to the Award;  

(b) Posting of the performance security in accordance with ITB Clause 32; 

(c) Signing of the contract as provided in ITB Clause 31; and 

(d) Approval by higher authority, if required, as provided in Section 37.3 of the 
IRR of RA 9184 

31. Signing of the Contract 

31.1. At the same time as the Procuring Entity notifies the successful Bidder that its 
bid has been accepted, the Procuring Entity shall send the Contract Form to the 
Bidder, which contract has been provided in the Bidding Documents, 
incorporating therein all agreements between the parties. 

31.2. Within ten (10) calendar days from receipt of the Notice of Award, the successful 
Bidder shall post the required performance security and sign and date the 
contract and return it to the Procuring Entity. 

31.3. The Procuring Entity shall enter into contract with the successful Bidder within 
the same ten (10) calendar day period provided that all the documentary 
requirements are complied with. 

31.4. The following documents shall form part of the contract: 

(a) Contract Agreement; 

(b) Bidding Documents; 

(c) Winning bidderôs bid, including the Technical and Financial Proposals, and 
all other documents/statements submitted (e.g., bidderôs response to 
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request for clarifications on the bid), including corrections to the bid, if any, 
resulting from the Procuring Entityôs bid evaluation; 

(d) Performance Security; 

(e) Notice of Award of Contract; and 

(f) Other contract documents that may be required by existing laws and/or 
specified in the BDS. 

32. Performance Security 

32.1. To guarantee the faithful performance by the winning Bidder of its obligations 
under the contract, it shall post a performance security within a maximum period 
of ten (10) calendar days from the receipt of the Notice of Award from the 
Procuring Entity and in no case later than the signing of the contract. 

32.2. The Performance Security shall be denominated in Philippine Pesos and posted 
in favor of the Procuring Entity in an amount not less than the percentage of the 
total contract price in accordance with the following schedule: 

Form of Performance Security 

Amount of Performance 
Security 

(Not less than the 
Percentage of the Total 

Contract Price) 

(a) Cash or cashierôs/managerôs check issued 
by a Universal or Commercial Bank. 

Ten Percent (10%) 

(b) Bank draft/guarantee or irrevocable letter of 
credit issued by a Universal or Commercial 
Bank: Provided, however, that it shall be 
confirmed or authenticated by a Universal or 
Commercial Bank, if issued by a foreign 
bank. 

(c) Surety Bond callable upon demand issued by 
a surety or insurance company duly certified 
by the Insurance Commission as authorized 
to issue such security 

Thirty Percent (30%) 

32.3. Failure of the successful Bidder to comply with the above-mentioned requirement 
shall constitute sufficient ground for the annulment of the award and forfeiture of 
the bid security, in which event the Procuring Entity shall have a fresh period to 
initiate and complete the post qualification of the second Lowest Calculated Bid. 
The procedure shall be repeated until the LCRB is identified and selected for 
contract award. However if no Bidder passed post-qualification, the BAC shall 
declare the bidding a failure and conduct a re-bidding with re-advertisement, if 
necessary. 

33. Notice to Proceed 

Within seven (7) calendar days from the date of approval of the contract by the 
appropriate government approving authority, the Procuring Entity shall issue the Notice 
to Proceed (NTP) together with a copy or copies of the approved contract to the 
successful bidder.  All notices called for by the terms of the contract shall be effective 
only at the time of receipt thereof by the successful Bidder. 
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34. Protest Mechanism 

Decision of the procuring entity at any stage of the procurement process may be 
questioned in accordance with Section 55 of the 2016 Revised IRR of Republic Act 9184.
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Bid Data Sheet 

ITB 
Clause 

 

1.1 The PROCURING ENTITY is the PHILIPPINE INTERNATIONAL TRADING 
CORPORATION (PITC) 

The Name of the Contract is:  Rehabilitation of Commo Brown Beaching 
Area Shore Power System for the Philippine Navy (PN) 

Bid Ref. No. MPG-B2-2019-050 (2nd Rebid) 
(Previous Bid Ref. Nos. MPG-B2-2018-143 & MPG-B2-2018-508) 

2. SAA No. 10-17-3341M dated 12 October 2017 

3.1 No further instructions. 

5.1 No further instructions. 

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.1. 

5.4(a) No further instructions. 

5.4(b) For purposes of this project, similar contracts shall refer to contracts 
involving Electrical Works 

However, contractors under Small A and Small B categories without similar 
experience on the contract to be bid may be allowed to bid if the cost of such 
contract is not more than the Allowable Range of Contract Cost (ARCC) of their 
registration based on the guidelines as prescribed by the PCAB. 

8.1 Subcontracting is not allowed  

9.1 The Procuring Entity will hold a Pre-bid Conference for this Project on                 
08 February 2019, Friday, 1:00 PM at  5/F Conference Room, NDC 
Building, 116 Tordesillas Street, Salcedo Village, Makati City 

10.1 Prospective Bidders may request for clarification on any part of the Bidding 
Documents for an interpretation.  Such request must be in writing and 
submitted to the Procuring Entity at the following address at least ten (10) 
calendar days before the deadline for submission and receipt of bids. 

The Procuring Entityôs address is: 

MARIO M. LEYGO 

Chair ï Bids and Awards Committee II 

Philippine International Trading Corporation  

4/F NDC Bldg, 116 Tordesillas St, Salcedo Village, Makati City 

Email:  mmleygo@pitc.gov.ph 

Fax No. 892-1261 

Contact Person: 

Ms. Irene G. Alayon 

Head ï BAC II  Secretariat 

Tel. 818-9801 local 310 

 

Note:  Maximum size of email with attachment is six (6) MB only. 

10.4 No further instructions. 

mailto:mmleygo@pitc.gov.ph
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12.1 

 

A. ELIGIBILITY DOCUMENTS  

CLASS "A" DOCUMENTS: 
 

(i) Registration certificate from the Securities and Exchange 
Commission (SEC) for corporations, Department of Trade and 
Industry (DTI) for sole proprietorship, or Cooperative Development 
Authority (CDA) for cooperatives. 

(ii) Valid and current Business / Mayor's Permit issued by the city or 
municipality where the principal place of business of the 
prospective bidder is located OR the equivalent document for 
Exclusive Economic Zones or Areas; 

In case of recently expired Mayor's / Business Permits, it shall be 
accepted together with the official receipt as proof that the bidder 
has applied for renewal within the period prescribed by the 
concerned local government unit, provided that the renewed 
permit shall be submitted as a post-qualification requirement. 

(iii) Valid and current Tax Clearance per Executive Order 398, Series 
of 2005, as finally reviewed and approved by BIR, issued by the 
Accounts Receivable Monitoring Division of BIR. 

(iv) Copy of audited Financial Statements for 2017 and 2016 (in 
comparative form or separate reports): 

a) Independent Auditorôs Report; 

b) Balance Sheet (Statement of Financial Position); and 

c) Income Statement (Statement of Comprehensive Income) 

Each of the above statements must have stamped ñreceivedò by 
the Bureau of Internal Revenue (BIR) or its duly accredited and 
authorized institutions. 

OR  

Submission of valid and current PHILGEPS Certificate of Registration 
(Platinum Membership *) together with Annex A in lieu of items (i), (ii), 
(iii) and (iv) above. 

*Note: Bidder must ensure that all Class ñAò Eligibility Documents are 
valid and current at the time of submission of PhilGEPS Certificate of 
Registration (Platinum Membership).  In case any of the submitted 
Eligibility Documents are not valid and current at the time of submission 
of the PhilGEPS Certificate of Registration (Platinum Membership), 
bidders are required to submit the valid and current documents including 
the Audited Financial Statements for 2017 and 2016 (stamped and 
received by the BIR) together with the said PhilGEPS Certificate of 
Registration (Platinum Membership). 

In case the bidder opts to submit their class ñAò Documents, the 
Certificate of PhilGEPS Registration (Platinum Membership) shall remain 
as a post-qualification requirement to be submitted iin accordance with 
Section 34.2.of the 2016 Revised IRR of RA 9184. [GPPB Circular 07-
2017 dated 31 July 2017] 
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(v) Statement of all its ongoing government and private contracts 
(including contracts awarded but not yet started), if any, whether 
similar or not similar in nature and complexity to the contract to be 
bid (Annex I).    

(vi) Statement of Single Largest Completed Contract similar to the 
contract to be bid equivalent to at least fifty (50%) of the total ABC 
of the project (Annex I-A).  

Similar contracts shall refer to contracts involving Electrical 
Works. 

Any of the following documents must be  submitted/attached  
corresponding to the listed completed largest contracts per Annex 
I-A: 

a) Constructorôs Performance Evaluation System (CPES) Final 
Rating which must be Satisfactory, or  

b) Ownerôs Certificate of Acceptance, or  

c) Ownerôs Certificate of Completion 

However, contractors under Small A and Small B categories without 
similar experience on the contract to be bid may be allowed to bid if 
the cost of such contract is not more than the Allowable Range of 
Contract Cost (ARCC) of their registration based on the guidelines 
as prescribed by the PCAB. 

(vii) Valid and current Philippine Contractors Accreditation Board 
(PCAB) License with Classification / Category in Electrical Works 
with Minimum Size Range of Small B and Minimum License 
Category of C & D (hereinafter referred to as the ñWORKSò).  The 
PCAB license must indicate ñPCAB registered contractor for 
Government Projects.ò 

(viii) Duly signed Certificate of Net Financial Contracting Capacity 
(NFCC) per Annex II, in accordance with ITB Clause 5.5. 

The computation must be at least equal to the ABC of the project. 
The detailed computation using the required formula must be 
shown as provided for in Annex II. 

NFCC = [(Current assets minus current liabilities) (15)] minus the 
value of all outstanding or uncompleted portions of the projects 
under ongoing contracts, including awarded contracts yet to be 
started, coinciding with the contract to be bid. 

Notes: 

1. The phrase "the values of the bidder's current assets and 
current liabilities" shall be based on the data submitted to the 
BIR, which refers to the values of the current assets and 
current liabilities reflected in the Annual Income Tax Return 
and Audited Financial Statements. 

2. The value of all outstanding or uncompleted contracts refers 
to those listed in Annex I. 

3. The detailed computation must be shown using the required 
formula provided above. 
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4. The NFCC computation must at least be equal to the ABC of 
the project. 

CLASS "B" DOCUMENT: (For Joint Venture) 

The participating entities entering a Joint Venture Agreement (JVA) 
are to be treated as a single entity and shall be jointly and severally 
responsible or liable for the obligations and liabilities incurred by 
any partner to the JV pertinent to the project requirements. 

Hence, any Blacklisting Order and/or overdue deliveries intended 
for end-user or PITC shall apply to the JVA as the JV is deemed as 
one bidder. 

a) For Joint Ventures, Bidder to submit: 

(i) Copy of the JOINT VENTURE AGREEMENT (JVA)   

b) Each JV partner, must also submit the following: 

Local JV Partner: 

(i) Registration Certificate from the Securities and Exchange 
Commission (SEC) for corporations or from Department of 
Trade and Industry (DTI) for sole proprietorship, or from 
Cooperative Development Authority (CDA) for cooperatives; 

(ii) Valid and Current Business / Mayorôs Permit issued by the 
city or municipality where the principal place of business of 
the prospective bidder is located OR the equivalent document 
for Exclusive Economic Zones or Areas; 

In case of recently expired Mayor's / Business Permits, it shall 
be accepted together with the official receipt as proof that the 
bidder has applied for renewal within the period prescribed by 
the concerned local government unit, provided that the 
renewed permit shall be submitted as a post-qualification 
requirement.; 

(iii) Valid and Current Tax Clearance issued by Accounts 
Receivable Monitoring Division per Executive Order 398, 
Series of 2005, as finally reviewed and approved by the BIR. 

(iv) Copy of Audited Financial Statements for 2017 and 2016 (in 
comparative form or separate reports): 

(a) Independent Auditorôs Report; 

(b) Balance Sheet (Statement of Financial Position); and  

(c) Income Statement (Statement of Comprehensive 
Income). 

Each of the above statements must have stamped ñreceivedò 
by the Bureau of Internal Revenue (BIR) or its duly accredited 
and authorized institutions. 

OR 

Submission of valid and current Certificate of PHILGEPS 
Registration (Platinum Membership)*) together with Annex A. 

*Note:  Bidder must ensure that all Class ñAò Eligibility Documents 
are valid and current at the time of submission of PhilGEPS 
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Certificate of Registration and Membership (Platinum 
Registration).  In case any of the submitted Eligibility Documents 
are not valid and current at the time of submission of Platinum 
Registration, bidders are required to submit the valid and current 
documents including Audited Financial Statements for 2017 and 
2016 (stamped received by the BIR or its duly accredited 
authorized institutions) together with the Platinum Registration. 

Foreign JV Partner: 

(i) Valid and current certificate / license / authority to conduct / 
operate business issued by the regulatory authority in the 
country where the bidder is based; 

(ii) Valid and current Tax Clearance issued by Accounts 
Receivable Monitoring Division per Executive Order 398, 
Series of 2005, as finally reviewed and approved by the BIR; 

(iii) Corporate Financial Statement or Annual Report for 2017 and 
2016. 

In case the JV Partners opt to submit their Class ñAò Documents, 
the Certificate of PHILGEPS Registration (Platinum Membership) 
shall remain as a post-qualification requirement to be submitted in 
accordance with Section 34.2 of the 2016 Revised IRR of RA 
9184.  ñGPPB Circular 07-2017 dated 31 July 2017ò 

For other required Class ñAò Eligibility Documents, submission by 
any of the partner(s) constitutes collective compliance.  Provided, 
that the partner responsible to submit the NFCC shall likewise 
submit the Statement  of All Its Ongoing Contracts (Annex I) and 
Statement of All Ongoing Government and Private Design and 
Build Contracts (Annex I-A) 

c) Submission of the following by any of the JV partners 
constitute compliance: 

(a) Statement of All Ongoing Government and Private Contracts, 
including contracts awarded but not yet started, if any, 
whether similar or not similar in nature and complexity to the 
contract to be bid (Annex I). 

(b) Statement of Single Largest Completed Contract similar to 
the contract to be bid equivalent to at least fifty (50%) of the 
total ABC of the project (Annex I-A). 

(c) Duly signed Certificate of Net Financial Contracting Capacity 
(NFCC) per Annex II.  

d) Entities forming themselves into a Joint Venture shall likewise 
submit a special PCAB license to act in the capacity of such joint 
venture. 

B. TECHNICAL DOCUMENTS  

(i) Bid security must be issued in favor of the Philippine 
International Trading Corporation, in any of the following forms: 

a) Bid Securing Declaration per Annex III;  
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b) Cash or Cashierôs / Managerôs Check* equivalent to at least 
2% of the ABC; 

c) Bank Guarantee / Bank Draft of Irrevocable LC* equivalent to 
at least 2% of the ABC; OR 

d) Surety Bond callable upon demand equivalent to at least 5% 
of the ABC.  

Description 

ABC  

VAT 
Inclusive 

Bid Security  

2% of ABC 5% of ABC 

Rehabilitation of Commo Brown 
Beaching Area Shore Power 
System for the Philippine Navy (PN) 

4,939,532.62 98,790.65 246,976.63 

*Must be issued by a Local Universal or Local Commercial Bank 

Notes: 

a) The Cashierôs / Managerôs check shall be issued by a Local Universal or 
Commercial Bank. 

b) The Bank Draft / Guarantee or Irrevocable Letter of Credit shall be issued 
by a Local Universal or Local Commercial Bank; or 

c) Should bidder opt  to submit a Surety Bond as Bid Security,  the surety 
bond must conform with the following: 

(1) Issued by a surety or insurance company duly certified by the 
Insurance Commission as authorized to issue such bond.  
Together with the surety bond, a copy   of a valid Certification from 
Insurance Commission must be submitted by the bidder which 
must state that the surety or insurance company is specifically 
authorized to issue surety bonds.  

(2) Callable upon demand 

(3) Must specify the grounds for forfeiture of bid security as 
stated in Section II, ITB Clause 18.5, to wit: 

Á IF A BIDDER: 

(i) withdraws its bid during the period of bid validity specified 
in ITB Clause 17; 

(ii) does not accept the correction of errors pursuant to ITB 
Clause 27.3(b); 

(iii) has a finding against the veracity of the required 
documents submitted as stated in ITB Clause 29.2; or 

(iv) submission of eligibility requirements containing false 
information or falsified documents; 

(v) submits bids that contain false information or falsified 
documents, or the concealment of such information in the 
bids in order to influence the outcome of eligibility 
screening or any other stage of the public bidding; 

(vi) allowing the use of oneôs name, or using the name of 
another for purposes of public bidding; 
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(vii) withdrawal of a bid, or refusal to accept an award, or enter 
into contract with the Government without justifiable 
cause, after the Bidder had been adjudged as having 
submitted the Lowest Calculated and Responsive Bid; 

(viii) refusal or failure to post the required performance security 
within the prescribed time; 

(ix) refusal to clarify or validate in writing its bid during post-
qualification within a period of seven (7) calendar days 
from receipt of the request for clarification; 

(x) any documented attempt by a bidder to unduly influence 
the outcome of the bidding in his favor; 

(xi) failure of the potential joint venture partners to enter into 
the joint venture after the bid is declared successful; or 

(xii) all other acts that tend to defeat the purpose of the 
competitive bidding, such as habitually withdrawing from 
bidding, submitting late Bids or patently insufficient bid, for 
at least three (3) times within a year, except for valid 
reason. 

Á IF THE SUCCESSFUL BIDDER: 

(xiii) fails to sign the contract in accordance with ITB Clause 
31; or 

(xiv) fails to furnish performance security in accordance with 
ITB Clause 32. 

(ii) Completed and signed Technical Bid Form and other 
Technical Documents 

Annex IV Technical Bid Form 

Annex IV-A Scope of Works for the Rehabilitation of Commo Brown 
Beaching Area for the Philippine Navy (PN) 

Annex IV-B Drawings for the Rehabilitation of Commo Brown 
Beaching Area for the Philippine Navy (PN) 

 

(iii) Project Requirements, which shall include the following:  

1) Organizational chart for the contract to be bid;  

2) List of contractorôs personnel (viz. Project Manager, 
Project Engineer, Safety Officer, Materials Engineer, and 
Foreman), to be assigned to the contract to be bid, with 
their complete qualification and experience data (Bio Data 
per Annex V);  

Required Minimum Personnel: 

¶ Professional Electrical Engineer 

¶ Project Engineer 

¶ Safety Officer 

¶ Foreman 
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3) List of contractorôs equipment units, which are owned, 
leased, and/or under purchase agreements, supported by 
certification of availability of equipment from the 
equipment lessor/vendor for the duration of the project. 

Required Minimum Equipment: 

¶ Boom Truck 

4) Additional documents to include: 

a) Construction Methods 

b) Construction Schedule (in Gantt Chart or any 
format) 

c) Manpower Schedule (in Gantt Chart or any format) 

d) Equipment Utilization Schedule (in Gantt Chart or 
any format) 

(iv) Certificate of Site Inspection issued by the Commanding Officer or 
Executive Officer, Post Engineering Unit, Naval Base Cavite;  

(v) Certificate of Performance Evaluation (per Annex VI) showing a 
rating of at least Satisfactory, issued by the Bidderôs client of the 
Single Largest Completed Contract of Similar Nature per 
submitted Annex I-A ; 

(vi) Proof of Authority of the designated representative/s for purposes 
of this bidding. 

1) Duly notarized Special Power of Attorney - For sole 
proprietorship  if  owner  opts to designate a 
representative/s; or 

2) Duly notarized Secretaryôs Certificate evidencing the 
authority of the designated representative/s, issued by the 
corporation, cooperative or the members of the joint 
venture. 

3) Provided that in the case of unincorporated joint venture, 
each member shall submit a separate Special Power of 
Attorney and/or Secretaryôs Certificate evidencing the 
authority of the designated representative/s. 

(vii) Omnibus Sworn Statements using the form prescribed. (Annex 
VII) 

a) Authority of the designated representative 

b) Non-inclusion in blacklist or under suspension status 

c) Authenticity of Submitted Documents 

d) Authority to validate Submitted Documents 

e) Disclosure of Relations  

f) Compliance with existing labor laws and standards 

g) Bidders Responsibilities  

h) Did not pay any form of consideration 
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13.1(a) 

13.1(b) 

Bidderôs must use, accomplish, sign and submit the following forms:  

Á Financial Bid Form per Annex VIII 

Á Bill of Quantities per Annex VIII-A 

13.2  

 

 

 

 

 

The ABC for this project is inclusive of VAT.   

Any bid exceeding the ABC shall not be accepted. 
 

Description 
ABC  

VAT Inclusive 

Rehabilitation of Commo Brown Beaching Area 
for the Philippine Navy (PN)) 

4,939,532.62 

14.2 No further instructions. 

15.4 No further instructions. 

 16.1 The bid/s price/s shall be quoted in Philippine Pesos. 

16.3 No further instructions. 

17.1 Bids will be valid for one hundred twenty (120) calendar days from bid 
opening date. 

18.2 The bid security shall be valid for one hundred twenty (120) days from bid 
opening. 

19.5 Bidders must sign or initial each and every interlineation, erasure, overwriting 
and correction made on their bids.  Failure to do so shall result in the 
invalidation and rejection of their bids. 

20.3 Each Bidder shall submit one (1) original and two (2) copies of the first and 
second components of its bid. 
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20.4 All envelopes shall:   

(a) contain the name of the contract to be bid in capital letters; 

(b) bear the name and address of the Bidder in capital letters; 

(c) be addressed to the Procuring Entityôs BAC identified in ITB Clause 20.1 

(d) bear the specific identification of this bidding process indicated in the 
Invitation to Bid; and 

(e) bear a warning ñDO NOT OPEN BEFORE:ò the date and time for the 
opening of bids, in accordance with ITB Clause 21 

TO : THE BIDS AND AWARDS COMMITTEE II 

PHILIPPINE INTERNATIONAL TRADING CORPORATION 

FROM :  
 

  (Name of Bidder in capital letters) 

ADDRESS   
 

 : (Address of Bidder in capital letters) 

 

PROJECT : REHABILITATION OF COMMO BROWN BEACHING AREA 
FOR THE PHILIPPINE NAVY (PN) 

BID REF. NO.  : MPG-B2-2019-050 (2nd Rebid) 
(Previous Bid Ref. Nos. MPG-B2-2018-143 & MPG-B2-2018-508) 

LOT NO. : (IF ANY) 

(in capital letters, indicate the phase): 

DO NOT OPEN BEFORE:  06 MARCH 2019, 3:00 PM 
 

21 The address for the  submission of bids is  

PHILIPPINE INTERNATIONAL TRADING CORPORATION 

G/F NDC Bldg, 116 Tordesillas St, Salcedo Village, Makati City 

Contact Person:  

Ms. Irene G. Alayon 

Head-Secretariat BAC II 

Tel No. 818-9801 local 310 

The deadline for submission of bids is:  06 MARCH 2019, 3:00 PM 

24.1 The place of bid opening is  

Philippine International Trading Corporation (PITC) 

5th floor NDC Bldg, 116 Tordesillas St, Salcedo Village, Makati City 

The date and time of bid opening is 06 MARCH 2019, 3:00 PM 

24.2 No further instructions. 

24.3 Bid modification is not allowed. 

27.4 No further instructions. 

28 POST QUALIFICATION: 

Within a non-extendible period of five (5) calendar days from receipt by the 
supplier of the Notice from the BAC II that the supplier has the Single/Lowest 
Calculated Bid (S/LCB), the Supplier shall submit and/or present the following 
requirements for post qualification: 
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1. Present the original copy and submit copy of the following: 

a) Latest Income Tax Returns per Revenue Regulations 3-2005;  

Tax returns filed through the Electronic Filing and Payments System 
(EFPS). The latest income and business tax returns are those within 
the last six months preceding the date of bid submission (including 
copy of VAT returns and corresponding payments for the last 6 
months). 

b) Valid and current PHILGEPS Certificate of Registration (Platinum 
Membership) 

c) Valid and Current SSS Clearance or Latest Quarter Premium 
Remittances and Valid and Current DOLE Clearance OR an 
Undertaking to present original and submit Copy of a valid and current 
SSS Clearance or Latest Quarter Premium Remittances and valid and 
current DOLE Clearance if declared as the Lowest or Single 
Calculated and Responsive Bid (L/SCB) as per Annex IX-A; 

d) POôs  or  Contracts for  all Ongoing Contracts  as   listed per submitted 
in Annex I  

e) PO or   Contract for   the Single Largest Contract as listed per 
submitted in Annex I-A. 

2. Submit the original copy of the following: 

a) Company Profile or Company Brochure (per Annex IX).  Company 
printed brochure may be included. 

b) Vicinity map/location of the business 

(In case of Joint Venture, partners must present/submit above 
documents.) 

3. Present the original copy of the following: 

a) Registration certificate from the Securities and Exchange Commission 
(SEC) for corporations, Department of Trade and Industry (DTI) for 
sole proprietorship, or Cooperative Development Authority (CDA) for 
cooperatives. 

b) Valid and current Business / Mayor's Permit issued by the city or 
municipality where the principal place of business of the prospective 
bidder is located OR the equivalent document for Exclusive Economic 
Zones or Areas; 

In case of recently expired Mayor's / Business Permits, it shall be 
accepted together with the official receipt as proof that the bidder has 
applied for renewal within the period prescribed by the concerned local 
government unit, provided that the renewed permit shall be submitted 
as a post-qualification requirement. 

c) Valid and current Tax Clearance per Executive Order 398, Series of 
2005, as finally reviewed and approved by BIR, issued by the 
Accounts Receivable Monitoring Division of BIR. 

d) Copy of audited Financial Statements for 2017 and 2016 (in 
comparative form or separate reports): 

1. Independent Auditorôs Report; 
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2. Balance Sheet (Statement of Financial Position); and 

3. Income Statement (Statement of Comprehensive Income.). 

Each of the above statements must have stamped ñreceivedò by the 
Bureau of Internal Revenue (BIR) or its duly accredited and authorized 
institutions. 

e) Valid and current Philippine Contractors Accreditation Board (PCAB) 
License with Classification / Category in General Building / General 
Engineering, with Minimum Size Range of Small B and Minimum 
License Category of C or D (hereinafter referred to as the ñWORKSò).  
The PCAB license must indicate ñPCAB registered contractor for 
Government Projects.ò 

f) Constructorôs Performance Evaluation Summary (CPES) Final Rating 
which must be Satisfactory; or Ownerôs Certificate of Acceptance; or 
Completion for Single Largest Completed Contract as listed per 
submitted Annex I-A. 

Failure to submit any of the post-qualification requirements on time, or a 
finding against the veracity thereof, shall disqualify the bidder for award. 
Should there be a finding against the veracity of any of the documents 
submitted, the Bid Security shall be forfeited in accordance with Sec. 69 of the 
2016 Revised IRR of RA 9184. 

As part of the Post Qualification, eligibility and technical documents submitted 
by the SCB/LCB, will be validated and verified.   

28.2 Only tax returns filed and taxes paid through the BIR electronic Filing and 
Payment System (eFPS) shall be accepted. 

Note:  The latest income and business tax returns are those within the last six 
(6) months preceding the date of bid submission. 

31.4(f) No further instructions. 

32.2 No further Instructions. 
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1. Definitions 

For purposes of this Clause, boldface type is used to identify defined terms. 

1.1. The Arbiter is the person appointed jointly by the Procuring Entity and the 
Contractor to resolve disputes in the first instance, as provided for in GCC 
Clause 21. 

1.2. Bill of Quantities refers to a list of the specific items of the Work and their 
corresponding unit prices, lump sums, and/or provisional sums. 

1.3. The Completion Date is the date of completion of the Works as certified by the 
Procuring Entityôs Representative, in accordance with GCC Clause 49. 

1.4. The Contract is the contract between the Procuring Entity and the Contractor 
to execute, complete, and maintain the Works. 

1.5. The Contract Effectivity Date is the date of signing of the Contract.  However, 
the contractor shall commence execution of the Works on the Start Date as 
defined in GCC Clause 1.28. 

1.6. The Contract Price is the price stated in the Letter of Acceptance and 
thereafter to be paid by the Procuring Entity to the Contractor for the execution 
of the Works in accordance with this Contract. 

1.7. Contract Time Extension is the allowable period for the Contractor to 
complete the Works in addition to the original Completion Date stated in this 
Contract. 

1.8. The Contractor is the juridical entity whose proposal has been accepted by 
the Procuring Entity and to whom the Contract to execute the Work was 
awarded.  

1.9. The Contractorôs Bid is the signed offer or proposal submitted by the 
Contractor to the Procuring Entity in response to the Bidding Documents. 

1.10. Days are calendar days; months are calendar months. 

1.11. Dayworks are varied work inputs subject to payment on a time basis for the 
Contractorôs employees and Equipment, in addition to payments for associated 
Materials and Plant. 

1.12. A Defect is any part of the Works not completed in accordance with the 
Contract. 

1.13. The Defects Liability Certificate is the certificate issued by Procuring Entityôs 
Representative upon correction of defects by the Contractor. 

1.14. The Defects Liability Period is the one year period between contract 
completion and final acceptance within which the Contractor assumes the 
responsibility to undertake the repair of any damage to the Works at his own 
expense. 

1.15. Drawings are graphical presentations of the Works. They include all 
supplementary details, shop drawings, calculations, and other information 
provided or approved for the execution of this Contract. 

1.16. Equipment refers to all facilities, supplies, appliances, materials or things 
required for the execution and completion of the Work provided by the 
Contractor and which shall not form or are not intended to form part of the 
Permanent Works. 
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1.17. The Intended Completion Date refers to the date specified in the SCC when 
the Contractor is expected to have completed the Works.  The Intended 
Completion Date may be revised only by the Procuring Entityôs Representative 
by issuing an extension of time or an acceleration order. 

1.18. Materials are all supplies, including consumables, used by the Contractor for 
incorporation in the Works. 

1.19. The Notice to Proceed is a written notice issued by the Procuring Entity or the 
Procuring Entityôs Representative to the Contractor requiring the latter to begin 
the commencement of the work not later than a specified or determinable date. 

1.20. Permanent Works all permanent structures and all other project features and 
facilities required to be constructed and completed in accordance with this 
Contract which shall be delivered to the Procuring Entity and which shall remain 
at the Site after the removal of all Temporary Works. 

1.21. Plant refers to the machinery, apparatus, and the like intended to form an 
integral part of the Permanent Works. 

1.22. The Procuring Entity is the party who employs the Contractor to carry out the 
Works stated in the SCC. 

1.23. The Procuring Entityôs Representative refers to the Head of the Procuring 
Entity or his duly authorized representative, identified in the SCC, who shall be 
responsible for supervising the execution of the Works and administering this 
Contract. 

1.24. The Site is the place provided by the Procuring Entity where the Works shall 
be executed and any other place or places which may be designated in the 
SCC, or notified to the Contractor by the Procuring Entityôs Representative as 
forming part of the Site. 

1.25. Site Investigation Reports are those that were included in the Bidding 
Documents and are factual and interpretative reports about the surface and 
subsurface conditions at the Site. 

1.26. Slippage is a delay in work execution occurring when actual accomplishment 
falls below the target as measured by the difference between the scheduled 
and actual accomplishment of the Work by the Contractor as established from 
the work schedule. This is actually described as a percentage of the whole 
Works.  

1.27. Specifications means the description of Works to be done and the qualities of 
materials to be used, the equipment to be installed and the mode of 
construction. 

1.28. The Start Date, as specified in the SCC, is the date when the Contractor is 
obliged to commence execution of the Works.  It does not necessarily coincide 
with any of the Site Possession Dates.  

1.29. A Subcontractor is any person or organization to whom a part of the Works 
has been subcontracted by the Contractor, as allowed by the Procuring Entity, 
but not any assignee of such person.  

1.30. Temporary Works are works designed, constructed, installed, and removed 
by the Contractor that are needed for construction or installation of the 
Permanent Works. 

1.31. Work(s) refer to the Permanent Works and Temporary Works to be executed 
by the Contractor in accordance with this Contract, including (i) the furnishing 
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of all labor, materials, equipment and others incidental, necessary or 
convenient to the complete execution of the Works; (ii) the passing of any tests 
before acceptance by the Procuring Entityôs Representative; (iii) and the 
carrying out of all duties and obligations of the Contractor imposed by this 
Contract as described in the SCC. 

2. Interpretation 

2.1 In interpreting the Conditions of Contract, singular also means plural, male also 
means female or neuter, and the other way around.  Headings have no 
significance.  Words have their normal meaning under the language of this 
Contract unless specifically defined.  The Procuring Entityôs Representative will 
provide instructions clarifying queries about the Conditions of Contract. 

2.2 If sectional completion is specified in the SCC, references in the Conditions of 
Contract to the Works, the Completion Date, and the Intended Completion Date 
apply to any Section of the Works (other than references to the Completion Date 
and Intended Completion Date for the whole of the Works). 

2.3 The documents forming in this Contract shall be interpreted in the following order 
of priority: 

a) Contract Agreement; 

b) Bid Data Sheet; 

c) Instructions to Bidders; 

d) Addenda to the Bidding Documents; 

e) Special Conditions of Contract; 

f) General Conditions of Contract; 

g) Specifications; 

h) Bill of Quantities; and 

i) Drawings. 

3. Governing Language and Law 

3.1 This Contract has been executed in the English language, which shall be the 
binding and controlling language for all matters relating to the meaning or 
interpretation of this Contract.  All correspondence and other documents 
pertaining to this Contract which are exchanged by the parties shall be written 
in English. 

3.2 This Contract shall be interpreted in accordance with the laws of the Republic 
of the Philippines. 

4. Communications 

Communications between parties that are referred to in the Conditions shall be effective 
only when in writing.  A notice shall be effective only when it is received by the concerned 
party. 

5. Possession of Site 

5.1 On the date specified in the SCC, the Procuring Entity shall grant the Contractor 
possession of so much of the Site as may be required to enable it to proceed 
with the execution of the Works. If the Contractor suffers delay or incurs cost 
from failure on the part of the Procuring Entity to give possession in accordance 
with the terms of this clause, the Procuring Entityôs Representative shall give 
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the Contractor a Contract Time Extension and certify such sum as fair to cover 
the cost incurred, which sum shall be paid by Procuring Entity. 

5.2 If possession of a portion is not given by the date stated in the SCC Clause 5.1, 
the Procuring Entity will be deemed to have delayed the start of the relevant 
activities.  The resulting adjustments in contact time to address such delay shall 
be in accordance with GCC Clause 47. 

5.3 The Contractor shall bear all costs and charges for special or temporary right-
of-way required by it in connection with access to the Site. The Contractor shall 
also provide at his own cost any additional facilities outside the Site required 
by it for purposes of the Works. 

5.4 The Contractor shall allow the Procuring Entityôs Representative and any 
person authorized by the Procuring Entityôs Representative access to the Site 
and to any place where work in connection with this Contract is being carried 
out or is intended to be carried out. 

6. The Contractorôs Obligations 

6.1 The Contractor shall carry out the Works properly and in accordance with this 
Contract. The Contractor shall provide all supervision, labor, Materials, Plant 
and Contractor's Equipment, which may be required. All Materials and Plant on 
Site shall be deemed to be the property of the Procuring Entity. 

6.2 The Contractor shall commence execution of the Works on the Start Date and 
shall carry out the Works in accordance with the Program of Work submitted 
by the Contractor, as updated with the approval of the Procuring Entityôs 
Representative, and complete them by the Intended Completion Date. 

6.3 The Contractor shall be responsible for the safety of all activities on the Site. 

6.4 The Contractor shall carry out all instructions of the Procuring Entityôs 
Representative that comply with the applicable laws where the Site is located. 

6.5 The Contractor shall employ the key personnel named in the Schedule of Key 
Personnel, as referred to in the SCC, to carry out the supervision of the Works. 
The Procuring Entity will approve any proposed replacement of key personnel 
only if their relevant qualifications and abilities are equal to or better than those 
of the personnel listed in the Schedule. 

6.6 If the Procuring Entityôs Representative asks the Contractor to remove a 
member of the Contractorôs staff or work force, for justifiable cause, the 
Contractor shall ensure that the person leaves the Site within seven (7) days 
and has no further connection with the Work in this Contract. 

6.7 During Contract implementation, the Contractor and his subcontractors shall 
abide at all times by all labor laws, including child labor related enactments, 
and other relevant rules. 

6.8 The Contractor shall submit to the Procuring Entity for consent the name and 
particulars of the person authorized to receive instructions on behalf of the 
Contractor. 

6.9 The Contractor shall cooperate and share the Site with other contractors, public 
authorities, utilities, and the Procuring Entity between the dates given in the 
schedule of other contractors particularly when they shall require access to the 
Site.  The Contractor shall also provide facilities and services for them during 
this period.  The Procuring Entity may modify the schedule of other contractors, 
and shall notify the Contractor of any such modification thereto. 
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6.10 Should anything of historical or other interest or of significant value be 
unexpectedly discovered on the Site, it shall be the property of the Procuring 
Entity.  The Contractor shall notify the Procuring Entityôs Representative of such 
discoveries and carry out the Procuring Entityôs Representativeôs instructions 
in dealing with them. 

7. Performance Security 

7.1 Within ten (10) calendar days from receipt of the Notice of Award from the 
Procuring Entity but in no case later than the signing of the contract by both 
parties, the Contractor shall furnish the performance security in any of the forms 
prescribed in ITB Clause 32.2.  

7.2 The performance security posted in favor of the Procuring Entity shall be 
forfeited in the event it is established that the Contractor is in default in any of 
its obligations under the Contract.  

7.3 The performance security shall remain valid until issuance by the Procuring 
Entity of the Certificate of Final Acceptance. 

7.4 The performance security may be released by the Procuring Entity and 
returned to the Contractor after the issuance of the Certificate of Final 
Acceptance subject to the following conditions: 

(a) There are no pending claims against the Contractor or the surety 
company filed by the Procuring Entity; 

(b) The Contractor has no pending claims for labor and materials filed 
against it; and 

(c) Other terms specified in the SCC. 

7.5 The Contractor shall post an additional performance security following the 
amount and form specified in ITB Clause 32.2 to cover any cumulative increase 
of more than ten percent (10%) over the original value of the contract as a result 
of amendments to order or change orders, extra work orders and supplemental 
agreements, as the case may be.  The Contractor shall cause the extension of 
the validity of the performance security to cover approved contract time 
extensions. 

7.6 In case of a reduction in the contract value or for partially completed Works 
under the contract which are usable and accepted by the Procuring Entity the 
use of which, in the judgment of the implementing agency or the Procuring 
Entity, will not affect the structural integrity of the entire project, the Procuring 
Entity shall allow a proportional reduction in the original performance security, 
provided that any such reduction is more than ten percent (10%) and that the 
aggregate of such reductions is not more than fifty percent (50%) of the original 
performance security. 

7.7 Unless otherwise indicated in the SCC, the Contractor, by entering into the 
Contract with the Procuring Entity, acknowledges the right of the Procuring 
Entity to institute action pursuant to  Act 3688 against any subcontractor be 
they an individual, firm, partnership, corporation, or association supplying the 
Contractor with labor, materials and/or equipment for the performance of this 
Contract. 

8. Subcontracting 

8.1 Unless otherwise indicated in the SCC, the Contractor cannot subcontract 
Works more than the percentage specified in BDS Clause 8.1 



Philippine International Trading Corporation             Bid Reference No.  MPG-B2-2019-050 (2nd Rebid) 

Section IV.  General Conditions of Contract                                                                      Page 51 of 140  
                                                 Rehabilitation of Commo Brown Beaching Area  

Shore Power System for the Philippine Navy (PN) 

8.2 Subcontracting of any portion of the Works does not relieve the Contractor of 
any liability or obligation under this Contract.  The Contractor will be responsible 
for the acts, defaults, and negligence of any subcontractor, its agents, servants 
or workmen as fully as if these were the Contractorôs own acts, defaults, or 
negligence, or those of its agents, servants or workmen. 

8.3 If subcontracting is allowed, the contractor may identify its subcontractor during 
contract implementation stage.  Subcontractors disclosed and identified during 
the bidding may be changed during the implementation of this Contract.  In 
either case, subcontractors must submit the documentary requirements under 
ITB Clause 12 and comply with the eligibility criteria specified in the BDS.  In 
the event that any subcontractor is found by any Procuring Entity to be eligible, 
the subcontracting of such portion of the Work shall be disallowed.   

9. Liquidated Damages 

9.1 The Contractor shall pay liquidated damages to the Procuring Entity for each 
day that the Completion Date is later than the Intended Completion Date.  The 
applicable liquidated damages is at least one-tenth (1/10) of a percent of the 
cost of the unperformed portion for every day of delay.  The total amount of 
liquidated damages shall not exceed ten percent (10%) of the amount of the 
contract.  The Procuring Entity may deduct liquidated damages from payments 
due to the Contractor.  Payment of liquidated damages shall not affect the 
Contractor. Once the cumulative amount of liquidated damages reaches ten 
percent (10%) of the amount of this Contract, the Procuring Entity may rescind 
or terminate this Contract, without prejudice to other courses of action and 
remedies open to it. 

9.2 If the Intended Completion Date is extended after liquidated damages have 
been paid, the Engineer of the Procuring Entity shall correct any overpayment 
of liquidated damages by the Contractor by adjusting the next payment 
certificate.  Investigation Reports 

10. Site Investigation Reports 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports referred 
to in the SCC supplemented by any information obtained by the Contractor. 

11. The Procuring Entity, Licenses and Permits 

The Procuring Entity shall, if requested by the Contractor, assist him in applying for 
permits, licenses or approvals, which are required for the Works. 

12. Contractorôs Risk and Warranty Security 

12.1 The Contractor shall assume full responsibility for the Works from the time 
project construction commenced up to final acceptance by the Procuring Entity 
and shall be held responsible for any damage or destruction of the Works 
except those occasioned by force majeure. The Contractor shall be fully 
responsible for the safety, protection, security, and convenience of his 
personnel, third parties, and the public at large, as well as the Works, 
Equipment, installation, and the like to be affected by his construction work.  

12.2 The defects liability period for infrastructure projects shall be one year from 
contract completion up to final acceptance by the Procuring Entity.  During this 
period, the Contractor shall undertake the repair works, at his own expense, of 
any damage to the Works on account of the use of materials of inferior quality 
within ninety (90) days from the time the Head of the Procuring Entity has 
issued an order to undertake repair.  In case of failure or refusal to comply with 
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this mandate, the Procuring Entity shall undertake such repair works and shall 
be entitled to full reimbursement of expenses incurred therein upon demand. 

12.3 Unless otherwise indicated in the SCC, in case the Contractor fails to comply 
with the preceding paragraph, the Procuring Entity shall forfeit its performance 
security, subject its property(ies) to attachment or garnishment proceedings, 
and perpetually disqualify it from participating in any public bidding. All 
payables of the GOP in his favor shall be offset to recover the costs.  

12.4 After final acceptance of the Works by the Procuring Entity, the Contractor shall 
be held responsible for ñStructural Defectsò, i.e., major faults/flaws/deficiencies 
in one or more key structural elements of the project which may lead to 
structural failure of the completed elements or structure, or ñStructural 
Failuresò, i.e., where one or more key structural elements in an infrastructure 
facility fails or collapses, thereby rendering the facility or part thereof incapable 
of withstanding the design loads, and/or endangering the safety of the users or 
the general public: 

(a) Contractor ï Where Structural Defects/Failures arise due to faults 
attributable to improper construction, use of inferior quality/substandard 
materials, and any violation of the contract plans and specifications, the 
contractor shall be held liable; 

(b) Consultants ï Where Structural Defects/Failures arise due to faulty 
and/or inadequate design and specifications as well as construction 
supervision, then the consultant who prepared the design or undertook 
construction supervision for the project shall be held liable; 

(c) Procuring Entityôs Representatives/Project Manager/Construction 
Managers and Supervisors ï The project ownerôs representative(s), 
project manager, construction manager, and supervisor(s) shall be held 
liable in cases where the Structural Defects/Failures are due to his/their 
willful intervention in altering the designs and other specifications; 
negligence or omission in not approving or acting on proposed changes 
to noted defects or deficiencies in the design and/or specifications; and 
the use of substandard construction materials in the project; 

(d) Third Parties ï Third Parties shall be held liable in cases where 
Structural Defects/Failures are caused by work undertaken by them 
such as leaking pipes, diggings or excavations, underground cables 
and electrical wires, underground tunnel, mining shaft and the like, in 
which case the applicable warranty to such structure should be levied 
to third parties for their construction or restoration works. 

(e) Users ï In cases where Structural Defects/Failures are due to 
abuse/misuse by the end user of the constructed facility and/or nonï
compliance by a user with the technical design limits and/or intended 
purpose of the same, then the user concerned shall be held liable. 

12.5 The warranty against Structural Defects/Failures, except those occasioned on 
force majeure, shall cover the period specified in the SCC reckoned from the 
date of issuance of the Certificate of Final Acceptance by the Procuring Entity.  

12.6 The Contractor shall be required to put up a warranty security in the form of 
cash, bank guarantee, letter of credit, GSIS or surety bond callable on demand, 
in accordance with the following schedule: 
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Form of Warranty 

Amount of Warranty 
Security Not Less than 
the Percentage (%) of 
Total Contract Price 

(a) Cash or letter of credit issued by Universal or 
Commercial bank: provided, however, that 
the letter of credit shall be confirmed or 
authenticated by a Universal or Commercial 
bank, if issued by a foreign bank. 

Five Percent (5%) 

(b) Bank guarantee confirmed by Universal or 
Commercial bank: provided, that the letter of 
credit shall be confirmed or authenticated by 
a Universal or Commercial bank, if issued by 
a foreign bank 

Ten Percent (10%) 

(c) Surety bond callable upon demand issued by 
GSIS or any surety or insurance company 
duly certified by the Insurance Commission  

Thirty Percent (30%) 

12.7 The warranty security shall be stated in Philippine Pesos and shall remain 
effective for one year from the date of issuance of the Certificate of Final 
Acceptance by the Procuring Entity, and returned only after the lapse of said 
one year period. 

12.8 In case of structural defects/failure occurring during the applicable warranty 
period provided in GCC Clause 12.5, the Procuring Entity shall undertake the 
necessary restoration or reconstruction works and shall be entitled to full 
reimbursement by the parties found to be liable for expenses incurred therein 
upon demand, without prejudice to the filing of appropriate administrative, civil, 
and/or criminal charges against the responsible persons as well as the 
forfeiture of the warranty security posted in favor of the Procuring Entity. 

13. Liability of the Contractor 

Subject to additional provisions, if any, set forth in the SCC, the Contractorôs liability 
under this Contract shall be as provided by the laws of the Republic of the Philippines. 

14. Procuring Entityôs Risk 

14.1 From the Start Date until the Certificate of Final Acceptance has been issued, 
the following are risks of the Procuring Entity: 

1. The risk of personal injury, death, or loss of or damage to property 
(excluding the Works, Plant, Materials, and Equipment), which are due 
to: 

a. any type of use or occupation of the Site authorized by the 
Procuring Entity after the official acceptance of the works; or 

b. negligence, breach of statutory duty, or interference with any 
legal right by the Procuring Entity or by any person employed by 
or contracted to him except the Contractor. 

2. The risk of damage to the Works, Plant, Materials, and Equipment to 
the extent that it is due to a fault of the Procuring Entity or in the 
Procuring Entityôs design, or due to war or radioactive contamination 
directly affecting the country where the Works are to be executed. 
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15. Insurance 

15.1 The Contractor shall, under his name and at his own expense, obtain and 
maintain, for the duration of this Contract, the following insurance coverage: 

1. Contractorôs All Risk Insurance; 

2. Transportation to the project Site of Equipment, Machinery, and 
Supplies owned by the Contractor; 

3. Personal injury or death of Contractorôs employees; and 

4. Comprehensive insurance for third party liability to Contractorôs direct 
or indirect act or omission causing damage to third persons. 

15.2 The Contractor shall provide evidence to the Procuring Entityôs Representative 
that the insurances required under this Contract have been effected and shall, 
within a reasonable time, provide copies of the insurance policies to the 
Procuring Entityôs Representative.  Such evidence and such policies shall be 
provided to the Procuring Entity through the Procuring Entityôs Representative. 

15.3 The Contractor shall notify the insurers of changes in the nature, extent, or 
program for the execution of the Works and ensure the adequacy of the 
insurances at all times in accordance with the terms of this Contract and shall 
produce to the Procuring Entityôs Representative the insurance policies in force 
including the receipts for payment of the current premiums. 

The above insurance policies shall be obtained from any reputable insurance 
company approved by the Procuring Entityôs Representative. 

15.4 If the Contractor fails to obtain and keep in force the insurances referred to 
herein or any other insurance which he may be required to obtain under the 
terms of this Contract, the Procuring Entity may obtain and keep in force any 
such insurances and pay such premiums as may be necessary for the purpose.  
From time to time, the Procuring Entity may deduct the amount it shall pay for 
said premiums including twenty five percent (25%) therein from any monies 
due, or which may become due, to the Contractor, without prejudice to the 
Procuring Entity exercising its right to impose other sanctions against the 
Contractor pursuant to the provisions of this Contract. 

15.5 In the event the Contractor fails to observe the above safeguards, the Procuring 
Entity may, at the Contractorôs expense, take whatever measure is deemed 
necessary for its protection and that of the Contractorôs personnel and third 
parties, and/or order the interruption of dangerous Works.  In addition, the 
Procuring Entity may refuse to make the payments under GCC Clause 40 until 
the Contractor complies with this Clause. 

15.6 The Contractor shall immediately replace the insurance policy obtained as 
required in this Contract, without need of the Procuring Entityôs demand, with a 
new policy issued by a new insurance company acceptable to the Procuring 
Entity for any of the following grounds: 

(a) The issuer of the insurance policy to be replaced has:  

(i) become bankrupt;  

(ii) been placed under receivership or under a management 
committee;  

(iii) been sued for suspension of payment; or 
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(iv) been suspended by the Insurance Commission and its license 
to engage in business or its authority to issue insurance policies 
cancelled; or  

(v) Where reasonable grounds exist that the insurer may not be 
able, fully and promptly, to fulfill its obligation under the 
insurance policy. 

16. Termination for Default of Contractor 

16.1 The Procuring Entity may terminate this Contract for default when any of the 
following conditions attend its implementation: 

(i) Due to the Contractorôs fault and while the project is on-going, it has 
incurred negative slippage of fifteen percent (15%) or more in 
accordance with Presidential Decree 1870, regardless of whether or not 
previous warnings and notices have been issued for the Contractor to 
improve his performance; 

(ii) Due to its own fault and after this Contract time has expired, the 
Contractor incurs delay in the completion of the Work after this Contract 
has expired; or 

(iii) The Contractor: 

(a) abandons the contract Works, refuses or fails to comply with a 
valid instruction of the Procuring Entity or fails to proceed 
expeditiously and without delay despite a written notice by the 
Procuring Entity; 

(b) does not actually have on the project Site the minimum essential 
equipment listed on the Bid necessary to prosecute the Works 
in accordance with the approved Program of Work and 
equipment deployment schedule as required for the project; 

(c) does not execute the Works in accordance with this Contract or 
persistently or flagrantly neglects to carry out its obligations 
under this Contract; 

(d) neglects or refuses to remove materials or to perform a new 
Work that has been rejected as defective or unsuitable; or 

(e) sub-lets any part of this Contract without approval by the 
Procuring Entity. 

16.2 All materials on the Site, Plant, works, including Equipment purchased and 
funded under the Contract shall be deemed to be the property of the Procuring 
Entity if this Contract is rescinded because of the Contractorôs default. 

17. Termination for Default of Procuring Entity 

The Contractor may terminate this Contract with the Procuring Entity if the works are 
completely stopped for a continuous period of at least sixty (60) calendar days through 
no fault of its own, due to any of the following reasons: 

1. Failure of the Procuring Entity to deliver, within a reasonable time, supplies, 
materials, right-of-way, or other items it is obligated to furnish under the terms 
of this Contract; or 

2. The prosecution of the Work is disrupted by the adverse peace and order 
situation, as certified by the Armed Forces of the Philippines Provincial 
Commander and approved by the Secretary of National Defense. 
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18. Termination for Other Causes 

18.1 The Procuring Entity may terminate this Contract, in whole or in part, at any 
time for its convenience.  The Head of the Procuring Entity may terminate this 
Contract for the convenience of the Procuring Entity if he has determined the 
existence of conditions that make Project Implementation economically, 
financially or technically impractical and/or unnecessary, such as, but not 
limited to, fortuitous event(s) or changes in law and National Government 
policies. 

18.2 The Procuring Entity or the Contractor may terminate this Contract if the other 
party causes a fundamental breach of this Contract. 

18.3 Fundamental breaches of Contract shall include, but shall not be limited to, the 
following: 

(a) The Contractor stops work for twenty eight (28) days when no stoppage 
of work is shown on the current Program of Work and the stoppage has 
not been authorized by the Procuring Entityôs Representative; 

(b) The Procuring Entityôs Representative instructs the Contractor to delay 
the progress of the Works, and the instruction is not withdrawn within 
twenty eight (28) days; 

(c) The Procuring Entity shall terminate this Contract if the Contractor is 
declared bankrupt or insolvent as determined with finality by a court of 
competent jurisdiction.  In this event, termination will be without 
compensation to the Contractor, provided that such termination will not 
prejudice or affect any right of action or remedy which has accrued or 
will accrue thereafter to the Procuring Entity and/or the Contractor.  In 
the case of the Contractor's insolvency, any Contractor's Equipment 
which the Procuring Entity instructs in the notice is to be used until the 
completion of the Works; 

(d) A payment certified by the Procuring Entityôs Representative is not paid 
by the Procuring Entity to the Contractor within eighty four (84) days 
from the date of the Procuring Entityôs Representativeôs certificate; 

(e) The Procuring Entityôs Representative gives Notice that failure to 
correct a particular Defect is a fundamental breach of Contract and the 
Contractor fails to correct it within a reasonable period of time 
determined by the Procuring Entityôs Representative; 

(f) The Contractor does not maintain a Security, which is required;  

(g) The Contractor has delayed the completion of the Works by the number 
of days for which the maximum amount of liquidated damages can be 
paid, as defined in the GCC Clause 9; and 

(h) In case it is determined prima facie by the Procuring Entity that the 
Contractor has engaged, before or during the implementation of the 
contract, in unlawful deeds and behaviors relative to contract 
acquisition and implementation, such as, but not limited to, the 
following:  

(i) corrupt, fraudulent, collusive, coercive, and obstructive  
practices as defined in ITB Clause 3.1(a), unless otherwise 
specified in the SCC;  

(ii) drawing up or using forged documents;  
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(iii) using adulterated materials, means or methods, or engaging in 
production contrary to rules of science or the trade; and  

(iv) any other act analogous to the foregoing. 

18.4 The Funding Source or the Procuring Entity, as appropriate, will seek to impose 
the maximum civil, administrative and/or criminal penalties available under the 
applicable law on individuals and organizations deemed to be involved with 
corrupt, fraudulent, or coercive practices. 

18.5 When persons from either party to this Contract gives notice of a fundamental 
breach to the Procuring Entityôs Representative  in order to terminate the 
existing contract for a cause other than those listed under GCC Clause 18.3, 
the Procuring Entityôs Representative shall decide whether the breach is 
fundamental or not. 

18.6 If this Contract is terminated, the Contractor shall stop work immediately, make 
the Site safe and secure, and leave the Site as soon as reasonably possible. 

19. Procedures for Termination of Contracts 

19.1 The following provisions shall govern the procedures for the termination of this 
Contract: 

1. Upon receipt of a written report of acts or causes which may constitute 
ground(s) for termination as aforementioned, or upon its own initiative, 
the Procuring Entity shall, within a period of seven (7) calendar days, 
verify the existence of such ground(s) and cause the execution of a 
Verified Report, with all relevant evidence attached; 

2. Upon recommendation by the Procuring Entity, the Head of the 
Procuring Entity shall terminate this Contract only by a written notice to 
the Contractor conveying the termination of this Contract. The notice 
shall state: 

a. that this Contract is being terminated for any of the ground(s) 
afore-mentioned, and a statement of the acts that constitute the 
ground(s) constituting the same; 

b. the extent of termination, whether in whole or in part;  

c. an instruction to the Contractor to show cause as to why this 
Contract should not be terminated; and 

d. special instructions of the Procuring Entity, if any. 

The Notice to Terminate shall be accompanied by a copy of the Verified 
Report; 

3. Within a period of seven (7) calendar days from receipt of the Notice of 
Termination, the Contractor shall submit to the Head of the Procuring 
Entity a verified position paper stating why the contract should not be 
terminated.  If the Contractor fails to show cause after the lapse of the 
seven (7) day period, either by inaction or by default, the Head of the 
Procuring Entity shall issue an order terminating the contract;  

4. The Procuring Entity may, at anytime before receipt of the Bidderôs 
verified position paper described in item (c) above withdraw the Notice 
to Terminate if it is determined that certain items or works subject of the 
notice had been completed, delivered, or performed before the 
Contractorôs receipt of the notice;  
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5. Within a non-extendible period of ten (10) calendar days from receipt of 
the verified position paper, the Head of the Procuring Entity shall decide 
whether or not to terminate this Contract.  It shall serve a written notice 
to the Contractor of its decision and, unless otherwise provided in the 
said notice, this Contract is deemed terminated from receipt of the 
Contractor of the notice of decision.  The termination shall only be 
based on the ground(s) stated in the Notice to Terminate; and 

6. The Head of the Procuring Entity may create a Contract Termination 
Review Committee (CTRC) to assist him in the discharge of this 
function.  All decisions recommended by the CTRC shall be subject to 
the approval of the Head of the Procuring Entity. 

19.2 Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition of 
additional administrative sanctions as the internal rules of the agency may 
provide and/or further criminal prosecution as provided by applicable laws, the 
procuring entity shall impose on contractors after the termination of the contract 
the penalty of suspension for one (1) year for the first offense, suspension for 
two (2) years for the second offense from participating in the public bidding 
process, for violations committed during the contract implementation stage, 
which include but not limited to the following: 

(a) Failure of the contractor, due solely to his fault or negligence, to 
mobilize and start work or performance within the specified period in the 
Notice to Proceed (ñNTPò); 

(b) Failure by the contractor to fully and faithfully comply with its contractual 
obligations without valid cause, or failure by the contractor to comply 
with any written lawful instruction of the procuring entity or its 
representative(s) pursuant to the implementation of the contract.  For 
the procurement of infrastructure projects or consultancy contracts, 
lawful instructions include but are not limited to the following: 

(i) Employment of competent technical personnel, competent 
engineers and/or work supervisors; 

(ii) Provision of warning signs and barricades in accordance with 
approved plans and specifications and contract provisions; 

(iii) Stockpiling in proper places of all materials and removal from 
the project site of waste and excess materials, including broken 
pavement and excavated debris in accordance with approved 
plans and specifications and contract provisions; 

(iv) Deployment of committed equipment, facilities, support staff and 
manpower; and 

(v) Renewal of the effectivity dates of the performance security after 
its expiration during the course of contract implementation. 

(c) Assignment and subcontracting of the contract or any part thereof or 
substitution of key personnel named in the proposal without prior written 
approval by the procuring entity. 

(d) Poor performance by the contractor or unsatisfactory quality and/or 
progress of work arising from his fault or negligence as reflected in the 
Constructor's Performance Evaluation System (ñCPESò) rating sheet.  
In the absence of the CPES rating sheet, the existing performance 
monitoring system of the procuring entity shall be applied.  Any of the 
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following acts by the  Contractor shall be construed as poor 
performance: 

(i) Negative slippage of 15% and above within the critical path of 
the project due entirely to the fault or negligence of the 
contractor; and 

(ii) Quality of materials and workmanship not complying with the 
approved specifications arising from the contractor's fault or 
negligence. 

(e) Willful or deliberate abandonment or non-performance of the project or 
contract by the contractor resulting to substantial breach thereof without 
lawful and/or just cause. 

In addition to the penalty of suspension, the performance security posted by 
the contractor shall also be forfeited. 

20. Force Majeure, Release From Performance 

20.1 For purposes of this Contract the terms ñforce majeureò and ñfortuitous eventò 
may be used interchangeably.  In this regard, a fortuitous event or force 
majeure shall be interpreted to mean an event which the Contractor could not 
have foreseen, or which though foreseen, was inevitable.  It shall not include 
ordinary unfavorable weather conditions; and any other cause the effects of 
which could have been avoided with the exercise of reasonable diligence by 
the Contractor. 

20.2 If this Contract is discontinued by an outbreak of war or by any other event 
entirely outside the control of either the Procuring Entity or the Contractor, the 
Procuring Entityôs Representative shall certify that this Contract has been 
discontinued.  The Contractor shall make the Site safe and stop work as quickly 
as possible after receiving this certificate and shall be paid for all works carried 
out before receiving it and for any Work carried out afterwards to which a 
commitment was made. 

20.3 If the event continues for a period of eighty four (84) days, either party may 
then give notice of termination, which shall take effect twenty eight (28) days 
after the giving of the notice. 

20.4 After termination, the Contractor shall be entitled to payment of the unpaid 
balance of the value of the Works executed and of the materials and Plant 
reasonably delivered to the Site, adjusted by the following: 

(a) any sum to which the Contractor is entitled under GCC Clause 28; 

(b) the cost of his suspension and demobilization; 

(c) any sum to which the Procuring Entity is entitled. 

20.5 The net balance due shall be paid or repaid within a reasonable time period 
from the time of the notice of termination. 

21. Resolution of Disputes 

21.1 If any dispute or difference of any kind whatsoever shall arise between the 
parties in connection  with the implementation of the contract covered by the 
Act and this IRR, the parties shall make every effort to resolve amicably such 
dispute or difference by mutual consultation. 

21.2 If the Contractor believes that a decision taken by the Procuring Entityôs 
Representative was either outside the authority given to the Procuring Entityôs 



Philippine International Trading Corporation             Bid Reference No.  MPG-B2-2019-050 (2nd Rebid) 

Section IV.  General Conditions of Contract                                                                      Page 60 of 140  
                                                 Rehabilitation of Commo Brown Beaching Area  

Shore Power System for the Philippine Navy (PN) 

Representative by this Contract or that the decision was wrongly taken, the 
decision shall be referred to the Arbiter indicated in the SCC within fourteen 
(14) days of the notification of the Procuring Entityôs Representativeôs decision. 

21.3 Any and all disputes arising from the implementation of this Contract covered 
by the R.A. 9184 and its IRR shall be submitted to arbitration in the Philippines 
according to the provisions of Republic Act No. 876, otherwise known as the ñ 
Arbitration Lawò and Republic Act 9285, otherwise known as the ñAlternative 
Dispute Resolution Act of 2004ò: Provided, however, That, disputes that are 
within the competence of the Construction Industry Arbitration Commission to 
resolve shall be referred thereto.  The process of arbitration shall be 
incorporated as a provision in this Contract that will be executed pursuant to 
the provisions of the Act and its IRR: Provided, further, That, by mutual 
agreement, the parties may agree in writing to resort to other alternative modes 
of dispute resolution.   

22. Suspension of Loan, Credit, Grant, or Appropriation 

In the event that the Funding Source suspends the Loan, Credit, Grant, or Appropriation 
to the Procuring Entity, from which part of the payments to the Contractor are being 
made: 

1. The Procuring Entity is obligated to notify the Contractor of such suspension 
within seven (7) days of having received the suspension notice. 

2. If the Contractor has not received sums due it for work already done within forty 
five (45) days from the time the Contractorôs claim for payment has been 
certified by the Procuring Entityôs Representative, the Contractor may 
immediately issue a suspension of work notice in accordance with GCC Clause 
45.2. 

23. Procuring Entityôs Representativeôs Decisions 

23.1 Except where otherwise specifically stated, the Procuring Entityôs 
Representative will decide contractual matters between the Procuring Entity 
and the Contractor in the role representing the Procuring Entity.  

23.2 The Procuring Entityôs Representative may delegate any of his duties and 
responsibilities to other people, except to the Arbiter, after notifying the 
Contractor, and may cancel any delegation after notifying the Contractor. 

24. Approval of Drawings and Temporary Works by the Procuring Entityôs 
Representative 

24.1 All Drawings prepared by the Contractor for the execution of the Temporary 
Works, are subject to prior approval by the Procuring Entityôs Representative 
before its use.  

24.2 The Contractor shall be responsible for design of Temporary Works. 

24.3 The Procuring Entityôs Representativeôs approval shall not alter the 
Contractorôs responsibility for design of the Temporary Works. 

24.4 The Contractor shall obtain approval of third parties to the design of the 
Temporary Works, when required by the Procuring Entity. 

25. Acceleration and Delays Ordered by the Procuring Entityôs Representative 

25.1 When the Procuring Entity wants the Contractor to finish before the Intended 
Completion Date, the Procuring Entityôs Representative will obtain priced 
proposals for achieving the necessary acceleration from the Contractor.  If the 
Procuring Entity accepts these proposals, the Intended Completion Date will 
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be adjusted accordingly and confirmed by both the Procuring Entity and the 
Contractor. 

25.2 If the Contractorôs Financial Proposals for an acceleration are accepted by the 
Procuring Entity, they are incorporated in the Contract Price and treated as a 
Variation. 

26. Extension of the Intended Completion Date 

26.1 The Procuring Entityôs Representative shall extend the Intended Completion 
Date if a Variation is issued which makes it impossible for the Intended 
Completion Date to be achieved by the Contractor without taking steps to 
accelerate the remaining work, which would cause the Contractor to incur 
additional costs.  No payment shall be made for any event which may warrant 
the extension of the Intended Completion Date. 

26.2 The Procuring Entityôs Representative shall decide whether and by how much 
to extend the Intended Completion Date within twenty one (21) days of the 
Contractor asking the Procuring Entityôs Representative for a decision thereto 
after fully submitting all supporting information.  If the Contractor has failed to 
give early warning of a delay or has failed to cooperate in dealing with a delay, 
the delay by this failure shall not be considered in assessing the new Intended 
Completion Date. 

27. Right to Vary 

27.1 The Procuring Entityôs Representative with the prior approval of the Procuring 
Entity may instruct Variations, up to a maximum cumulative amount of ten 
percent (10%) of the original contract cost. 

27.2 Variations shall be valued as follows: 

(a) At a lump sum price agreed between the parties;  

(b) where appropriate, at rates in this Contract; 

(c) in the absence of appropriate rates, the rates in this Contract shall be 
used as the basis for valuation; or failing which 

(d) at appropriate new rates, equal to or lower than current industry rates 
and to be agreed upon by both parties and approved by the Head of the 
Procuring Entity. 

28. Contractor's Right to Claim 

If the Contractor incurs cost as a result of any of the events under GCC Clause 13, the 
Contractor shall be entitled to the amount of such cost. If as a result of any of the said 
events, it is necessary to change the Works, this shall be dealt with as a Variation. 

29. Dayworks 

29.1 Subject to GCC Clause 43 on Variation Order, and if applicable as indicated in 
the SCC, the Dayworks rates in the Contractorôs Bid shall be used for small 
additional amounts of work only when the Procuring Entityôs Representative 
has given written instructions in advance for additional work to be paid for in 
that way. 

29.2 All work to be paid for as Dayworks shall be recorded by the Contractor on 
forms approved by the Procuring Entityôs Representative.  Each completed 
form shall be verified and signed by the Procuring Entityôs Representative 
within two days of the work being done. 
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29.3 The Contractor shall be paid for Dayworks subject to obtaining signed 
Dayworks forms. 

30. Early Warning 

30.1 The Contractor shall warn the Procuring Entityôs Representative at the earliest 
opportunity of specific likely future events or circumstances that may adversely 
affect the quality of the work, increase the Contract Price, or delay the 
execution of the Works.  The Procuring Entityôs Representative may require the 
Contractor to provide an estimate of the expected effect of the future event or 
circumstance on the Contract Price and Completion Date.  The estimate shall 
be provided by the Contractor as soon as reasonably possible. 

30.2 The Contractor shall cooperate with the Procuring Entityôs Representative in 
making and considering proposals for how the effect of such an event or 
circumstance can be avoided or reduced by anyone involved in the work and 
in carrying out any resulting instruction of the Procuring Entityôs Representative. 

31. Program of Work 

31.1 Within the time stated in the SCC, the Contractor shall submit to the Procuring 
Entityôs Representative for approval a Program of Work showing the general 
methods, arrangements, order, and timing for all the activities in the Works. 

31.2 An update of the Program of Work shall the show the actual progress achieved 
on each activity and the effect of the progress achieved on the timing of the 
remaining work, including any changes to the sequence of the activities. 

31.3 The Contractor shall submit to the Procuring Entityôs Representative for 
approval an updated Program of Work at intervals no longer than the period 
stated in the SCC.  If the Contractor does not submit an updated Program of 
Work within this period, the Procuring Entityôs Representative may withhold the 
amount stated in the SCC from the next payment certificate and continue to 
withhold this amount until the next payment after the date on which the overdue 
Program of Work has been submitted. 

31.4 The Procuring Entityôs Representativeôs approval of the Program of Work shall 
not alter the Contractorôs obligations.  The Contractor may revise the Program 
of Work and submit it to the Procuring Entityôs Representative again at any 
time.  A revised Program of Work shall show the effect of any approved 
Variations. 

31.5 When the Program of Work is updated, the Contractor shall provide the 
Procuring Entityôs Representative with an updated cash flow forecast.  The 
cash flow forecast shall include different currencies, as defined in the Contract, 
converted as necessary using the Contract exchange rates. 

31.6 All Variations shall be included in updated Program of Work produced by the 
Contractor. 

32. Management Conferences 

32.1 Either the Procuring Entityôs Representative or the Contractor may require the 
other to attend a Management Conference.  The Management Conference 
shall review the plans for remaining work and deal with matters raised in 
accordance with the early warning procedure. 

32.2 The Procuring Entityôs Representative shall record the business of 
Management Conferences and provide copies of the record to those attending 
the Conference and to the Procuring Entity.  The responsibility of the parties 
for actions to be taken shall be decided by the Procuring Entityôs 
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Representative either at the Management Conference or after the Management 
Conference and stated in writing to all who attended the Conference. 

33. Bill of Quantities 

33.1 The Bill of Quantities shall contain items of work for the construction, 
installation, testing, and commissioning of work to be done by the Contractor. 

33.2 The Bill of Quantities is used to calculate the Contract Price.  The Contractor is 
paid for the quantity of the work done at the rate in the Bill of Quantities for 
each item. 

33.3 If the final quantity of any work done differs from the quantity in the Bill of 
Quantities for the particular item and is not more than twenty five percent (25%) 
of the original quantity, provided the aggregate changes for all items do not 
exceed ten percent (10%) of the Contract price, the Procuring Entityôs 
Representative shall make the necessary adjustments to allow for the changes 
subject to applicable laws, rules, and regulations. 

33.4 If requested by the Procuring Entityôs Representative, the Contractor shall 
provide the Procuring Entityôs Representative with a detailed cost breakdown 
of any rate in the Bill of Quantities. 

34. Instructions, Inspections and Audits 

34.1 The Procuring Entityôs personnel shall at all reasonable times during 
construction of the Work be entitled to examine, inspect, measure and test the 
materials and workmanship, and to check the progress of the construction.  

34.2 If the Procuring Entityôs Representative instructs the Contractor to carry out a 
test not specified in the Specification to check whether any work has a defect 
and the test shows that it does, the Contractor shall pay for the test and any 
samples.  If there is no defect, the test shall be a Compensation Event. 

34.3 The Contractor shall permit the Funding Source named in the SCC to inspect 
the Contractorôs accounts and records relating to the performance of the 
Contractor and to have them audited by auditors appointed by the Funding 
Source, if so required by the Funding Source. 

35. Identifying Defects 

The Procuring Entityôs Representative shall check the Contractorôs work and notify the 
Contractor of any defects that are found.  Such checking shall not affect the Contractorôs 
responsibilities.  The Procuring Entityôs Representative may instruct the Contractor to 
search uncover defects and test any work that the Procuring Entityôs Representative 
considers below standards and defective. 

36. Cost of Repairs 

Loss or damage to the Works or Materials to be incorporated in the Works between the 
Start Date and the end of the Defects Liability Periods shall be remedied by the 
Contractor at the Contractorôs cost if the loss or damage arises from the Contractorôs 
acts or omissions. 

37. Correction of Defects 

37.1 The Procuring Entityôs Representative shall give notice to the Contractor of any 
defects before the end of the Defects Liability Period, which is One (1) year 
from project completion up to final acceptance by the Procuring Entityôs 
Representative.   
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37.2 Every time notice of a defect is given, the Contractor shall correct the notified 
defect within the length of time specified in the Procuring Entityôs 
Representativeôs notice. 

37.3 The Contractor shall correct the defects which he notices himself before the 
end of the Defects Liability Period. 

37.4 The Procuring Entity shall certify that all defects have been corrected. If the 
Procuring Entity considers that correction of a defect is not essential, he can 
request the Contractor to submit a quotation for the corresponding reduction in 
the Contract Price. If the Procuring Entity accepts the quotation, the 
corresponding change in the SCC is a Variation. 

38. Uncorrected Defects 

38.1 The Procuring Entity shall give the Contractor at least fourteen (14) days notice 
of his intention to use a third party to correct a Defect. If the Contractor does 
not correct the Defect himself within the period, the Procuring Entity may have 
the Defect corrected by the third party. The cost of the correction will be 
deducted from the Contract Price. 

38.2 The use of a third party to correct defects that are uncorrected by the Contractor 
will in no way relieve the Contractor of its liabilities and warranties under the 
Contract. 

39. Advance Payment 

39.1 The Procuring Entity shall, upon a written request of the contractor which shall 
be submitted as a contract document, make an advance payment to the 
contractor in an amount not exceeding fifteen percent (15%) of the total 
contract price, to be made in lump sum or, at the most two, installments 
according to a schedule specified in the SCC. 

39.2 The advance payment shall be made only upon the submission to and 
acceptance by the Procuring Entity of an irrevocable standby letter of credit of 
equivalent value from a commercial bank, a bank guarantee or a surety bond 
callable upon demand, issued by a surety or insurance company duly licensed 
by the Insurance Commission and confirmed by the Procuring Entity. 

39.3 The advance payment shall be repaid by the Contractor by an amount equal to 
the percentage of the total contract price used for the advance payment. 

39.4 The contractor may reduce his standby letter of credit or guarantee instrument 
by the amounts refunded by the Monthly Certificates in the advance payment. 

39.5 The Procuring Entity will provide an Advance Payment on the Contract Price 
as stipulated in the Conditions of Contract, subject to the maximum amount 
stated in SCC Clause 39.1 

40. Progress Payments 

40.1 The Contractor may submit a request for payment for Work accomplished.  
Such request for payment shall be verified and certified by the Procuring 
Entityôs Representative/Project Engineer.  Except as otherwise stipulated in the 
SCC, materials and equipment delivered on the site but not completely put in 
place shall not be included for payment.   

40.2 The Procuring Entity shall deduct the following from the certified gross amounts 
to be paid to the contractor as progress payment: 

(a) Cumulative value of the work previously certified and paid for. 
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(b) Portion of the advance payment to be recouped for the month. 

(c) Retention money in accordance with the condition of contract. 

(d) Amount to cover third party liabilities. 

(e) Amount to cover uncorrected discovered defects in the works. 

40.3 Payments shall be adjusted by deducting therefrom the amounts for advance 
payments and retention.  The Procuring Entity shall pay the Contractor the 
amounts certified by the Procuring Entityôs Representative within twenty eight 
(28) days from the date each certificate was issued.  No payment of interest for 
delayed payments and adjustments shall be made by the Procuring Entity. 

40.4 The first progress payment may be paid by the Procuring Entity to the 
Contractor provided that at least twenty percent (20%) of the work has been 
accomplished as certified by the Procuring Entityôs Representative, unless 
otherwise provided in the SCC. 

40.5 Items of the Works for which a price of ñ0ò (zero) has been entered will not be 
paid for by the Procuring Entity and shall be deemed covered by other rates 
and prices in the Contract. 

41. Payment Certificates 

41.1 The Contractor shall submit to the Procuring Entityôs Representative monthly 
statements of the estimated value of the work executed less the cumulative 
amount certified previously, except when a different payment scheme is 
adopted under GCC Clause 40.4, in which case, the statement may only be 
submitted in accordance with the schedule prescribed by the Procuring Entity. 

41.2 The Procuring Entityôs Representative shall check the Contractorôs statement 
and certify the amount to be paid to the Contractor. 

41.3 The value of Work executed shall: 

(a) be determined by the Procuring Entityôs Representative; 

(b) comprise the value of the quantities of the items in the Bill of Quantities 
completed; and 

(c) include the valuations of approved variations. 

41.4 The Procuring Entityôs Representative may exclude any item certified in a 
previous certificate or reduce the proportion of any item previously certified in 
any certificate in the light of later information. 

42. Retention 

42.1 The Procuring Entity shall retain from each payment due to the Contractor an 
amount equal to a percentage thereof using the rate as specified in GCC Sub-
Clause 42.2. 

42.2 Progress payments are subject to retention of ten percent (10%), referred to as 
the ñretention money.ò  Such retention shall be based on the total amount due 
to the Contractor prior to any deduction and shall be retained from every 
progress payment until fifty percent (50%) of the value of Works, as determined 
by the Procuring Entity, are completed.  If, after fifty percent (50%) completion, 
the Work is satisfactorily done and on schedule, no additional retention shall 
be made; otherwise, the ten percent (10%) retention shall again be imposed 
using the rate specified thereof. 



Philippine International Trading Corporation             Bid Reference No.  MPG-B2-2019-050 (2nd Rebid) 

Section IV.  General Conditions of Contract                                                                      Page 66 of 140  
                                                 Rehabilitation of Commo Brown Beaching Area  

Shore Power System for the Philippine Navy (PN) 

42.3 The total ñretention moneyò shall be due for release upon final acceptance of 
the Works.  The Contractor may, however, request the substitution of the 
retention money for each progress billing with irrevocable standby letters of 
credit from a commercial bank, bank guarantees or surety bonds callable on 
demand, of amounts equivalent to the retention money substituted for and 
acceptable to the Procuring Entity, provided that the project is on schedule and 
is satisfactorily undertaken.  Otherwise, the ten (10%) percent retention shall 
be made.  Said irrevocable standby letters of credit, bank guarantees and/or 
surety bonds, to be posted in favor of the Government shall be valid for a 
duration to be determined by the concerned implementing office/agency or 
Procuring Entity and will answer for the purpose for which the ten (10%) percent 
retention is intended, i.e., to cover uncorrected discovered defects and third 
party liabilities. 

42.4 On completion of the whole Works, the Contractor may substitute retention 
money with an ñon demandò Bank guarantee in a form acceptable to the 
Procuring Entity. 

43. Variation Orders 

43.1 Variation Orders may be issued by the Procuring Entity to cover any 
increase/decrease in quantities, including the introduction of new work items 
that are not included in the original contract or reclassification of work items 
that are either due to change of plans, design or alignment to suit actual field 
conditions resulting in disparity between the preconstruction plans used for 
purposes of bidding and the ñas staked plansò or construction drawings 
prepared after a joint survey by the Contractor and the Procuring Entity after 
award of the contract, provided that the cumulative amount of the Variation 
Order does not exceed ten percent (10%) of the original project cost. The 
addition/deletion of Works should be within the general scope of the project as 
bid and awarded.  The scope of works shall not be reduced so as to 
accommodate a positive Variation Order.  A Variation Order may either be in 
the form of a Change Order or Extra Work Order. 

43.2 A Change Order may be issued by the Procuring Entity to cover any 
increase/decrease in quantities of original Work items in the contract. 

43.3 An Extra Work Order may be issued by the Procuring Entity to cover the 
introduction of new work necessary for the completion, improvement or 
protection of the project which were not included as items of Work in the original 
contract, such as, where there are subsurface or latent physical conditions at 
the site differing materially from those indicated in the contract, or where there 
are duly unknown physical conditions at the site of an unusual nature differing 
materially from those ordinarily encountered and generally recognized as 
inherent in the Work or character provided for in the contract. 

43.4 Any cumulative Variation Order beyond ten percent (10%) shall be subject of 
another contract to be bid out if the works are separable from the original 
contract.  In exceptional cases where it is urgently necessary to complete the 
original scope of work, the Head of the Procuring Entity may authorize a 
positive Variation Order that will make the cumulative value of the Variation 
Orders go beyond ten percent (10%) but not more than twenty percent (20%) 
of the original contract price, subject to the guidelines to be determined by the 
GPPB: Provided, however, That appropriate sanctions shall be imposed on the 
designer, consultant or official responsible for the original detailed engineering 
design which failed to consider the Variation Order beyond ten percent (10%). 
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43.5 In claiming for any Variation Order, the Contractor shall, within seven (7) 
calendar days after such work has been commenced or after the circumstances 
leading to such condition(s) leading to the extra cost, and within twenty-eight 
(28) calendar days deliver a written communication giving full and detailed 
particulars of any extra cost in order that it may be investigated at that time. 
Failure to provide either of such notices in the time stipulated shall constitute a 
waiver by the contractor for any claim. The preparation and submission of 
Variation Orders are as follows: 

(a) If the Procuring Entityôs representative/Project Engineer believes that a 
Change Order or Extra Work Order should be issued, he shall prepare 
the proposed Order accompanied with the notices submitted by the 
Contractor, the plans therefore, his computations as to the quantities of 
the additional works involved per item indicating the specific stations 
where such works are needed, the date of his inspections and 
investigations thereon, and the log book thereof, and a detailed 
estimate of the unit cost of such items of work, together with his 
justifications for the need of such Change Order or Extra Work Order, 
and shall submit the same to the Head of the Procuring Entity for 
approval. 

(b) The Head of the Procuring Entity or his duly authorized representative, 
upon receipt of the proposed Change Order or Extra Work Order shall 
immediately instruct the technical staff or office of the Procuring Entity 
to conduct an on-the-spot investigation to verify the need for the Work 
to be prosecuted and to review the proposed plan, and prices of the 
work involved.  

(c) The technical staff or appropriate office of the Procuring Entity shall 
submit a report of their findings and recommendations, together with 
the supporting documents, to the Head of Procuring Entity or his duly 
authorized representative for consideration. 

(d) The HOPE or his duly authorized representative, acting upon the 
recommendation of the technical staff or appropriate office, shall 
approve the Change Order or Extra Order after being satisfied that the 
same is justified, necessary, and in order.  

(e) The timeframe for the processing of Variation Orders from the 
preparation up to the approval by the Head of the Procuring Entity 
concerned shall not exceed thirty (30) calendar days. 

44. Contract Completion 

Once the project reaches an accomplishment of ninety five (95%) of the total contract 
amount, the Procuring Entity may create an inspectorate team to make preliminary 
inspection and submit a punch-list to the Contractor in preparation for the final turnover 
of the project. Said punch-list will contain, among others, the remaining Works, Work 
deficiencies for necessary corrections, and the specific duration/time to fully complete 
the project considering the approved remaining contract time.  This, however, shall not 
preclude the claim of the Procuring Entity for liquidated damages. 

45. Suspension of Work 

45.1 The Procuring Entity shall have the authority to suspend the work wholly or 
partly by written order for such period as may be deemed necessary, due to 
force majeure or any fortuitous events or for failure on the part of the Contractor 
to correct bad conditions which are unsafe for workers or for the general public, 
to carry out valid orders given by the Procuring Entity or to perform any 
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provisions of the contract, or due to adjustment of plans to suit field conditions 
as found necessary during construction. The Contractor shall immediately 
comply with such order to suspend the work wholly or partly. 

45.2 The Contractor or its duly authorized representative shall have the right to 
suspend work operation on any or all projects/activities along the critical path 
of activities after fifteen (15) calendar days from date of receipt of written notice 
from the Contractor to the district engineer/regional director/consultant or 
equivalent official, as the case may be, due to the following: 

(a) There exist right-of-way problems which prohibit the Contractor from 
performing work in accordance with the approved construction 
schedule. 

(b) Requisite construction plans which must be owner-furnished are not 
issued to the contractor precluding any work called for by such plans. 

(c) Peace and order conditions make it extremely dangerous, if not 
possible, to work. However, this condition must be certified in writing by 
the Philippine National Police (PNP) station which has responsibility 
over the affected area and confirmed by the Department of Interior and 
Local Government (DILG) Regional Director. 

(d) There is failure on the part of the Procuring Entity to deliver government-
furnished materials and equipment as stipulated in the contract. 

(e) Delay in the payment of Contractorôs claim for progress billing beyond 
forty-five (45) calendar days from the time the Contractorôs claim has 
been certified to by the procuring entityôs authorized representative that 
the documents are complete unless there are justifiable reasons thereof 
which shall be communicated in writing to the Contractor. 

45.3 In case of total suspension, or suspension of activities along the critical path, 
which is not due to any fault of the Contractor, the elapsed time between the 
effective order of suspending operation and the order to resume work shall be 
allowed the Contractor by adjusting the contract time accordingly. 

46. Payment on Termination 

46.1 If the Contract is terminated because of a fundamental breach of Contract by 
the Contractor, the Procuring Entityôs Representative shall issue a certificate 
for the value of the work done and Materials ordered less advance payments 
received up to the date of the issue of the certificate and less the percentage 
to apply to the value of the work not completed, as indicated in the SCC. 
Additional Liquidated Damages shall not apply.  If the total amount due to the 
Procuring Entity exceeds any payment due to the Contractor, the difference 
shall be a debt payable to the Procuring Entity. 

46.2 If the Contract is terminated for the Procuring Entityôs convenience or because 
of a fundamental breach of Contract by the Procuring Entity, the Procuring 
Entityôs Representative shall issue a certificate for the value of the work done, 
Materials ordered, the reasonable cost of removal of Equipment, repatriation of 
the Contractorôs personnel employed solely on the Works, and the Contractorôs 
costs of protecting and securing the Works, and less advance payments 
received up to the date of the certificate. 

46.3 The net balance due shall be paid or repaid within twenty eight (28) days from 
the notice of termination. 
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46.4 If the Contractor has terminated the Contract under GCC Clauses 17 or 18, the 
Procuring Entity shall promptly return the Performance Security to the 
Contractor. 

47. Extension of Contract Time 

47.1 Should the amount of additional work of any kind or other special circumstances 
of any kind whatsoever occur such as to fairly entitle the contractor to an 
extension of contract time, the Procuring Entity shall determine the amount of 
such extension; provided that the Procuring Entity is not bound to take into 
account any claim for an extension of time unless the Contractor has, prior to 
the expiration of the contract time and within thirty (30) calendar days after such 
work has been commenced or after the circumstances leading to such claim 
have arisen, delivered to the Procuring Entity notices in order that it could have 
investigated them at that time. Failure to provide such notice shall constitute a 
waiver by the Contractor of any claim. Upon receipt of full and detailed 
particulars, the Procuring Entity shall examine the facts and extent of the delay 
and shall extend the contract time completing the contract work when, in the 
Procuring Entityôs opinion, the findings of facts justify an extension. 

47.2 No extension of contract time shall be granted the Contractor due to (a) ordinary 
unfavorable weather conditions and (b) inexcusable failure or negligence of 
Contractor to provide the required equipment, supplies or materials. 

47.3 Extension of contract time may be granted only when the affected activities fall 
within the critical path of the PERT/CPM network. 

47.4 No extension of contract time shall be granted when the reason given to support 
the request for extension was already considered in the determination of the 
original contract time during the conduct of detailed engineering and in the 
preparation of the contract documents as agreed upon by the parties before 
contract perfection. 

47.5 Extension of contract time shall be granted for rainy/unworkable days 
considered unfavorable for the prosecution of the works at the site, based on 
the actual conditions obtained at the site, in excess of the number of 
rainy/unworkable days pre-determined by the Procuring Entity in relation to the 
original contract time during the conduct of detailed engineering and in the 
preparation of the contract documents as agreed upon by the parties before 
contract perfection, and/or for equivalent period of delay due to major calamities 
such as exceptionally destructive typhoons, floods and earthquakes, and 
epidemics, and for causes such as non-delivery on time of materials, working 
drawings, or written information to be furnished by the Procuring Entity, non-
acquisition of permit to enter private properties within the right-of-way resulting 
in complete paralyzation of construction activities, and other meritorious causes 
as determined by the Procuring Entityôs Representative and approved by the 
Head of the Procuring Entity. Shortage of construction materials, general labor 
strikes, and peace and order problems that disrupt construction operations 
through no fault of the Contractor may be considered as additional grounds for 
extension of contract time provided they are publicly felt and certified by 
appropriate government agencies such as DTI, DOLE, DILG, and DND, among 
others. The written consent of bondsmen must be attached to any request of the 
Contractor for extension of contract time and submitted to the Procuring Entity 
for consideration and the validity of the Performance Security shall be 
correspondingly extended. 
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48. Price Adjustment 

Except for extraordinary circumstances as determined by NEDA and approved by the 
GPPB, no price adjustment shall be allowed.  Nevertheless,  in cases where the cost of 
the awarded contract is affected by any applicable new laws, ordinances, regulations, or 
other acts of the GOP, promulgated after the date of bid opening, a contract price 
adjustment shall be made or appropriate relief shall be applied on a no loss-no gain 
basis. 

49. Completion 

The Contractor shall request the Procuring Entityôs Representative to issue a certificate 
of Completion of the Works, and the Procuring Entityôs Representative will do so upon 
deciding that the work is completed. 

50. Taking Over 

The Procuring Entity shall take over the Site and the Works within seven (7) days from 
the date the Procuring Entityôs Representative issues a certificate of Completion. 

51. Operating and Maintenance Manuals 

51.1 If ñas builtò Drawings and/or operating and maintenance manuals are required, 
the Contractor shall supply them by the dates stated in the SCC. 

51.2 If the Contractor does not supply the Drawings and/or manuals by the dates 
stated in the SCC, or they do not receive the Procuring Entityôs Representativeôs 
approval, the Procuring Entityôs Representative shall withhold the amount stated 
in the SCC from payments due to the Contractor. 
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SECTION V.   
SPECIAL CONDITIONS OF 

CONTRACT (SCC)
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Special Conditions of Contract 

GCC 
Clause 

 

1 
 

Project 
Completion of Work 

(No. of calendar days) 

Rehabilitation of Commo Brown 
Beaching Area Shore Power System 
for the Philippine Navy (PN) 

Within ninety (90) calendar days upon 
receipt of the Notice Site Possession  

 

1.22 The Procuring Entity is PHILIPPINE INTERNATIONAL TRADING 
CORPORATION. 

1.23 The Procuring Entityôs Representative is  

MS. MYRA CHITELLA T. ALVAREZ 

Acting Vice President ï Military Procurement Group 

Philippine International Trading Corporation (PITC) 

4th floor, NDC Bldg 116 Tordesillas St, Salcedo Village, Makati City 

 

Contact Person:   

MR. PIO B. BELLOSILLO 

Account Head ï Philippine Navy Account 

Military Procurement Group  

Tel. 818-9801 local 365 / Fax No. 812 0012 

1.24 The Site is located at: 

Naval Base Heracleo Alano, Sangley Point, Cavite City 

1.28 The Start Date is upon receipt of the Notice of Site Possession 

1.31 The Works consist of Rehabilitation of Commo Brown Beaching Area 
Shore Power System for the Philippine Navy (PN) 

2.2 No further instructions. 

5.1 The Contractorôs receipt of the Notice of Site Possession shall be deemed 
the start of the Contractor to proceed with the execution of the Works. 

6.5 No further instructions. 

7.4(c) No further instructions 

7.7 No further instructions. 

8.1 No further instructions. 

12.3 No further instructions. 

12.5 Fifteen (15) years.  

13 All partners to the joint venture shall be jointly and severally liable to the 
Procuring Entity.ò 

18.3(h)(i) No further instructions. 

21.2 The Arbiter is to be advised as needed. 

29.1 Dayworks are applicable at the rate shown in the Contractorôs original Bid. 

31.1 No further instructions. 
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34.3 The Funding Source is SAA No. 10-17-3341M dated 12 October 2017 

39.1 No further instructions. 

40.4 

 

 

 

 

No further instructions. 

Documentary requirements for Progress Payment: 

a) Original and Duplicate Copies of Statement of Account under the name 
of Philippine Navy (PN) (entries must be either typewritten or computer 
printed).  

b) Statement of Work Accomplished based on the Construction Schedule 
and Bill of Quantities 

c) Inspection Report by PNôs Authorized Engineer. 

d) Statement of Time Elapsed and Percentage of Work Accomplished per 
Annex XII. 

e) Contractorôs Affidavit per Annex XIII. 

f) Pictures / Photos before, during and after construction of items of work 
especially the embedded items. 

g) PN Certification that the following Insurance Policies were submitted: 

1. Contractorôs All Risk Insurance; 

2. Transportation to the project Site of Equipment, Machinery, and 
Supplies owned by the Contractor; 

3. Personal injury or death of Contractorôs employees; and 

4. Comprehensive insurance for third party liability to Contractorôs direct 
or indirect act or omission causing damage to third persons. 

h) PN Certification that the Contractor submitted Weekly Accomplishment 
Report with pictures. 

i) PN Certification that all materials used were approved prior to its 
installation. 

j) Contractorôs Certification that all materials used are compliant to the 
Product Quality Standard set by the Bureau of Philippine Standards DTI 
and DPWH Standard.   

k) Original Joint Certificate of Completion issued by PITC and PN. 

Documentary requirements for Final Payment:  

a) Original and Duplicate Copies of Statement of Account under the name 
of Philippine Navy (PN).  (entries must be either typewritten or computer 
printed).  

b) Statement of Work Accomplished based on the Construction Schedule 
and Bill of Quantities 

c) Approved request for variation orders (if applicable) 

d) Inspection Report by PNôs Authorized Engineer. 

e) Statement of Time Elapsed and Percentage of Work Accomplished per 
Annex XII. 

f) Contractorôs Affidavit per Annex XIII. 
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g) Pictures / Photos before, during and after construction of items of work 
especially the embedded items. 

h) PN Certification that the Contractor submitted Weekly Accomplishment 
Report with pictures. 

i) PN Certification that all materials used was approved prior to its 
installation. 

j) Contractorôs Certification that all materials used are compliant to the 
Product Quality Standard set by the Bureau of Philippine Standards DTI 
and DPWH Standard.   

k) Original Joint Certificate of Completion and Final Acceptance issued by 
PITC and PN. 

l) PN Certification that a Warranty Security was issued in favor of the 
Philippine Navy (PN) for the Rehabilitation of Commo Brown 
Beaching Area Shore Power System for the Philippine Navy (PN) ï 
To cover warranty from defects/failures, liabilities and workmanship for 
the civil and other related works for fifteen (15) years from date of final 
acceptance. 

m) Certification that PN has received the As Built Plans signed and sealed 
by Licensed Engineer 

42.3 The total ñretention moneyò shall be due for release one (1) year after 
completion and final acceptance of the Works.  

42.4 On completion of the whole Works, the Contractor may substitute retention 
money with an ñon demandò Bank guarantee in a form acceptable to the 
Procuring Entity. 
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SECTION VI.  SPECIFICATIONS  
(REFER TO THE TECHNICAL BID 
FORM, AND SCOPE OF WORKS)
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SECTION VII.  DRAWINGS 
(REFER TO THE TECHNICAL BID 
FORM, SCOPE OF WORKS AND 

DRAWINGS)
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SECTION VIII.  BILL OF QUANTITIES  
(SEE THE FINANCIAL BID FORM 

AND BILL OF QUANTITIES)
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Annex I 

(BIDDERôS COMPANY LETTERHEAD) 

REHABILITATION OF COMMO BROWN BEACHING AREA SHORE POWER 
SYSTEM FOR THE PHILIPPINE NAVY (PN) 

Bid Ref. No. MPG-B2-2019-050 (2nd Rebid) 
(Previous Bid Ref. Nos. MPG-B2-2018-143 & MPG-B2-2018-508) 

Approved Budget for the Contract ï  4,939,532.62 

STATEMENT OF ALL ONGOING GOVERNMENT AND PRIVATE CONTRACTS, 
INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED IF ANY,  

WHETHER SIMILAR OR NOT SIMILAR IN NATURE AND COMPLEXITY TO THE 
CONTRACT TO BE BID 

 

NAME  OF 
THE 

CONTRACT 

 

DATE OF THE 
CONTRACT 

 

 CONTRACT 
DURATION  

 

NATURE OF 
WORK  

 

OWNERõS 
NAME AND 
ADDRESS 

 

CONTRACTORõS 
ROLE    

(whether sole 
contractor, 

subcontractor, 
or partner in a 

JV and 
percentage of 
participation) 

      

 

TOTAL 
CONTRACT 
VALUE AT 
AWARD 

DATE OF 
COMPLETION 

OR ESTIMATED 
COMPLETION 

TIME 

TOTAL 
CONTRACT 
VALUE AT 

COMPLETION,  

IF APPLICABLE 

PERCENTAGES OF 
PLANNED & ACTUAL 
ACCOMPLISHMENTS, 

IF APPLICABLE 

VALUE OF 
OUTSTANDING 

WORKS, IF 
APPLICABLE 

     

Note: Copies of POs/Contracts to be submitted only during Post Qualification if 
declared as the S/LCB. 

 
CERTIFIED CORRECT: 

 

Name of Company (in print) 
 

Signature of Company Authorized Representative 
 

Name & Designation (in print) 
 

Date 
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Annex I-A 

(BIDDERôS COMPANY LETTERHEAD) 

REHABILITATION OF COMMO BROWN BEACHING AREA SHORE POWER 
SYSTEM FOR THE PHILIPPINE NAVY (PN) 

Bid Ref. No. MPG-B2-2019-050 (2nd Rebid) 
(Previous Bid Ref. Nos. MPG-B2-2018-143 & MPG-B2-2018-508) 

Approved Budget for the Contract ï  4,939,532.62 

  STATEMENT OF SINGLE LARGEST COMPLETED CONTRACT  
SIMILAR TO THIS PROJECT EQUIVALENT TO AT LEAST FIFTY (50%) OF THE 

ABC 
 

NAME  OF 
THE 

CONTRACT 

 

CONTRACT 
DURATION 

AND 
NATURE 
OF WORK 

 

OWNERõS 
NAME AND 
ADDRESS 

 

CONTRACTORõS 
ROLE (whether 
sole contractor, 
subcontractor, 
or partner in a 

JV and 
percentage of 
participation) 

 TOTAL 
CONTRACT 
VALUE AT 
AWARD 

 

DATE OF 
COMPLETION 

OR 
ESTIMATED 

COMPLETION 
TIME 

 

DATE OF 
CONTRACT 

OR NOTICE  

TO 
PROCEED  

 

       

For purposes of this project, similar contracts shall refer to contracts involving ñElectrical 
Works.ò 

However, contractors under Small A and Small B categories without similar experience on the 
contract to be bid may be allowed to bid if the cost of such contract is not more than the 
Allowable Range of Contract Cost (ARCC) of their registration based on the guidelines as 
prescribed by the PCAB. 

Copy of any of the following documents must be attached to this Statement:  

1. Constructorôs Certificate of Performance Evaluation System (CPES) Final  Rating 
which must be  Satisfactory rating, or  

2. Ownerôs Certificate of Acceptance, or 

3. Ownerôs Certificate of Completion 

 

CERTIFIED CORRECT: 
 
 

Name of Company (in print) 
 

Signature of Company Authorized Representative 
 

Name & Designation (in print) 
 

Date 
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Annex II 

(BIDDERôS COMPANY LETTERHEAD) 

REHABILITATION OF COMMO BROWN BEACHING AREA SHORE POWER 
SYSTEM FOR THE PHILIPPINE NAVY (PN) 

Bid Ref. No. MPG-B2-2019-050 (2nd Rebid) 
(Previous Bid Ref. Nos. MPG-B2-2018-143 & MPG-B2-2018-508) 

Approved Budget for the Contract ï  4,939,532.62 
 

CERTIFICATE OF NET FINANCIAL CONTRACTING CAPACITY 
(Please show figures at how you arrived at the NFCC) 

 
 
This is to certify that our Net Financial Contracting Capacity (NFCC) is Philippine Pesos 
_____________________________________________________________________ 
( _________________) which is at least equal to the total ceiling price we are bidding. The 
amount is computed as follows: 

 

CA = Current Assets  

Less: - 

CL =  Current Liabilities  

Sub-Total 1  

 X 15 

Sub-Total 2  

Less: - 

C = 

value of all outstanding or uncompleted portions of 
the projects under on-going contracts, including 
awarded contracts yet to be started coinciding with 
the contract for this Project 

 

NFCC  

 
Issued this ______day of ______________, 2018. 
 

 

Name & Signature of Authorized Representative 
 

Position 
 

Date 
Notes: 

1. The value of all outstanding or uncompleted contracts refers to those listed in Annex I. 

2. The detailed computation must be shown using the required formula provided above. 

3. The NFCC computation must at least be equal to the ABC of the project 
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Annex III 
 (Page 1 of 2) 

REPUBLIC OF THE PHILIPPINES )  

CITY OF ____________________  ) S.S. 
 

BID-SECURING DECLARATION 

REHABILITATION OF COMMO BROWN BEACHING AREA SHORE POWER 
SYSTEM FOR THE PHILIPPINE NAVY (PN) 

Bid Ref. No. MPG-B2-2019-050 (2nd Rebid) 
(Previous Bid Ref. Nos. MPG-B2-2018-143 & MPG-B2-2018-508) 

Approved Budget for the Contract ï  4,939,532.62 

To:  PHILIPPINE INTERNATIONAL TRADING CORPORATION 
        NDC Building, 116 Tordesillas St., Salcedo Village, Makati] 

 
I/We, the undersigned, declare that:   
 

1. I/We understand that, according to your conditions, bids must be supported by a Bid 
Security, which may be in the form of a Bid-Securing Declaration. 

 
2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any contract 

with any procuring entity for a period of two (2) years upon receipt of your Blacklisting 
Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the 
Guidelines on the Use of Bid Securing Declaration1, within fifteen (15) days from 
receipt of the written demand by the procuring entity for the commission of acts 
resulting to the enforcement of the bid securing declaration under Sections 23.1 (b), 
34.2, 40.1 and 69.1, except 69.1 (f), of the IRR of RA 9184; without prejudice to other 
legal action the government may undertake.  

 

3. I/We understand that this Bid-Securing Declaration shall cease to be valid on the 
following circumstances: 
 

(a) Upon expiration of the bid validity period, or any extension thereof pursuant to 
your request;  

(b) I am/we are declared ineligible or post-disqualified upon receipt of your notice 
to such effect, and (i) I/we failed to timely file a request for reconsideration or 
(ii) I/we filed a waiver to avail of said right;  

(c) I am/we are declared as the bidder with the Single/Lowest Calculated and 
Responsive Bid, and I/we have furnished the performance security and signed 
the Contract. 

 
IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month] 
[year] at [place of execution].  
  [Insert NAME OF BIDDERôS             

AUTHORIZED REPRESENTATIVE] 
[Insert signatoryôs legal capacity] 

Affiant 
---------------------------------------------------------- 
1 Issued by the GPPB through GPPB Resolution 03-2012 on 27 January 2012. 
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Annex III 
(Page 2 of 2) 

 
 
 
 
SUBSCRIBED AND SWORN to before me this _____ day of [month] [year] at [place of 
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me 
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. 
No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card 
used], with his/her photograph and signature appearing thereon, with no. ______ and his/her 
Community Tax Certificate No. _______ issued on ______ at ______. 
 
Witness my hand and seal this ___ day of [month] [year]. 
 
 
 
 

NAME OF NOTARY PUBLIC 
Serial No. of Commission ___________  
Notary Public for ______ until ________  
Roll of Attorneys No. _____  
PTR No. __, [date issued], [place Issued] 
IBP No. __, [date issued], [place issued] 

                                                                                                                                
 
 
Doc. No.  

Page No.  

Book No.  

Series of   
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PLEASE USE THIS BID FORM  

DO NOT RETYPE OR ALTER  

Annex IV 
 (Page 1 of 4) 

 

PHILIPPINE INTERNATIONAL TRADING CORPORATION 

TECHNICAL BID FORM 

REHABILITATION OF COMMO BROWN BEACHING AREA SHORE POWER 
SYSTEM FOR THE PHILIPPINE NAVY (PN)  

Bid Ref. No. Bid Ref. No. MPG-B2-2019-050 (2nd Rebid) 
(Previous Bid Ref. Nos. MPG-B2-2018-143 & MPG-B2-2018-508) 

Approved Budget for the Contract ï  4,939,532.62 
 

PHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATION 

INSTRUCTION TO THE BIDDER: Indicate òCOMPLYó (on every line) under Bidderõs Statement of Compliance if bidder can meet the required 
technical specifications and project requirements. DO NOT LEAVE ANY BLANK. A òYESó OR òNOó ENTRY WILL NOT BE ACCEPTED. FAILURE 
TO CONFORM WILL RESULT IN A RATING OF òFAILEDó. 

Line 
No. 

Technical Requirements 
Bidderôs Statement 

of Compliance 

1.  Rehabilitation of Commo Brown Beaching Area for the 
Philippine Navy (PN) 

Per Scope of Works (Annex IV-A) 

Per Drawings (Annex IV-B) 

 

2.  Please indicate Brand of the Pole Mounted Single Phase Transformer 

 

_________________________________________________________________ 

 Other Requirements  

3.  Bidder has no overdue deliveries or unperformed services 
intended for the PITC and PN. 

 

4.  Bidder did not participate as a consultant in the preparation 
of the design or technical specifications of the Project subject 
of the bid. 

 

BIDDERôS UNDERTAKING 

I/WE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby bid to 
(supply/deliver/perform) the above-described items. 

I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the Bidding 
Documents, including the posting of the required performance security within ten (10) calendar days from receipt of the Notice 
of Award. 

Until a formal contract is prepared and signed, this Bid is binding on us. 
 

 

Name of Company (in print) 

 
Signature of Company Authorized Representative 

 
Name & Designation (in print) 

 

Date 
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DO NOT RETYPE OR ALTER  

Annex IV 
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PHILIPPINE INTERNATIONAL TRADING CORPORATION 

TECHNICAL BID FORM 

REHABILITATION OF COMMO BROWN BEACHING AREA SHORE POWER 
SYSTEM FOR THE PHILIPPINE NAVY (PN)  

Bid Ref. No. Bid Ref. No. MPG-B2-2019-050 (2nd Rebid) 
(Previous Bid Ref. Nos. MPG-B2-2018-143 & MPG-B2-2018-508) 

Approved Budget for the Contract ï  4,939,532.62 
 

PHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATION 

INSTRUCTION TO THE BIDDER: Indicate òCOMPLYó (on every line) under Bidderõs Statement of Compliance if bidder can meet the required 
technical specifications and project requirements. DO NOT LEAVE ANY BLANK. A òYESó OR òNOó ENTRY WILL NOT BE ACCEPTED. FAILURE 
TO CONFORM WILL RESULT IN A RATING OF òFAILEDó. 

Line 
No. 

Additional Requirements if Awarded the Contract 
Bidderôs Statement 

of Compliance 

5.  Completion of the Works is within ninety (90) calendar 
days upon receipt of the Notice Site Possession  

Project Site:  Naval Station Pascual Ledesma, Fort San 
Felipe, Cavite City 

 

Additional Requirements to be provided by the Bidder,  

if Awarded the Contract 

6.  Contractor to submit pictures / photos before, during and after 
construction of items of work especially the embedded items. 

 

7.  All Materials to be used must be compliant with the Product 
Quality Standards set by the Bureau of Philippine Standards 
ï DTI. 

 

8.  All Materials to be used in the project must be presented for 
approval to PN Authorized Representatives prior to its 
installation.   

 

BIDDERôS UNDERTAKING 

I/WE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby bid to 
(supply/deliver/perform) the above-described items. 

I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the Bidding 
Documents, including the posting of the required performance security within ten (10) calendar days from receipt of the Notice 
of Award. 

Until a formal contract is prepared and signed, this Bid is binding on us. 
 

 

Name of Company (in print) 

 
Signature of Company Authorized Representative 

 
Name & Designation (in print) 

 

Date 
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PHILIPPINE INTERNATIONAL TRADING CORPORATION 

TECHNICAL BID FORM 

REHABILITATION OF COMMO BROWN BEACHING AREA SHORE POWER 
SYSTEM FOR THE PHILIPPINE NAVY (PN)  

Bid Ref. No. Bid Ref. No. MPG-B2-2019-050 (2nd Rebid) 
(Previous Bid Ref. Nos. MPG-B2-2018-143 & MPG-B2-2018-508) 

Approved Budget for the Contract ï  4,939,532.62 
 

PHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATION 

INSTRUCTION TO THE BIDDER: Indicate òCOMPLYó (on every line) under Bidderõs Statement of Compliance if bidder can meet the required 
technical specifications and project requirements. DO NOT LEAVE ANY BLANK. A òYESó OR òNOó ENTRY WILL NOT BE ACCEPTED. FAILURE 
TO CONFORM WILL RESULT IN A RATING OF òFAILEDó. 

Line 
No. 

Additional Requirements to be provided by the Bidder,  

if Awarded the Contract 
Bidderôs Statement 

of Compliance 

9.  Contractor shall provide copy of the following Insurance 
Policies:  

1. Contractorôs All Risk Insurance; 

2. Transportation to the project Site of Equipment, Machinery, 
and Supplies owned by the Contractor; 

3. Personal injury or death of Contractorôs employees; and 

4. Comprehensive insurance for third party liability to 
Contractorôs direct or indirect act or omission causing 
damage to third persons 

 

Other Requirements 

10.  Joint Inspection and Acceptance to be conducted by PN and 
PITC representatives upon completion of work prior to its 
acceptance.  The Inspection Team shall be composed of two 
(2) PN representatives two and (2) PITC representatives.  All 
expenses relative to inspection and acceptance shall be for 
the account of the Contractor including inland transportation 
and per diem. 

 

BIDDERôS UNDERTAKING 

I/WE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby bid to 
(supply/deliver/perform) the above-described items. 

I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the Bidding 
Documents, including the posting of the required performance security within ten (10) calendar days from receipt of the Notice 
of Award. 

Until a formal contract is prepared and signed, this Bid is binding on us. 
 

 

Name of Company (in print) 

 
Signature of Company Authorized Representative 

 
Name & Designation (in print) 

 

Date 
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PHILIPPINE INTERNATIONAL TRADING CORPORATION 

TECHNICAL BID FORM 

REHABILITATION OF COMMO BROWN BEACHING AREA SHORE POWER 
SYSTEM FOR THE PHILIPPINE NAVY (PN)  

Bid Ref. No. Bid Ref. No. MPG-B2-2019-050 (2nd Rebid) 
(Previous Bid Ref. Nos. MPG-B2-2018-143 & MPG-B2-2018-508) 

Approved Budget for the Contract ï  4,939,532.62 
 

PHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATION 

INSTRUCTION TO THE BIDDER: Indicate òCOMPLYó (on every line) under Bidderõs Statement of Compliance if bidder can meet the required 
technical specifications and project requirements. DO NOT LEAVE ANY BLANK. A òYESó OR òNOó ENTRY WILL NOT BE ACCEPTED. FAILURE 
TO CONFORM WILL RESULT IN A RATING OF òFAILEDó. 

Line 
No. 

Additional Requirements to be provided by the Bidder,  

if Awarded the Contract 
Bidderôs Statement 

of Compliance 

11.  Submission of Warranty Security in favor of the PN for the 
Supply and Delivery of Labor and Materials for the 
Rehabilitation of Commo Brown Beaching Area Shore 
Power System for the Philippine Navy (PN) to cover 
warranty from defects/failures, liabilities and workmanship for 
the civil and other related works for fifteen (15) years from 
date of final acceptance. 

 

12.  Applicable Permits and Licenses 

 

13.  
As built plans duly signed by a Professional Electrical 
Engineer 

 

BIDDERôS UNDERTAKING 

I/WE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby bid to 
(supply/deliver/perform) the above-described items. 

I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the Bidding 
Documents, including the posting of the required performance security within ten (10) calendar days from receipt of the Notice 
of Award. 

Until a formal contract is prepared and signed, this Bid is binding on us. 
 

 

Name of Company (in print) 

 
Signature of Company Authorized Representative 

 
Name & Designation (in print) 

 

Date 
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Conforme: 

___________________________________ 

.ƛŘŘŜǊΩǎ /ƻƳǇŀƴȅ bŀƳŜ 
____________________________________ 

Signature of Authorized Representative 
____________________________________ 

Designation 
____________________________________ 

Date 
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Conforme: 

___________________________________ 

.ƛŘŘŜǊΩǎ /ƻƳǇŀƴȅ bŀƳŜ 
____________________________________ 

Signature of Authorized Representative 
____________________________________ 

Designation 
____________________________________ 

Date 
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Conforme: 

___________________________________ 

.ƛŘŘŜǊΩǎ /ƻƳǇŀƴȅ bŀƳŜ 
____________________________________ 

Signature of Authorized Representative 
____________________________________ 

Designation 
____________________________________ 

Date 
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Conforme: 

___________________________________ 

.ƛŘŘŜǊΩǎ Company Name 
____________________________________ 

Signature of Authorized Representative 
____________________________________ 

Designation 
____________________________________ 

Date 
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Conforme: 

___________________________________ 

.ƛŘŘŜǊΩǎ /ƻƳǇŀƴȅ bŀƳŜ 
____________________________________ 

Signature of Authorized Representative 
____________________________________ 

Designation 
____________________________________ 

Date 
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Conforme: 

___________________________________ 

.ƛŘŘŜǊΩǎ /ƻƳǇŀƴȅ bŀƳŜ 
____________________________________ 

Signature of Authorized Representative 
____________________________________ 

Designation 
____________________________________ 

Date 
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Conforme: 

___________________________________ 

.ƛŘŘŜǊΩǎ /ƻƳǇŀƴȅ bŀƳŜ 
____________________________________ 

Signature of Authorized Representative 
____________________________________ 

Designation 
____________________________________ 

Date 
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BIO DATA 

PERSONAL DATA 

Name :  

Date of Birth :  

Nationality :  

Marital Status :  

Permanent 
Address 

:  

EDUCATIONAL QUALIFICATIONS 

EDUCATION SCHOOL / INSTITUTION INCLUSIVE DATES 

Primary   

Secondary   

Tertiary   

Post Grad.   

PROFESSIONAL QUALIFICATIONS 

Membership in Professional Institutions: 

NAME OF INSTITUTION ADDRESS 

  

  

  

  

Work Experiences (Listed in descending chronological order) 

Present / Most Recent Assignment: 

INCLUSIVE DATES COMPANY 
POSITION / 

DESIGNATION 

BRIEF DESCRIPTION 
OF DUTIES AND 

RESPONSIBILITIES 

    

    

    

 




