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INVITATION TO BID 
 

SUPPLY OF LABOR AND MATERIALS FOR THE REPAIR AND REHABILITATION OF 
NAVAL STATION DIOSCORO PAPA (NSDP) FACILITIES FOR THE  

PHILIPPINE NAVY (PN) 

 

Bid Ref. No. MPG-B2-2019-123 
 

Approved Budget for the Contract ï  24,340,494.76 
 

1. The Philippine International Trading Corporation (PITC) and the Philippine Navy (PN), intend to 
apply the sum of Pesos: Twenty Four Million Three Hundred Forty Thousand Four Hundred 
Ninety Four and 76/100 (P 24,340,494.76), being the Approved Budget for the Contract (ABC) to 
payments under the contract for the Supply of Labor and Materials for the Repair and 
Rehabilitation of Naval Station Dioscoro Papa (NSDP) Facilities for the Philippine Navy (PN). 

  *     Must be issued by a Local Universal or Local Commercial Bank 

2. Bids received in excess of the ABC shall be automatically rejected at bid opening.   

3. PITC and PN now invite Contractors with valid and current Philippine Contractors Accreditation Board 
(PCAB) License with Classification / Category in General Building / General Engineering, with 
Minimum Size Range of Small B and Minimum License Category of C or D to bid for the Supply of 
Labor and Materials for the Repair and Rehabilitation of Naval Station Dioscoro Papa (NSDP) 
Facilities for the Philippine Navy (PN), (hereinafter referred to as the ñWORKSò).  The PCAB license 
must indicate ñPCAB registered contractor for Government Projects.ò 

4. The bidding is open to Filipino citizens / sole proprietorships, partnerships, or organization with at least 
seventy-five percent (75%) interest or outstanding capital stock belonging citizens of the Philippines. 

5. Prospective Bidders should have completed a single contract similar to the Project amounting to at 
least fifty percent (50%) of the ABC adjusted to current prices using the National Statistics Office 
consumer price index.  

However, contractors under Small A and B categories without similar experience on the contract to 
bid may be allowed to bid if the cost of such contract is not more than the Allowable Range of Contract 
Cost (ARCC) of their registration based on the guidelines as prescribed by the PCAB. 

For purposes of this project, ñsimilar contractò shall refer to contracts involving construction or repair 
of vertical structures. 

6. Project Completion Period is within Two Hundred Forty (240) calendar days upon receipt of the 
Notice of Site Possession. 

Project Site: Naval Station Dioscoro Papa, San Jose, Tacloban City 

7. Open competitive bidding will be conducted using non-discretionary pass/fail criterion as specified in 
the Revised Implementing Rules and Regulations (Revised IRR) of Republic Act 9184 (RA 9184), 
otherwise known as the ñGovernment Procurement Reform Act.ò  All particulars relative to this bidding 
including Eligibility Checking, Bid Security, Evaluation and Post Qualification procedures and Award 
of Contract shall be governed by R.A. 9184 and its 2016 Revised IRR.  

Description 
ABC   P 

VAT Inclusive 
 

Funding 
Source 

Forms of Bid Security 

Cost of 
Bidding 

Documents 
(cash payment 

only) ( P) 

Supply of Labor and 
Materials for the Repair 

and Rehabilitation of 
Naval Station Dioscoro 
Papa (NSDP) Facilities 
for the Philippine Navy 

(PN) 

24,340,494.76 

PITC AR 
No. 2931 
dated 16 

April 
2018 

¶ Bid Securing Declaration 
¶ Cash or Cashierôs/ Managerôs 

Check* equivalent to at least 
2% of the ABC 
¶ Bank Guarantee/ Bank draft 

or Irrevocable LC* equivalent 
to at least 2% of the ABC   
¶ Surety bond callable upon 

demand equivalent to at least 
5% of the ABC 

25,000.00 
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8. The Invitation to Bid and Bidding Documents may be downloaded from the website of the Philippine 
Government Electronic Procurement System (PhilGEPS) and PITC website at www.pitc.gov.ph.  
Interested bidders may inspect the Bidding Documents upon presentation of proper identification 
during office hours (8:00AM ï 4:00PM) on weekdays only.  

9. The complete set of Bidding Documents maybe acquired by interested bidders during office hours 
(8:00am ï 4:00pm) but no later than 4:00pm upon payment of a non-refundable fee as indicated 
above.  The Bidding Documents shall be received personally by the prospective bidder or his duly 
authorized representative upon presentation of proper identification document.    

It may also be downloaded free of charge from the website of the PhilGEPS and the PITC website, 
PROVIDED that bidders shall pay the applicable fee for the Bidding Documents not later than the 
submission of their bids.    

For the Pre-bid Conference, bidders are encouraged to send their authorized technical 
representatives or personnel who are familiar with the bid requirements and will prepare the bid 
documents. 

10. The Schedule of Bidding Activities shall be as follows: 

ACTIVITIES TIME VENUE 

1. Sale and Issuance of 
Bidding Documents. 

 

8:00 AM to 4:00 PM 
Tuesday 

Starting 23 April 2019 

BAC II Secretariat 
c/o Ms. Irene G. Alayon 
NDC Bldg 116 Tordesillas St, 
Salcedo Village, Makati City 

2. Pre-bid Conference  
30 April 2019, 03:00PM 

(Tuesday)  

5th floor Conference Room 
NDC Bldg 116 Tordesillas St, 
Salcedo Village, Makati City 

3. Submission and 
Opening of Bids.  

27 May 2019, 2:00PM 
(Monday) 

*Late Bids shall not be accepted 

5th floor Conference Room 
NDC Bldg 116 Tordesillas St, 
Salcedo Village, Makati City 

11. Interested bidders may obtain further information from the BAC II Secretariat c/o Ms. Irene G. 
Alayon at the 3/F, NDC Building, 116 Tordesillas Street, Salcedo Village, 1227 Makati City, from 
8:00 AM to 4:00 PM only, Mondays to Fridays starting 23 April 2019 at telephone no. 818-98-01 
loc. 310.  However, any queries relative to the contents of the Bidding Documents and the project 
requirements can only be made by bidders who purchased the bid documents not later than ten 
(10) days prior to the Submission and Opening of Bids. 

12. PITC reserves the right to accept or reject any bid proposals, to annul the bidding process, and 
to reject all bids at any time prior to contract award, without thereby incurring any liability to the 
affected bidder or bidders.  

 

PITC BIDS AND AWARDS COMMITTEE II 
Posting on 23 April 2019  
Á PhilGEPS/PITC Website www.pitc.gov.ph 

Á PITC Bulletin Board

http://www.pitc.gov.ph/
http://www.pitc.gov.ph/
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A. General 

1. Scope of Bid 

1.1 The Procuring Entity as defined in the BDS, invites bids for the construction of Works, 
as described in Section VI. Specifications.   

1.2 The name, identification, and number of lots specific to this bidding are provided in 
the BDS.  The contracting strategy and basis of evaluation of lots is described in 
ITB Clause 27. 

1.3 The successful bidder will be expected to complete the Works by the intended 
completion date specified in SCC Clause 1.17. 

2. Source of Funds 

The Procuring Entity has a budget or received funds from the Funding Source named in 
the BDS, and in the amount indicated in the BDS.  It intends to apply part of the funds 
received for the Project, as defined in the BDS, to cover eligible payments under the 
Contract for the Works. 

3. Corrupt, Fraudulent, Collusive, and Coercive Practices 

3.1 Unless otherwise specified in the BDS, the Procuring Entity, as well as the bidders 
and contractors, shall observe the highest standard of ethics during the procurement 
and execution of the contract. In pursuance of this policy, the Procuring Entity: 

(a) defines, for purposes of this provision, the terms set forth below as follows:  

(i) "corrupt practice" means behavior on the part of officials in the public 
or private sectors by which they improperly and unlawfully enrich 
themselves, others, or induce others to do so, by misusing the position 
in which they are placed, and includes the offering, giving, receiving, 
or soliciting of anything of value to influence the action of any such 
official in the procurement process or in contract execution; entering, 
on behalf of the Procuring Entity, into any contract or transaction 
manifestly and grossly disadvantageous to the same, whether or not 
the public officer profited or will profit thereby, and similar acts as 
provided in Republic Act 3019;  

(ii) "fraudulent practice" means a misrepresentation of facts in order to 
influence a procurement process or the execution of a contract to the 
detriment of the Procuring Entity, and includes collusive practices 
among Bidders (prior to or after Bid submission) designed to establish 
bid prices at artificial, non-competitive levels and to deprive the 
Procuring Entity of the benefits of free and open competition; 

(iii) ñcollusive practicesò means a scheme or arrangement between two or 
more bidders, with or without the knowledge of the Procuring Entity, 
designed to establish bid prices at artificial, non-competitive levels; and 

(iv) ñcoercive practicesò means harming or threatening to harm, directly or 
indirectly, persons, or their property to influence their participation in a 
procurement process, or affect the execution of  a contract;  
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(v) ñobstructive practiceò is 

(aa)  deliberately destroying, falsifying, altering or concealing of evidence 
material to an administrative proceedings or investigation or making 
false statements to investigators in order to materially impede an 
administrative proceedings or investigation of the Procuring Entity 
or any foreign government/foreign or international financing 
institution into allegations of a corrupt, fraudulent, coercive or 
collusive practice; and/or threatening, harassing or intimidating any 
party to prevent it from disclosing its knowledge of matters relevant 
to the administrative proceedings or investigation or from pursuing 
such proceedings or investigation; or 

(bb)  acts intended to materially impede the exercise of the inspection and 
audit rights of the Procuring Entity or any foreign government/foreign 
or international financing institution herein. 

(b) will reject a proposal for award if it determines that the bidder recommended for 
award has engaged in corrupt or fraudulent practices in competing for the 
Contract; and  

(c) will declare a firm ineligible, either indefinitely or for a stated period of time, to 
be awarded Contract funded by the Funding Source if it at any time determines 
that the firm has engaged in corrupt or fraudulent practices in competing or, or 
in executing, a Contract funded by the Funding Source. 

3.2 Further, the Procuring Entity will seek to impose the maximum civil, administrative, and/or 
criminal penalties available under the applicable laws on individuals and organizations 
deemed to be involved in any of the practices mentioned in ITB Clause 3.1(a). 

3.3 Furthermore, the Funding Source and the Procuring Entity reserve the right to inspect 
and audit records and accounts of a contractor in the bidding for and performance of a 
contract themselves or through independent auditors as reflected in the GCC Clause 
34. 

4. Conflict of Interest 

4.1 All bidders found to have conflicting interests with each other shall be disqualified to 
participate in the procurement at hand, without prejudice to the imposition of appropriate 
administrative, civil, and criminal sanctions. A Bidder may be considered to have 
conflicting interests with another Bidder in any of the events described in paragraphs 
(a) through (c) and a general conflict of interest in any of the circumstances set out in 
paragraphs (d) through (g) below:  

(a) A Bidder has controlling shareholders in common with another Bidder;  

(b) A Bidder receives or has received any direct or indirect subsidy from any other 
Bidder;  

(c) A Bidder has the same legal representative as that of another Bidder for 
purposes of this Bid;  

(d) A Bidder has a relationship, directly or through third parties, that puts them in a 
position to have access to information about or influence on the bid of another 
Bidder or influence the decisions of the Procuring Entity regarding this bidding 
process. This will include a firm or an organization who lends, or temporarily 
seconds, its personnel to firms or organizations which are engaged in consulting 
services for the preparation related to procurement for or implementation of the 
project if the personnel would be involved in any capacity on the same project;   
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(e) A Bidder submits more than one bid in this bidding process. However, this 
does not limit the participation of subcontractors in more than one bid;  

(f) A Bidder who participated as a consultant in the preparation of the design or 
technical specifications of the goods and related services that are the subject 
of the bid; or 

(g) A Bidder who lends, or temporary seconds, its personnel to firms or 
organizations which are engaged in consulting services for the preparation 
related to procurement for or implementation of the project, if the personnel 
would be involved in any capacity on the same project. 

4.2 In accordance with Section 47 of the 2016 Revised IRR of RA 9184, all Bid 
Documents shall be accompanied by a sworn affidavit of the Bidder that it is not 
related to the Head of the Procuring Entity (HoPE), members of the Bids and Awards 
Committee (BAC), members of the Technical Working Group (TWG), members of 
the BAC Secretariat, the head of the Project Management Office (PMO) or the end-
user unit or implementing unit, and the project consultants, by consanguinity or 
affinity up to the third civil degree. On the part of the bidder, this Clause shall apply 
to the following persons: 

(a) If the Bidder is an individual or a sole proprietorship, to the Bidder himself; 

(b) If the Bidder is a partnership, to all its officers and members; 

(c) If the Bidder is a corporation, to all its officers, directors, and controlling 
stockholders; and 

(d) If the Bidder is a cooperative, to all its officers, directors, and controlling 
shareholders or members; and 

(e) If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c) or (d) 
of this Clause shall correspondingly apply to each of the members of the 
said JV, as may be appropriate. 

Relationship of the nature described above or failure to comply with this Clause will 
result in the automatic disqualification of a Bidder in consonance with Section 30 of 
the 2016 RIRR of RA 9184.  There will be automatic disqualification of the bidder 
from participating in the procurement of the Procuring Entity notwithstanding the act 
of such persons inhibiting themselves from the procurement process. 

5. Eligible Bidders  

5.1 Unless otherwise indicated in the BDS, the following persons shall be eligible to 
participate in this Bidding:  

(a) Duly licensed Filipino citizens/sole proprietorships; 

(b) Partnerships duly organized under the laws of the Philippines and of which 
at least seventy five percent (75%) of the interest belongs to citizens of the 
Philippines; 

(c) Corporations duly organized under the laws of the Philippines, and of which 
at least seventy five percent (75%) of the outstanding capital stock belongs 
to citizens of the Philippines; 

(d) Cooperatives duly organized under the laws of the Philippines; and 
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(e) Persons/entities forming themselves into a JV, i.e., a group of two (2) or 
more persons/entities that intend to be jointly and severally responsible or 
liable for a particular contract: Provided, however, that, in accordance with 
Letter of Instructions No. 630, Filipino ownership or interest of the joint 
venture concerned shall be at least seventy five percent (75%): Provided, 
further, that joint ventures in which Filipino ownership or interest is less than 
seventy five percent (75%) may be eligible where the structures to be built 
require the application of techniques and/or technologies which are not 
adequately possessed by a person/entity meeting the seventy five percent 
(75%) Filipino ownership requirement: Provided, finally, that in the latter 
case, Filipino ownership or interest shall not be less than twenty five percent 
(25%). For this purpose, Filipino ownership or interest shall be based on the 
contributions of each of the members of the joint venture as specified in their 
JVA. 

5.2 The Procuring Entity may also invite foreign bidders when provided for under any 
Treaty or International or Executive Agreement as specified in the BDS. 

5.3 Government-Owned and Controlled Corporations may be eligible to participate only 
if they can establish that they (a) are legally and financially autonomous, (b) operate 
under commercial law, and (c) are not dependent agencies of the GOP or the 
Procuring Entity. 

5.4 Unless otherwise provided in the BDS,  5.4 (a) Bidder must have an experience of 
having completed a Single Largest Completed Contract (SLCC) that is similar to this 
Project, equivalent to at least fifty percent (50%) of the ABC adjusted, if necessary 
by the Bidder to current prices using the Philippine Statistics Authority (PSA) 
consumer price index .  However, contractors under Small A and Small B categories 
without similar experience on the contract to be bid may be allowed to bid if the cost 
of such contract is not more than the Allowable Range of Contract Cost (ARCC) of 
their registration based on the guidelines as prescribed by the PCAB. 

5.5 For Foreign-funded Procurement, the Procuring Entity and the foreign 
government/foreign or international financing institution may agree on another track 
record requirement, as specified in the BDS. 

For this purpose, contracts similar to the Project shall be those described in the 
BDS.  

5.6  The Bidder must submit a computation of its Net Financial Contracting Capacity    
(NFCC), which must be at least equal to the ABC to be bid,  calculated as follows: 

NFCC = [(Current assets minus current liabilities) (15)] minus the value of all 
outstanding or uncompleted portions of the projects under ongoing contracts, 
including awarded contracts yet to be started coinciding with the contract to be 
bid. 

The values of the domestic bidderôs current assets and current liabilities shall be 
based on the latest Audited Financial Statements submitted to the BIR, through 
its Electronic Filing and Payment System (EFPS). 

For purposes of computing the foreign bidderôs NFCC, the value of the current 
assets and liabilities shall be based on their audited financial statements prepared 
in accordance with international financial reporting standards. 
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6. Bidderôs Responsibilities 

6.1 The Bidder or its duly authorized representative shall submit a sworn statement in 
the form prescribed in Section IX. Bidding Forms as required in ITB Clause 12.1 
1.1(a)(iii). 

6.2 The Bidder is responsible for the following: 

(a) Having taken steps to carefully examine all of the Bidding   Documents; 

(b) Having acknowledged all conditions, local or otherwise, affecting the 
implementation of the contract; 

(c) Having made an estimate of the facilities available and needed for the 
contract to be bid, if any; 

(d) Having complied with its responsibility to inquire or secure Supplemental/Bid 
Bulletin/s as provided under ITB Clause 04. 

(e) Ensuring that it is not ñblacklistedò or barred from bidding by the GOP or any 
of its agencies, offices, corporations, or LGUs, including foreign 
government/foreign or international financing institution whose blacklisting 
rules have been recognized by the GPPB; 

(f) Ensuring that each of the documents submitted in satisfaction of the bidding 
requirements is an authentic copy of the original, complete, and all 
statements and information provided  therein are true and correct; 

(g) Authorizing the Head of the Procuring Entity or its duly authorized 
representative/s to verify all the documents submitted; 

(h) Ensuring that the signatory is the duly authorized representative of the 
Bidder, and granted full power and authority to do, execute and perform any 
and all acts necessary to participate, submit bid, and to sign and execute the 
ensuing contract accompanied by duly notarized Special Power of Attorney, 
Board/Partnership Resolution, or Secretaryôs Certificate, whichever is 
applicable; 

(i) Complying with the disclosure provision under Section 47 of RA 9184 and 
its IRR in relation to other provisions of Republic Act 3019;  

(j) Complying with existing labor laws and standards, in the case of 
procurement of services.  Moreover, bidder undertakes to: 

(i) Ensure entitlement of workers to wages, hours of work, safety and 
health and other prevailing conditions of work as established by 
national laws, rules and regulations; or collective bargaining 
agreement; or arbitration award, if and when applicable. 

In case there is a finding by the Procuring Entity or the DOLE of 
underpayment or non-payment of workersô wage and wage-related 
benefits, bidder agrees that the performance security or portion of the 
contract amount shall be withheld in favor of the complaining workers 
pursuant to appropriate provisions of Republic Act No. 9184 without 
prejudice to the institution of appropriate actions under the Labor 
Code, as amended, and other social legislations. 

(ii) Comply with occupational safety and health standards and to correct 
deficiencies, if any. 
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In case of imminent danger, injury or death of the worker, bidder 
undertakes to suspend contract implementation pending clearance to 
proceed from the DOLE Regional Office and to comply with Work 
Stoppage Order; and 

(iii) Inform the workers of their conditions of work, labor clauses under the 
contract specifying wages, hours of work and other benefits under 
prevailing national laws, rules and regulations; or collective bargaining 
agreement; or arbitration award, if and when applicable, through 
posting in two (2) conspicuous places in the establishmentôs premises; 
and 

(k) Ensuring that it did not give or pay, directly or indirectly, any commission, 
amount, fee or any form of consideration, pecuniary or otherwise, to any 
person or official, personnel or representative of the government in relation 
to any procurement project or activity. 

Failure to observe any of the above responsibilities shall be at the risk of the 
Bidder concerned. 

6.3 The Bidder, by the act of submitting its bid, shall be deemed to have inspected the 
site, determined the general characteristics of the contract works and the conditions 
for this Project and examine all instructions, forms, terms, and project requirements 
in the Bidding Documents.   

6.4 It shall be the sole responsibility of the prospective bidder to determine and to satisfy 
itself by such means as it considers necessary or desirable as to all matters 
pertaining to this Project, including: (a) the location and the nature of the contract, 
project, or work; (b) climatic conditions; (c) transportation facilities; (c) nature and 
condition of the terrain, geological conditions at the site communication facilities, 
requirements, location and availability of construction aggregates and other 
materials, labor, water, electric power and access roads; and (d) other factors that 
may affect the cost, duration and execution or implementation of the contract, project, 
or work. 

6.5 The Procuring Entity shall not assume any responsibility regarding erroneous 
interpretations or conclusions by the prospective or eligible bidder out of the data 
furnished by the procuring entity.  However, the Procuring Entity shall ensure that all 
information in the Bidding Documents, including supplemental/bid bulletins issued 
are correct and consistent. 

6.6 Before submitting their bids, the Bidders are deemed to have become familiar with 
all existing laws, decrees, ordinances, acts and regulations of the Philippines which 
may affect the contract in any way. 

6.7 The Bidder shall bear all costs associated with the preparation and submission of his 
bid, and the Procuring Entity will in no case be responsible or liable for those costs, 
regardless of the conduct or outcome of the bidding process.  

6.8 Bidders should note that the Procuring Entity will only accept bids only from those 
that have paid the nonrefundable fee for the Bidding Documents at the office 
indicated in the Invitation to Bid.  
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7. Origin of GOODS and Services 

There is no restriction on the origin of Goods, or Contracting of Works or Services other 
than those prohibited by a decision of the United Nations Security Council taken under 
Chapter VII of the Charter of the United Nations. 

8. Subcontracts 

8.1 Unless otherwise specified in the BDS, the Bidder may subcontract portions of the 
Works to an extent as may be approved by the Procuring Entity and stated in the 
BDS. However, subcontracting of any portion shall not relieve the Bidder from any 
liability or obligation that may arise from the contract for this Project. 

8.2 Subcontractors must submit the documentary requirements under ITB Clause 12 
and comply with the eligibility criteria specified in the BDS. In the event that any 
subcontractor is found by the Procuring Entity to be ineligible, the subcontracting of 
such portion of the Works shall be disallowed.   

8.3 The Bidder may identify the subcontractor to whom a portion of the Works will be 
subcontracted at any stage of the bidding process or during contract 
implementation.   If the Bidder opts to disclose the name of the subcontractor during 
bid submission, the Bidder shall include the required documents as part of the 
technical component of its bid. 

B. Contents of Bidding Documents 

9. Pre-bid Conference 

9.1 

(a) If so specified in the BDS, a pre-bid conference shall be held at the venue 
and on the date indicated therein, to clarify and address the Biddersô 
questions on the technical and financial components of this Project.  

(b) The pre-bid conference shall be held at least twelve (12) calendar days 
before the deadline for the submission of and receipt of bids, but not earlier 
than seven (7) calendar days from the posting of the Invitation to Bid/Bidding 
Documents in the PhilGEPS website. If the Procuring Entity determines that, 
by reason of the method, nature, or complexity of the contract to be bid, or 
when international participation will be more advantageous to the GOP, a 
longer period for the preparation of bids is necessary, the pre-bid conference 
shall be held at least thirty (30) calendar days before the deadline for the 
submission and receipt of bids, as specified in the BDS. 

9.2 Bidders are encouraged to attend the pre-bid conference to ensure that they fully 
understand the Procuring Entityôs requirements.  Non-attendance of the Bidder will 
in no way prejudice its bid; however, the Bidder is expected to know the changes 
and/or amendments to the Bidding Documents.  The minutes of the pre-bid 
conference shall be recorded and prepared not later than five (5) calendar days 
after the pre-bid conference.   The minutes shall be made available to prospective 
bidders not later than five (5) days upon written request. 

9.3 Decisions of the BAC amending any provision of the Bidding Documents shall be 
issued in writing through a Supplemental/Bid Bulletin at least seven (7) calendar 
days before the deadline for the submission and receipt of bids. 
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10. Clarification and Amendment of Bidding Documents 

10.1 Prospective bidders may request for clarification(s) or interpretation of any part of 
the Bidding Documents. Such a request must be in writing and submitted to the 
Procuring Entity at the address indicated in the BDS at least ten (10) calendar days 
before the deadline set for the submission and receipt of Bids.   

10.2 The BAC shall respond to the said request by issuing a Supplemental/Bid Bulletin, 
to be made available to all those who have properly secured the Bidding 
Documents at least seven (7) calendar days before the deadline for the submission 
and receipt of Bids.     

10.3 Supplemental/Bid Bulletins may also be issued upon the Procuring Entityôs initiative 
for purposes of clarifying or modifying any provision of the Bidding Documents not 
later than seven (7) calendar days before the deadline for the submission and 
receipt of Bids.  Any modification to the Bidding Documents shall be identified as 
an amendment. 

10.4 Any Supplemental/Bid Bulletin issued by the BAC shall also be posted on the 
Philippine Government Electronic Procurement System (PhilGEPS) and the 
website of the Procuring Entity concerned, if available, and at any conspicuous 
place in the premises of the Procuring Entity concerned. It shall be the 
responsibility of all Bidders who have properly secured the Bidding Documents to 
inquire and secure Supplemental/Bid Bulletins that may be issued by the BAC. 
However, bidders who have submitted bids before the issuance of the 
Supplemental/Bid Bulletin must be informed and allowed to modify or withdraw 
their bids in accordance with ITB Clause 0. 

 
C. Preparation of Bids 

11. Language of Bids 
The eligibility requirements or statements, the bids, and all other documents to be 
submitted to the BAC must be in English. If the eligibility requirements or statements, the 
bids, and all other documents submitted to the BAC are in foreign language other than 
English, it must be accompanied by a translation of the documents in English. The 
documents shall be translated by the relevant foreign government agency, the foreign 
government agency authorized to translate documents, or a registered translator in the 
foreign bidder's country; and shall be authenticated by  the  appropriate  Philippine  
foreign service establishment/post or the equivalent office having jurisdiction over the 
foreign bidder's affairs in the Philippines. The English translation shall govern, for 
purposes of interpretation of the bid.  

12. Documents Comprising the Bid: Eligibility and Technical Components  

12.1 Unless otherwise indicated in the BDS, the first envelope shall contain the 
following eligibility and technical documents: 

(a) Eligibility Documents ï 

Class "A" Documents: 

(i) PhilGEPS Certificate of Registration and Membership in accordance 
with Section 8.5.2 of the IRR, except for foreign bidders participating 
in the procurement by a Philippine Foreign Service or Post, which shall 
submit their eligibility documents under Section 23.1 of the IRR, 
provided, that the winning bidder shall register with the PhilGEPS in 
accordance with Section 37.1.4 of the IRR; 
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(ii) Statement of all its ongoing government and private contracts, 
including contracts awarded but not yet started, if any, whether similar 
or not similar in nature and complexity to the contract to be bid; and  

Statement of the Bidderôs SLCC similar to the contract to be bid, in 
accordance with ITB Clause 5.4.   

The two statements required shall indicate for each contract the 
following: 

(ii.1)  name of the contract; 

(ii.2)  date of the contract; 

(ii.3)  contract duration; 

(ii.4)  ownerôs name and address; 

(ii.5)  nature of work; 

(ii.6)  contractorôs role (whether sole contractor, subcontractor, or 
partner in a JV) and percentage of participation; 

(ii.7)  total contract value at award; 

(ii.8)  date of completion or estimated completion time; 

(ii.9)  total contract value at completion, if applicable; 

(ii.10)  percentages of planned and actual accomplishments, if 
applicable;  

(ii.11)    value of outstanding works, if applicable; 

  The statement of the Bidderôs SLCC shall be supported by the 
Notice of Award and/or Notices to Proceed, Project Ownerôs 
Certificate of Final Acceptance issued by the Owner other than 
the Contractor or the Constructors Performance Evaluation 
System (CPES) Final Rating, which must be at least 
satisfactory.  In case of contracts with the private sector, an 
equivalent document shall be submitted;  

 Unless otherwise provided in the BDS, a valid special PCAB 
License in case of Joint Ventures, and registration for the type 
and cost of the contract for this Project; 

(iii) NFCC in accordance with ITB Clause 5.5 or a committed Line of 
Credit from a universal or commercial bank  

Class "B" Document: 

(iv) If applicable, valid Joint Venture Agreement (JVA) in accordance with 
RA 4566.  

(b) Technical Documents ï   

(i) Bid security in accordance with ITB Clause 0,  If the Bidder opts to 
submit the bid security in the form of:  

(i.1)      a bank draft/guarantee or an irrevocable letter of credit issued 
by a foreign bank, it shall be accompanied by a confirmation 
from a Universal or Commercial Bank; or 
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(i.2)      a surety bond accompanied by a certification coming from an   
authorized Insurance Commission that a surety or insurance 
company is authorized to issue such instrument; 

(ii) Project Requirements, which shall include the following: 

(ii.1)      Organizational chart for the contract to be bid; 

(ii.2)     List of contractorôs personnel (e.g., Project Manager, Project 
Engineers, Materials Engineers, and Foremen), to be 
assigned to the contract to be bid, with their complete 
qualification and experience data.  These personnel must 
meet the required minimum years of experience set in the 
BDS; and 

(ii.3)     List of contractorôs major equipment units, which are owned, 
leased, and/or under purchase agreements, supported by 
proof of ownership or certification of availability of equipment 
from the equipment lessor/vendor for the duration of the 
project, as the case maybe which must meet the minimum 
requirements for the contract set in the BDS; and 

(iii) Sworn statement in accordance with Section 25.3 of the 2016 Revised 
IRR of RA 9184 and using the form prescribed in Section IX. Bidding 
Forms. 

13. Documents Comprising the Bid: Financial Component 

13.1 Unless otherwise stated in the BDS, the financial component of the bid shall 
contain the following: 

(a) Financial Bid Form, which includes bid prices and the bill of quantities, in 
accordance with ITB Clauses 15.1 and 15.3; and 

(b) Any other document related to the financial component of the bid as stated 
in the BDS.  

13.2  

(a) Unless indicated in the BDS, all Bids that exceed the ABC shall not be     
accepted. 

(b) Unless otherwise indicated in the BDS, for foreign-funded procurement, a                      
ceiling may be applied to bid prices provided the following conditions are                         
met:  

(i) Bidding Documents are obtainable free of charge on a freely 
accessible website.  If payment of Bidding Documents is required by 
the procuring entity, payment could be made upon the submission of 
bids. 

(ii) The procuring entity has procedures in place to ensure that the ABC is 
based on recent estimates made by the engineer or the responsible 
unit of the procuring entity and that the estimates are based on 
adequate detailed engineering (in the case of infrastructure projects) 
and reflect the quality, supervision and risk and inflationary factors, as 
well as prevailing market prices, associated with the types of works or 
goods to be procured. 
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(iii) The procuring entity has trained cost estimators on estimating prices 
and analyzing bid variances. In the case of infrastructure projects, the 
procuring entity must also have trained quantity surveyors. 

(iv) The procuring entity has established a system to monitor and report 
bid prices relative to ABC and engineerôs/procuring entityôs estimate.  

(v) The procuring entity has established a monitoring and evaluation 
system for contract implementation to provide a feedback on actual 
total costs of goods and works. 

14. Alternative Bids 

14.1 Alternative Bids shall be rejected. For this purpose, alternative bid is an offer made 
by a Bidder in addition or as a substitute to its original bid which may be included 
as part of its original bid or submitted separately therewith for purposes of bidding. 
A bid with options is considered an alternative bid regardless of whether said bid 
proposal is contained in a single envelope or submitted in two (2) or more separate 
bid envelopes. 

14.2 Bidders shall submit offers that comply with the requirements of the Bidding 
Documents, including the basic technical design as indicated in the drawings and 
specifications.  Unless there is a value engineering clause in the BDS, alternative 
bids shall not be accepted. 

14.3 Each Bidder shall submit only one Bid, either individually or as a partner in a JV.  A 
Bidder who submits or participates in more than one bid (other than as a 
subcontractor if a subcontractor is permitted to participate in more than one bid) 
will cause all the proposals with the Bidderôs participation to be disqualified. This 
shall be without prejudice to any applicable criminal, civil and administrative 
penalties that may be imposed upon the persons and entities concerned. 

15. Bid Prices 

15.1 The contract shall be for the whole Works, as described in ITB Clause 0, based on 
the priced Bill of Quantities submitted by the Bidder. 

15.2 The Bidder shall fill in rates and prices for all items of the Works described in the 
Bill of Quantities.  Bids not addressing or providing all of the required items in the 
Bidding Documents including, where applicable, Bill of Quantities, shall be 
considered non-responsive and, thus, automatically disqualified. In this regard, 
where a required item is provided, but no price is indicated, the same shall be 
considered as non-responsive, but specifying a "0" (zero) or a dash (-) for the said 
item would mean that it is being offered for free to the Government, except those 
required by law or regulations to be provided for.  

15.3 All duties, taxes, and other levies payable by the Contractor under the Contract, or 
for any other cause, prior to the deadline for submission of bids, shall be included 
in the rates, prices, and total bid price submitted by the Bidder. 

15.4 All bid prices for the given scope of work in the contract as awarded shall be 
considered as fixed prices, and therefore not subject to price escalation during 
contract implementation, except under extraordinary circumstances as specified in 
GCC Clause 48. Upon the recommendation of the Procuring Entity, price 
escalation may be allowed in extraordinary circumstances as may be determined 
by the National Economic and Development Authority in accordance with the Civil 
Code of the Philippines, and upon approval by the GPPB. Furthermore, in cases 
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where the cost of the awarded contract is affected by any applicable new laws, 
ordinances, regulations, or other acts of the GOP, promulgated after the date of 
bid opening, a contract price adjustment shall be made or appropriate relief shall 
be applied on a no loss-no gain basis. 

16. Bid Currencies 

16.1 All bid prices shall be quoted in Philippine Pesos unless otherwise provided in the 
BDS. However, for purposes of bid evaluation, bids denominated in foreign 
currencies shall be converted to Philippine currency based on the exchange rate 
prevailing on the day of the Bid opening. 

16.2 If so allowed in accordance with ITB Clause 16.1, the Procuring Entity for purposes 
of bid evaluation and comparing the bid prices will convert the amounts in various 
currencies in which the bid price is expressed to Philippine Pesos at the exchange 
rate as published in the BSP reference rate bulletin on the day of the bid opening. 

16.3 Unless otherwise specified in the BDS, payment of the contract price shall be made 
in Philippine Pesos. 

17. Bid Validity 

17.1 Bids shall remain valid for the period specified in the BDS which shall not exceed 
one hundred twenty (120) calendar days from the date of the opening of bids. 

17.2 In exceptional circumstances, prior to the expiration of the bid validity period, the 
Procuring Entity may request Bidders to extend the period of validity of their bids. 
The request and the responses shall be made in writing. The bid security described 
in ITB Clause 0 should also be extended corresponding to the extension of the bid 
validity period at the least. A Bidder may refuse the request without forfeiting its bid 
security, but his bid shall no longer be considered for further evaluation and award. 
A Bidder granting the request shall not be required or permitted to modify its bid. 

18. Bid Security  

18.1 The Bidder shall submit a Bid Securing Declaration, or any form of Bid Security the 
amount of which shall not be less than the percentage of the ABC in accordance 
with the following schedule: 

Form of Bid Security 
Amount of Bid Security 

(Not less than the 
Percentage of the ABC) 

(a) Cashierôs/managerôs check issued by a Universal or 
Commercial Bank. 

 
Two percent (2%) 

(b) Bank draft/guarantee or irrevocable letter of credit 
issued by a Universal or Commercial Bank: Provided, 
however, that it shall be confirmed or authenticated by 
a Local Universal or Local Commercial Bank, if issued 
by a foreign bank. 

(c) Surety bond callable upon demand issued by a surety 
or insurance company duly certified by the Insurance 
Commission as authorized to issue such security. 

 
Five percent (5%) 
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The Bid Securing Declaration mentioned above is an undertaking which states 
among others, that the bidder shall enter into contract with the procuring entity 
and furnish the performance security required under ITB Clause 33.2, within ten 
(10) calendar days from receipt of the Notice of Award and commits to pay the 
corresponding amount as fine, and be suspended for a period of time from being 
qualified to participate in any government procurement activity in the event it 
violates any of the conditions stated therein as provided in the guidelines issued 
by the GPPB.  

18.2 The bid security should be valid for the period specified in the BDS.  Any bid not 
accompanied by an acceptable bid security shall be rejected by the Procuring 
Entity as non-responsive.   

18.3 No bid securities shall be returned to bidders after the opening of bids and before 
contract signing, except to those that failed or declared as post-disqualified, upon 
submission of a written waiver of their right to file a motion for reconsideration 
and/or protest, or lapse of the reglementary period without having filed a request 
for reconsideration or protest.  Without prejudice on its forfeiture, Bid Securities 
shall be returned only after the bidder with the Lowest Calculated Responsive Bid 
has signed the contract and furnished the Performance Security, but in no case 
later than the expiration of the Bid Security validity period indicated in ITB 
Clause18.2. 

18.4 Upon signing and execution of the contract, pursuant to ITB Clause 31, and the 
posting of the performance security, pursuant to ITB Clause 32, the successful 
Bidderôs Bid security will be discharged, but in no case later than the Bid security 
validity period as indicated in ITB Clause 18.2. 

18.5 The bid security may be forfeited: 

(a) if a Bidder: 

(i) withdraws its bid during the period of bid validity specified in ITB 
Clause 17; 

(ii) does not accept the correction of errors pursuant to ITB Clause 
27.3(b); 

(iii) has a finding against the veracity of the required documents submitted 
in accordance with, ITB Clause 28.2; 

(iv) submission of eligibility requirements containing false information or 
falsified documents; 

(v) submission of bids that contain false information or falsified 
documents, or the concealment of such information in the bids in order 
to influence the outcome of eligibility screening or any other stage of 
the public bidding; 

(vi) allowing the use of oneôs name, or using the name of another for 
purposes of public bidding; 

(vii) withdrawal of a bid, or refusal to accept an award, or enter into contract 
with the Government without justifiable cause, after the Bidder had 
been adjudged as having submitted the Lowest Calculated and 
Responsive Bid; 

(viii) refusal or failure to post the required performance security within the 
prescribed time; 



Philippine International Trading Corporation                              Bid Reference No.  MPG-B2-2019-123 

Section II. Instruction to Bidders                                                                                            Page 21 of 171 

                                                                      Supply of Labor and Materials for the Repair and Rehabilitation of Naval Station Dioscoro 
Papa (NSDP) Facilities for the Philippine Navy (PN) 

 
 

(ix) refusal to clarify or validate in writing its bid during post-qualification 
within a period of seven (7) calendar days from receipt of the request 
for clarification; 

(x) any documented attempt by a bidder to unduly influence the outcome 
of the bidding in his favor; 

(xi) failure of the potential joint venture partners to enter into the joint 
venture after the bid is declared successful; or 

(xii) all other acts that tend to defeat the purpose of the competitive bidding, 
such as habitually withdrawing from bidding, submitting late Bids or 
patently insufficient bid, for at least three (3) times within a year, except 
for valid reasons.  

(b) If the successful Bidder: 

(xiii) fails to sign the contract in accordance with ITB Clause 31; 

(xiv) fails to furnish performance security in accordance with ITB Clause 32. 

19. Format and Signing of Bids  

19.1 Bidders shall submit their bids through their duly authorized representative using 
the appropriate forms provided in Section IX. Bidding Forms on or before the 
deadline specified in the ITB Clause 0 in two (2) separate sealed bid envelopes, 
and which shall be submitted simultaneously. The first shall contain the technical 
component of the bid, including the eligibility requirements under ITB Clause 0, 
and the second shall contain the financial component of the bid.  This shall also be 
observed for each lot in the case of lot procurement.  

19.2 Forms as mentioned in ITB Clause 19.1 must be completed without any alterations 
to their format, and no substitute form shall be accepted. All blank spaces shall be 
filled in with the information requested. 

19.3 The Bidder shall prepare an original of the first and second envelopes as described 
in ITB Clauses 12 and 0.  In addition, the Bidder shall submit copies of the first and 
second envelopes.  In the event of any discrepancy between the original and the 
copies, the original shall prevail. 

19.4  Each and every page of the Bid Form including the Bill of Quantities, shall be 
signed by the duly authorized representative/s of the Bidder.  Failure to do so shall 
be a ground for the rejection of the bid. 

19.5 Any interlineations, erasures, or overwriting shall be valid only if they are signed or 
initialed by the duly authorized representative/s of the Bidder.  

20. Sealing and Marking of Bids 

20.1 Bidders shall enclose their original eligibility and technical documents described in 
ITB Clause 12, in one sealed envelope marked ñORIGINAL - TECHNICAL 
COMPONENTò, and the original of their financial component in another sealed 
envelope marked ñORIGINAL - FINANCIAL COMPONENTò, sealing them all in an 
outer envelope marked ñORIGINAL BIDò.   
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20.2 Each copy of the first and second envelopes shall be similarly sealed duly marking 
the inner envelopes as ñCOPY NO. ___ - TECHNICAL COMPONENTò and ñCOPY 
NO. ___ ï FINANCIAL COMPONENTò and the outer envelope as ñCOPY NO. 
___ò, respectively.  These envelopes containing the original and the copies shall 
then be enclosed in one single envelope.  

20.3 The original and the number of copies of the Bid as indicated in the BDS shall be 
typed or written in ink and shall be signed by the Bidder or its duly authorized 
representative/s.   

20.4 All envelopes shall: 

(a) contain the name of the contract to be bid in capital letters; 

(b) bear the name and address of the Bidder in capital letters; 

(c) be addressed to the Procuring Entityôs BAC in accordance with ITB 
Clause20.1; 

(d) bear the specific identification of this bidding process indicated in the ITB 
Clause 1.2; and 

(e) bear a warning ñDO NOT OPEN BEFOREéò the date and time for the 
opening of bids, in accordance with ITB Clause 0. 

20.5 Unsealed or unmarked bid envelopes shall be rejected.  However, bid envelopes 
that are not properly sealed and marked, as required in the Bidding Documents, 
shall be accepted, provided that the bidder or its duly authorized representative 
shall acknowledge such condition of the bid as submitted. If bids are not sealed 
and unmarked as required, the Procuring Entity will assume no responsibility for 
the misplacement or premature opening of the bid. (Sec 25.9 of 2016 Revised IRR 
of RA 9184).  

D. Submission and Opening of Bids 

21. Deadline for Submission of Bids 

Bids must be received by the Procuring Entityôs BAC at the address and on or before the 
date and time indicated in the BDS. 

22. Late Bids 

Any bid submitted after the deadline for submission and receipt of bids prescribed by the 
Procuring Entity, pursuant to ITB Clause 0, shall be declared ñLateò and shall not be 
accepted by the Procuring Entity.  The BAC shall record in the minutes of Bid Submission 
and Opening, the Bidderôs name, its representative and the time the late bid was 
submitted. 

23. Modification and Withdrawal of Bids 

23.1 23.1 The Bidder may modify its bid after it has been submitted; provided that the 
modification is received by the Procuring Entity prior to the deadline prescribed for 
submission and receipt of bids. The Bidder shall not be allowed to retrieve its 
original bid, but shall be allowed to submit another bid equally sealed, properly 
identified in accordance with Clause 20, linked to its original bid marked as 
ñTECHNICAL MODIFICATIONò or ñFINANCIAL MODIFICATIONò and stamped 
ñreceivedò by the BAC. Bid modifications received after the applicable deadline 
shall not be considered and shall be returned to the Bidder unopened.   
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23.2 A Bidder may, through a letter of withdrawal, withdraw its bid after it has been 
submitted, for valid and justifiable reason; provided that the Letter of Withdrawal is 
received by the Procuring Entity prior to the deadline prescribed for submission 
and receipt of bids. The Letter of Withdrawal must be executed by the authorized 
representative of the Bidder identified in the Omnibus Sworn Statement, a copy of 
which should be attached to the letter.  

23.3 Bids requested to be withdrawn in accordance with ITB Clause 23.1 shall be 
returned unopened to the Bidders.  A Bidder may also express its intention not to 
participate in the bidding through a letter which should reach and be stamped by 
the BAC before the deadline for submission and receipt of bids. A Bidder that 
withdraws its bid shall not be permitted to submit another bid, directly or indirectly, 
for the same contract. 

23.4 No bid may be modified after the deadline for submission of bids. No bid may be 
withdrawn in the interval between the deadline for submission of bids and the 
expiration of the period of bid validity specified by the Bidder on the Financial Bid 
Form.  Withdrawal of a bid during this interval shall result in the forfeiture of the 
Bidderôs bid security, pursuant to ITB Clause 0, and the imposition of 
administrative, civil, and criminal sanctions as prescribed by RA 9184 and its IRR. 

24. Opening and Preliminary Examination of Bids  

24.1 The BAC shall open the Bids in public, immediately after the deadline for the 
submission and receipt of bids, as specified in the BDS.  In case the Bids cannot 
be opened as scheduled due to justifiable reasons, the BAC shall take custody of 
the Bids submitted and reschedule the opening of Bids on the next working day or 
at the soonest possible time through the issuance of a Notice of Postponement to 
be posted in the PhilGEPS website and the website of the Procuring Entity 
concerned. 

24.2 Unless otherwise specified in the BDS, the BAC shall open the first bid envelopes 
and determine each Bidderôs compliance with the documents prescribed in ITB 
Clause 12 using a non-discretionary ñpass/failò criterion. If a bidder submits the 
required document, it shall be rated ñpassedò for that particular requirement. In this 
regard, bids that fail to include any requirement or are incomplete or patently 
insufficient shall be considered as ñfailedò. Otherwise, the BAC shall rate the said 
first bid envelope as ñpassedò. 

24.3 Unless otherwise specified in the BDS, immediately after determining compliance 
with the requirements in the first envelope, the BAC shall forthwith open the second 
bid envelope of each remaining eligible Bidder whose first bid envelope was rated 
ñpassedò. The second envelope of each complying bidder shall be opened within 
the same day. In case one or more of the requirements in the second envelope of 
a particular bid is missing, incomplete or patently insufficient, and/or if the 
submitted total bid price exceeds the ABC unless otherwise provided in ITB 
Clause13.2, the BAC shall rate the bid concerned as ñfailedò. Only bids that are 
determined to contain all the bid requirements for both components shall be rated 
ñpassedò and shall immediately be considered for evaluation and comparison. 

24.4 Letters of Withdrawal shall be read out and recorded during bid opening, and the 
envelope containing the corresponding withdrawn bid shall be returned to the 
Bidder unopened. 24.5 All members of the BAC who are present during bid opening 
shall initial every page of the original copies of all bids received and opened.   
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24.5  In the case of an eligible foreign Bidder as described in ITB Clause 5, the Class 
ñAò Documents may be substituted with the appropriate equivalent documents, if 
any, issued by the country of the foreign Bidder concerned, which shall likewise be 
uploaded and maintained in the PhilGEPS in accordance with Section 8.5.2 of the 
IRR: 

a)  Registration Certificate from the Securities and Exchange Commission (SEC), 
Department of Trade and Industry (DTI) for sole proprietorship, or CDA for 
cooperatives. 

b)  Mayorôs/Business permit issued by the local government where the principal 
place of business of the Bidder is located; and 

c)  Audited Financial Statements showing, among others, the prospective Bidderôs 
total and current assets and liabilities stamped ñreceivedò by the Bureau of 
Internal Revenue or its duly accredited and authorized institutions, for the 
preceding calendar year which should not be earlier than two years from date of 
submission.  

24.6  Each partner of a joint venture agreement shall likewise submit the documents required 
in ITB Clauses 12.1 (a) (i). Submission of documents required under ITB Clauses 12.1 
(a) (ii) to 12.1 (a) by any of the joint venture partners constitutes compliance. 

24.7  The Procuring Entity shall prepare the minutes of the proceedings of the bid opening 
that shall include, as a minimum (a) names of Bidders, their price (per lot, if applicable, 
and/or including discount, if any), bid security, findings of preliminary examination, and 
whether there is a withdrawal or modification; and (b) attendance sheet.  The BAC 
members shall sign the abstract of bids as read. 

24.8  The Bidders or their duly authorized representatives may attend the opening of bids.  
The BAC shall ensure the integrity, security, and confidentiality of all submitted bids.  
The Abstract of Bids as read and the minutes of the Bid Opening shall be made 
available to the public upon written request and payment of a specified fee to recover 
cost of materials. 

24.9   To ensure transparency and accurate representation of the bid submission, the BAC 
Secretariat shall notify in writing all Bidders whose bids it has received through its 
PhilGEPS-registered physical address or official e-mail address.  The notice shall be 
issued within seven (7) calendar days from the date of the bid opening.  

E. Evaluation and Comparison of Bids 

25. Process to be Confidential  

25.1 Members of the BAC, including its staff and personnel, as well as its Secretariat and 
TWG, are prohibited from making or accepting any kind of communication with any 
bidder regarding the evaluation of their bids until the issuance of the Notice of Award, 
unless otherwise allowed in the case of ITB Clause 26.   

25.2 Any effort by a bidder to influence the Procuring Entity in the Procuring Entityôs decision 
in respect of Bid evaluation, Bid comparison or contract award will result in the rejection 
of the Bidderôs Bid. 
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26. Clarification of Bids  

To assist in the evaluation, comparison and post-qualification of the bids, the Procuring Entity 
may ask in writing any Bidder for a clarification of its bid.  All responses to requests for 
clarification shall be in writing. Any clarification submitted by a Bidder in respect to its bid and 
that is not in response to a request by the Procuring Entity shall not be considered. 

27. Detailed Evaluation and Comparison of Bids  

27.1 The Procuring Entity will undertake the detailed evaluation and comparison of Bids 
which have passed the opening and preliminary examination of Bids, pursuant to 
ITB Clause 24, in order to determine the Lowest Calculated Bid. 

27.2 The Lowest Calculated Bid shall be determined in two steps:  

(a) The detailed evaluation of the financial component of the bids, to establish 
the correct calculated prices of the bids; and 

(b) The ranking of the total bid prices as so calculated from the lowest to highest. 
The bid with the lowest price shall be identified as the Lowest Calculated Bid. 

27.3 The Procuring Entity's BAC shall immediately conduct a detailed evaluation of all 
bids rated ñpassed,ò using non-discretionary ñpass/failò criterion. The BAC shall 
consider the following in the evaluation of bids:  

(a) Completeness of the bid. Unless the BDS specifically allows partial bids, bids  
not addressing or providing all of the required items in the Schedule of 
Requirements including, where applicable, bill of quantities, shall be 
considered non-responsive and, thus, automatically disqualified. In this 
regard, where a required item is provided, but no price is indicated, the same 
shall be considered as non-responsive, but specifying a "0" (zero) or a dash  
(-) for the said item would mean that it is being offered for free to the Procuring 
Entity, except those required by law or regulations to be provided for; and 

(b) Arithmetical corrections. Consider computational errors and omissions to 
enable proper comparison of all eligible bids.  It may also consider bid 
modifications. Any adjustment shall be calculated in monetary terms to 
determine the calculated prices. 

27.4 Based on the detailed evaluation of bids, those that comply with the above-
mentioned requirements shall be ranked in the ascending order of their total 
calculated bid prices, as evaluated and corrected for computational errors, 
discounts and other modifications, to identify the Lowest Calculated Bid.  Total 
calculated bid prices, as evaluated and corrected for computational errors, 
discounts and other modifications, which exceed the ABC shall not be considered, 
unless otherwise indicated in the BDS. 

27.5 The Procuring Entityôs evaluation of bids shall only be based on the bid price 
quoted in the Financial Bid Form, which includes the Bill of Quantities. 

27.6 Bids shall be evaluated on an equal footing to ensure fair competition.  For this 
purpose, all bidders shall be required to include in their bids the cost of all taxes, 
such as, but not limited to, value added tax (VAT), income tax, local taxes, and 
other fiscal levies and duties which shall be itemized in the bid form and reflected 
in the detailed estimates.  Such bids, including said taxes, shall be the basis for bid 
evaluation and comparison. 
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27.7 If so indicated pursuant to ITB Clause 1.2, Bids are being invited for individual lots 
or for any combination thereof, provided that all Bids and combinations of Bids shall 
be received by the same deadline and opened and evaluated simultaneously so 
as to determine the bid or combination of bids offering the lowest calculated cost 
to the Procuring Entity.  Bid prices quoted shall correspond to all of the 
requirements specified for each lot.  Bid Security as required by ITB Clause 18 
shall be submitted for each contract (lot) separately.  The basis for evaluation of 
lots is specified in BDS Clause 27.3.  

28. Post Qualification  

The BAC shall determine to its satisfaction whether the Bidder that is evaluated as having 
submitted the Lowest Calculated Bid (LCB) complies with and is responsive to all 
the requirements and conditions specified in ITB Clauses 5, 12, and 0.  

28.2 Within a non-extendible period of five (5) calendar days from receipt by the Bidder 
of the notice from the BAC that it submitted the LCB, the Bidder shall submit its 
latest income and business tax returns filed and paid through the BIR Electronic 
Filing and Payment System (eFPS) and other appropriate licenses and permits 
required by law and stated in the BDS. 

28.3 Failure to submit the post-qualification requirements on time, or a finding against 
the veracity of any of the documents submitted is made, it shall cause the forfeiture 
of the bid security in accordance with Section 69 of the IRR of RA 9184.  

28.4 The determination shall be based upon an examination of the documentary 
evidence of the Bidderôs qualifications submitted pursuant to ITB Clauses 12 and 
0, as well as other information as the Procuring Entity deems necessary and 
appropriate, using a non-discretionary ñpass/failò criterion, which shall be 
completed within a period of twelve (12) calendar days 

28.5 If the BAC determines that the Bidder with the Lowest Calculated Bid passes all 
the criteria for post-qualification, it shall declare the said bid as the Lowest 
Calculated Responsive Bid, and recommend to the Head of the Procuring Entity 
the award of contract to the said Bidder at its submitted price or its calculated bid 
price, whichever is lower, subject to ITB Clause 30.3. 

28.6 A negative determination shall result in rejection of the Bidderôs Bid, in which event 
the Procuring Entity shall proceed to the next Lowest Calculated Bid to make a 
similar determination of that Bidderôs capabilities to perform satisfactorily. If the 
second Bidder, however, fails the post qualification, the procedure for post 
qualification shall be repeated for the Bidder with the next Lowest Calculated Bid, 
and so on until the Lowest Calculated and Responsive Bid is determined for 
recommendation of contract award. 

28.7 Within a period not exceeding fifteen (15) calendar days from the date of receipt of 
the recommendation of the BAC, the Head of the Procuring Entity shall approve or 
disapprove the said recommendation. 

28.8 In the event of disapproval, which shall be based on valid, reasonable, and 
justifiable grounds as provided for under Section 41 of the IRR of RA 9184, the 
HoPE shall notify the BAC and Bidder in writing of such decision and the grounds 
for it.  When applicable, the BAC shall conduct a post-qualification of the Bidder 
with the next Lowest Calculated Bid.  A request for reconsideration may be filed by 
the Bidder with the HoPE in accordance with Section 37.1.3 of the IRR of RA 9184. 
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29. Reservation Clause 

29.1 Notwithstanding the eligibility or post-qualification of a bidder, the Procuring Entity 
concerned reserves the right to review its qualifications at any stage of the 
procurement process if it has reasonable grounds to believe that a 
misrepresentation has been made by the said bidder, or that there has been a 
change in the Bidderôs capability to undertake the project from the time it submitted 
its eligibility requirements.  Should such review uncover any misrepresentation 
made in the eligibility and bidding requirements, statements or documents, or any 
changes in the situation of the Bidder which will affect its capability to undertake 
the project so that it fails the preset eligibility or bid evaluation criteria, the Procuring 
Entity shall consider the said Bidder as ineligible and shall disqualify it from 
submitting a bid or from obtaining an award or contract.  

29.2 Based on the following grounds, the Procuring Entity reserves the right to reject 
any and all Bids, declare a Failure of Bidding at any time prior to the contract award, 
or not to award the contract, without thereby incurring any liability, and make no 
assurance that a contract shall be entered into as a result of the bidding:  

(a) if there is prima facie evidence of collusion between appropriate public 
officers or employees of the Procuring Entity, or between the BAC and any 
of the bidders, or if the collusion is between or among the bidders themselves, 
or between a bidder and a third party, including any act which restricts, 
suppresses or nullifies or tends to restrict, suppress or nullify competition; 

(b) if the Procuring Entityôs BAC is found to have failed in  following the 
prescribed bidding procedures; or 

(c) for any justifiable and reasonable ground where the award of the contract will 
not redound to the benefit of the Government as follows:  

(i) If the physical and economic conditions have significantly changed so 
as to render the project no longer economically, financially or 
technically feasible as determined by the head of the procuring entity;  

(ii) If the project is no longer necessary as determined by the head of the 
procuring entity; and  

If the source of funds for the project has been withheld or reduced 
through no fault of the Procuring Entity. 

29.3 In addition, the Procuring Entity may likewise declare a failure of bidding when: 

(a) No bids are received; 

(b) All prospective bidders are declared ineligible; 

(c) All bids fail to comply with all the bid requirements or fail post-qualification; or 

(d) The bidder with the Lowest Calculated Responsive Bid refuses, without 
justifiable cause to accept the award of contract, and no award is made in 
accordance with Section 40 of the IRR of RA 9184. 
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F. Award of Contract 

30. Contract Award  

30.1 Subject to ITB Clause 28, the Procuring Entity shall award the contract to the 
Bidder whose Bid has been determined to be the Lowest Calculated and 
Responsive Bid (LCRB). 

30.2 Prior to the expiration of the period of Bid validity, the Procuring Entity shall notify 
the successful Bidder in writing that its Bid has been accepted, through a Notice of 
Award duly received by the Bidder or its representative personally or by registered 
mail or electronically, receipt of which must be confirmed in writing within two (2) 
days by the LCRB and submitted personally or sent by registered mail or 
electronically to the Procuring Entity. 

30.3 Notwithstanding the issuance of the Notice of Award, award of contract shall be 
subject to the following conditions: 

(a) Submission of the following documents within ten (10) calendar days from 
receipt of the Notice of Award:  

(i) In the case of procurement by a Philippine Foreign Service Office or 
Post, the PhilGEPS Registration Number of the winning bidder; or 

(ii) Valid PCAB license and registration for the type and cost of the 
contract to be bid for foreign bidders when the Treaty or International 
or Executive Agreement expressly allows submission of the PCAB 
license and registration for the type and cost of the contract to be bid 
as a pre-condition to the Award;  

(b) Posting of the performance security in accordance with ITB Clause 32; 

(c) Signing of the contract as provided in ITB Clause 31; and 

(d) Approval by higher authority, if required, as provided in Section 37.3 of the 
IRR of RA 9184. 

31. Signing of the Contract 

At the same time as the Procuring Entity notifies the successful Bidder that its Bid has 
been accepted, the Procuring Entity shall send the Contract Form to the Bidder, 
which Contract has been provided in the Bidding Documents, incorporating therein 
all agreements between the parties. 

31.2 Within ten (10) calendar days from receipt of the Notice of Award, the successful 
Bidder shall post the required performance security, sign and date the contract and 
return it to the Procuring Entity. 

31.3 The Procuring Entity shall enter into contract with the successful Bidder within the 
same ten (10) calendar day period provided that all the documentary requirements 
are complied with. 

31.4 The following documents shall form part of the contract: 

(a) Contract Agreement; 
(b) Bidding Documents; 
(c) Winning bidderôs bid, including the Technical and Financial Proposals, and all  
gggother documents/statements submitted (e.g., Bidderôs response to request for  
gggclarifications on the bid), including corrections to the bid, if any, resulting from   
ffffffthe Procuring Entityôs bid evaluation; 
(d) Performance Security; 
(e) Notice of Award of Contract; and 
(f) Other contract documents that may be required by existing laws and/or   
vvvspecified in the BDS. 
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32. Performance Security  

32.1 To guarantee the faithful performance by the winning Bidder of its obligations under 
the contract, it shall post a performance security within a maximum period of ten 
(10) calendar days from the receipt of the Notice of Award from the Procuring Entity 
and in no case later than the signing of the contract. 

32.2 The Performance Security shall be denominated in Philippine Pesos and posted in 
favor of the Procuring Entity in an amount not less than he percentage of the total 
contract price in accordance with the following schedule: 

Form of Performance Security 

Amount of Performance 
Security 

(Not less than the 
Percentage of the 

Total Contract Price) 

(a) Cashierôs/managerôs check issued by a Universal or 
Commercial Bank. 

  
Ten percent (10%) 

(b) Bank draft/guarantee or irrevocable letter of credit issued 
by a Universal or Commercial Bank: Provided, however, 
that it shall be confirmed or authenticated by a Local 
Universal or Local Commercial Bank, if issued by a 
Foreign Bank. 

(c) Surety bond callable upon demand issued by a surety or 
insurance company duly certified by the Insurance 
Commission as authorized to issue such security. 

 
Thirty percent (30%) 

32.3 Failure of the successful Bidder to comply with the above-mentioned requirement 
shall constitute sufficient ground for the annulment of the award and forfeiture of 
the bid security, in which event the Procuring Entity shall have a fresh period to 
initiate and complete the post qualification of the second Lowest Calculated Bid. 
The procedure shall be repeated until the Lowest Calculated and Responsive Bid 
is identified and selected for recommendation of contract award. However if no 
Bidder passed post-qualification, the BAC shall declare the bidding a failure and 
conduct a re-bidding with re-advertisement, if necessary. 

33. Notice to Proceed 

Within seven (7) calendar days from the date of approval of the Contract by the 
appropriate government approving authority, the Procuring Entity shall issue the Notice 
to Proceed (NTP) together with a copy or copies of the approved contract to the 
successful Bidder.  All notices called for by the terms of the contract shall be effective 
only at the time of receipt thereof by the successful Bidder. 

34. Protest Mechanism 

Decision of the procuring entity at any stage of the procurement process may be 
questioned in accordance with Section 55 of the 2016 Revised IRR of Republic Act 
9184.
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Bid Data Sheet 

ITB 
Clause 

 

1.1 The PROCURING ENTITY is the PHILIPPINE INTERNATIONAL TRADING 
CORPORATION (PITC) 

The Name of the Contract is:  Supply of Labor and Materials for the Repair 
and Rehabilitation of Naval Station Dioscoro Papa (NSDP) Facilities for 
the Philippine Navy (PN)   

Bid Ref. No. MPG-B2-2019-123  

 

2 PITC AR No. 2931 dated 16 April 2018 

3.1 No further instructions. 

5.1 No further instructions. 

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.1 

 

5.4 

For purposes of this project, similar contract shall refer to contracts 
involving construction or repair of vertical structures. 

8.1 Subcontracting is not allowed  

9.1 The Procuring Entity will hold a pre-bid conference for this Project on  

30 April 2019, 03:00PM. 

10.1 Prospective Bidders may request for clarification on any part of the Bidding 
Documents for an interpretation.  Such request must be in writing and 
submitted to the Procuring Entity at the following address at least ten (10) 
calendar days before the deadline for submission and receipt of bids. 

The Procuring Entityôs address is: 

CHRISTABELLE P. EBRIEGA 
Chairperson ï Bids and Awards Committee II 
Philippine International Trading Corporation  
4/F NDC Bldg, 116 Tordesillas St, Salcedo Village, Makati City 
Email:  bac2secretariat@pitc.gov.ph 
Fax No. 892-1261 

Contact Person: 
Ms. Irene G. Alayon 
Head ï BAC II  Secretariat 
Tel. 818-9801 local 310 

Note: Maximum size of email with attachment is six (6) MB only. 

10.3 No further instructions. 
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12.1 

 

 

 

A. ELIGIBILITY DOCUMENTS  

CLASS "A" DOCUMENTS: 
 

(i) Registration certificate from the Securities and Exchange 
Commission (SEC) for corporations, Department of Trade and 
Industry (DTI) for sole proprietorship, or Cooperative 
Development Authority (CDA) for cooperatives. 

(ii) Valid and current Business/Mayor's Permit issued by the city or 
municipality where the principal place of business of the 
prospective bidder is located OR the equivalent document for 
Exclusive Economic Zones or Areas; 

In case of recently expired Mayorôs/ Business permits, it shall be 
accepted together with the official receipt as proof that the 
bidder has applied for renewal within the period prescribed by 
the concerned local government unit, provided that the renewed 
permit shall be submitted as a post-qualification requirement. 

(iii) Valid and current Tax Clearance per Executive Order 398, Series 
of 2005 and Revenue Memorandum Order No. 46-2018; 

(iv) Copy of audited Financial Statements for 2018 and 2017 (in 
comparative form or separate reports): 

a) Independent Auditorôs Report; 

b) Balance Sheet (Statement of Financial Position); and 

c) Income Statement (Statement of Comprehensive Income) 

Each of the above statements must have stamped ñreceivedò by 
the Bureau of Internal Revenue (BIR) or its duly accredited and 
authorized institutions. 

OR  

Submission of valid and current PHILGEPS Certificate of Registration 
(Platinum Membership *) together with Annex A in lieu of items (i), (ii), 
(iii) and (iv) above. 

*Note: Bidder must ensure that all Class ñAò Eligibility Documents are 
valid and current at the time of submission of PhilGEPS Certificate of 
Registration (Platinum Membership).  In case any of the submitted 
Eligibility Documents are not valid and current at the time of submission 
of the PhilGEPS Certificate of Registration (Platinum Membership), 
bidders are required to submit the valid and current documents including 
the Audited Financial Statements for 2018 and 2017 (stamped and 
received by the BIR) together with the said PhilGEPS Certificate of 
Registration (Platinum Membership). 

In case the bidder opts to submit their class ñAò Documents, the 
Certificate of PhilGEPS Registration (Platinum Membership) shall 
remain as a post-qualification requirement to be submitted iin 
accordance with Section 34.2.of the 2016 Revised IRR of RA 9184. 
[GPPB Circular 07-2017 dated 31 July 2017] 

 



Philippine International Trading Corporation                              Bid Reference No.  MPG-B2-2019-123 

Section III. Bid Data Sheet                                                                              Page 33 of 171 

                                                                       Supply of Labor and Materials for the Repair and Rehabilitation of Naval Station Dioscoro 
Papa (NSDP) Facilities for the Philippine Navy (PN) 

 
 

(v) Statement of all its ongoing government and private contracts 
(including contracts awarded but not yet started), if any, whether 
similar or not similar in nature and complexity to the contract to 
be bid (Annex I).    

(vi) Statement of Single Largest Completed Contract similar to the 
contract to be bid equivalent to at least fifty (50%) of the total 
ABC of the project (Annex I-A).  
 

However, contractors under Small A and B categories without 
similar experience on the contract to bid may be allowed to bid 
if the cost of such contract is not more than the Allowable Range 
of Contract Cost (ARCC) of their registration based on the 
guidelines as prescribed by the PCAB 
 

Similar contract shall refer to contracts involving 
construction or repair of vertical structures. 

Any of the following documents must be  submitted/attached  
corresponding to the listed completed largest contracts per Annex 
I-A: 

a) Constructorôs Performance Evaluation System (CPES) Final 
Rating which must be Satisfactory, or  

b) Ownerôs Certificate of Acceptance, or  

c) Ownerôs Certificate of Completion 

(vii) Valid and current Philippine Contractors Accreditation Board 
(PCAB) license with Classification/Category in General 
Building/General Engineering with Minimum Size Range of Small 
B and Minimum License Category of C or D.  The PCAB license 
must indicate ñPCAB registered contractor for Government 
Projects.ò 

(viii) Duly signed Certificate of Net Financial Contracting Capacity 
(NFCC) per Annex II, in accordance with ITB Clause 5.5. 

The computation must be at least equal to the ABC of the project. 
The detailed computation using the required formula must be 
shown as provided for in Annex II. 

NFCC = [(Current assets minus current liabilities) (15)] minus the 
value of all outstanding or uncompleted portions of the projects 
under ongoing contracts, including awarded contracts yet to be 
started, coinciding with the contract to be bid. 

Notes: 

1. The phrase "the values of the bidder's current assets and current 
liabilities" shall be based on the data submitted to the BIR, which 
refers to the values of the current assets and current liabilities 
reflected in the Annual Income Tax Return and Audited Financial 
Statements. 

2. The value of all outstanding or uncompleted contracts refers to 
those listed in Annex I. 

3. The detailed computation must be shown using the required 
formula provided above. 

4. The NFCC computation must at least be equal to the ABC of the 
project. 
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CLASS "B" DOCUMENT: (For Joint Venture) 

The participating entities entering a Joint Venture Agreement 
(JVA) are to be treated as a single entity and shall be jointly and 
severally responsible or liable for the obligations and liabilities 
incurred by any partner to the JV pertinent to the project 
requirements. 

Hence, any Blacklisting Order and/or overdue deliveries intended 
for end-user or PITC shall apply to the JVA as the JV is deemed as 
one bidder. 

a) If applicable, valid Joint Venture Agreement (JVA). 

The JVA must specify which Partner/Company of the JV shall be 
designated as Authorized Representative.  It must also clearly 
state the Name of the Officer/s designated as the Authorized 
Representative/s of the Joint Venture.   

   

b) Each partner of a JV shall likewise submit their valid and current 
PhilGEPS Certificate of Registration (Platinum Membership) 

Submission of items (v), (vi) and (viii) by any of the joint venture 
partners constitute compliance. 

c) Entities forming themselves into a Joint Venture shall likewise 
submit a Special PCAB license to act in the capacity of such joint 
venture. 

B. TECHNICAL DOCUMENTS  

(i) Bid security must be issued in favor of the Philippine 
International Trading Corporation, in any of the following 
forms: 
a) Bid Securing Declaration per Annex III;  
b) Cash, Cashierôs Check or Managerôs Check* equivalent to at 

least 2% of the ABC; 
c) Bank Guarantee/Bank Draft of Irrevocable LC* equivalent to 

at least 2% of the ABC; OR 
d) Surety Bond callable upon demand equivalent to at least 5% 

of the ABC.  

 
Description 

 

ABC P 
Per Lot 

VAT Inclusive 
 

Bid Security  

2% of ABC 5% of ABC 

Supply of Labor and Materials for 
the Repair and Rehabilitation of 
Naval Station Dioscoro Papa 
(NSDP) Facilities for the 
Philippine Navy (PN)  

24,340,494.76 486,809.89 1,217,024.73 

Notes: 

a) The Cashierôs/Managerôs check shall be issued by a Local Universal or 
Commercial Bank. 

b) The Bank Draft/Guarantee or Irrevocable Letter of Credit shall be issued 
by a Local Universal or Local Commercial Bank; or 
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c) Should bidder opt  to submit a Surety Bond as Bid Security,  the surety 
bond must conform with the following: 

(1) Issued by a surety or insurance company duly certified by the 
Insurance Commission as authorized to issue such bond.  
Together with the surety bond, a copy   of a valid Certification from 
Insurance Commission must be submitted by the bidder which 
must state that the surety or insurance company is specifically 
authorized to issue surety bonds.  

(2) Callable upon demand 

(3) Must specify the grounds for forfeiture of bid security as 
stated in Section II, ITB Clause 18.5, to wit: 

 

Á IF A BIDDER: 

(i) withdraws its bid during the period of bid validity specified 
in ITB Clause 17; 

(ii) does not accept the correction of errors pursuant to ITB 
Clause 27.3(b); 

(iii) has a finding against the veracity of the required 
documents submitted as stated in ITB Clause 29.2; or 

(iv) submission of eligibility requirements containing false 
information or falsified documents; 

(v) submits bids that contain false information or falsified 
documents, or the concealment of such information in the 
bids in order to influence the outcome of eligibility 
screening or any other stage of the public bidding; 

(vi) allowing the use of oneôs name, or using the name of 
another for purposes of public bidding; 

(vii) withdrawal of a bid, or refusal to accept an award, or enter 
into contract with the Government without justifiable 
cause, after the Bidder had been adjudged as having 
submitted the Lowest Calculated and Responsive Bid; 

(viii) refusal or failure to post the required performance 
security within the prescribed time; 

(ix) refusal to clarify or validate in writing its bid during post-
qualification within a period of seven (7) calendar days 
from receipt of the request for clarification; 

(x) any documented attempt by a bidder to unduly influence 
the outcome of the bidding in his favor; 

(xi) failure of the potential joint venture partners to enter into 
the joint venture after the bid is declared successful; or 

(xii) all other acts that tend to defeat the purpose of the 
competitive bidding, such as habitually withdrawing from 
bidding, submitting late Bids or patently insufficient bid, 
for at least three (3) times within a year, except for valid 
reason. 
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Á IF THE SUCCESSFUL BIDDER: 
 

(xiii) fails to sign the contract in accordance with ITB Clause 
31; or 

(xiv) fails to furnish performance security in accordance with 
ITB Clause 32. 

(ii) Completed and signed Technical Bid Form and other 
Technical Documents 

Annex IV Technical Bid Form 

Annex IV-A Scope of Works: Repair and Rehabilitation of Naval 
Station Dioscoro Papa (NSDP) Facilities 

 
 

 

 
 

(iii) Affidavit of Undertaking for the Projectôs Technical 
Specifications and its Drawings/Plans (Annex V) 

(iv) Project Requirements, which shall include the following:  

1) Organizational chart for the contract to be bid;  
2) List of contractorôs personnel (viz, Project Manager, 

Project Engineer, Materials Engineer, and Foreman), to 
be assigned to the contract to be bid, with their complete 
qualification and experience data  (Bio Data per Annex 
VI); and 

3) List of contractorôs equipment units, which are owned, 
leased, and/or under purchase agreements, supported by 
certification of availability of equipment from the 
equipment lessor/vendor for the duration of the project. 

4) Additional documents to include: 

a) Construction Methods 
b) Construction Schedule (in Gantt Chart or any 

format) 
c) Manpower Schedule (in Gantt Chart or any format) 
d) Equipment Utilization Schedule (in Gantt Chart or 

any format) 

(v) Certificate of Site Inspection issued by the Commanding Officer, 
Naval Station Dioscoro Papa. 

(vi) Certificate of Performance Evaluation (per Annex VII) showing 
a rating of at least Satisfactory, issued by the Bidderôs client of 
the Single Largest Completed Contract of Similar Nature per 
submitted Annex I-A ; 

(vii) Proof of Authority of the designated representative/s for 
purposes of this bidding. 

1) Duly notarized Special Power of Attorney - For sole 
proprietorship  if  owner  opts to designate a 
representative/s; or 

2) Duly notarized Secretaryôs Certificate evidencing the 
authority of the designated representative/s, issued by 
the corporation, cooperative or the members of the joint 
venture. 
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(viii) Omnibus Sworn Statements using the form prescribed. (Annex 
VIII) 

a) Authority of the designated representative 
b) Non-inclusion in blacklist or under suspension status 
c) Authenticity of Submitted Documents 
d) Authority to validate Submitted Documents 
e) Disclosure of Relations 
f) Compliance with existing labor laws and standards 
g) Bidders Responsibilities 
h) Did not pay any form of consideration. 

13.1 Bidderôs must use, accomplish, sign and submit the following forms:  

Á Financial Bid Form per Annex IX 

Á Bill of Quantities per Annex IX-A 

Á Unit Cost Analysis per Annex IX-B (Sample Format Only) 

13.2  

 

The ABC for this project is inclusive of VAT.   

Any bid exceeding the ABC amount of the Lot or Lots shall not be accepted. 

Description 
ABC P 
Per Lot 

VAT Inclusive 

Supply of Labor and Materials for the Repair 
and Rehabilitation of Naval Station Dioscoro 

Papa (NSDP) Facilities for the  
Philippine Navy (PN)  

24,340,494.76 

16.1 The bid price/s shall be quoted in Philippine Pesos. 

17.1 Bid/s will be valid for one hundred twenty (120) calendar days from bid 
opening date. 

18.2 The bid security shall be valid for one hundred twenty (120) days from bid 
opening. 

19.5 Bidders must sign or initial each and every interlineation, erasure, overwriting 
and correction made on their bids. Failure to do so shall result in the 
invalidation and rejection of their bids.     

20.3 Each Bidder shall submit one (1) original and two (2) copies of the first and 
second components of its bid. 
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20.4 All envelopes shall:   

(a) contain the name of the contract to be bid in capital letters; 

(b) bear the name and address of the Bidder in capital letters; 

(c) be addressed to the Procuring Entityôs BAC identified in ITB Clause 20.1; 

(d) bear the specific identification of this bidding process indicated in the 
Invitation to Bid; and 

(e) bear a warning ñDO NOT OPEN BEFORE:ò the date and time for the 
opening of bids, in accordance with ITB Clause 0. 

TO : THE BIDS AND AWARDS COMMITTEE II 
PHILIPPINE INTERNATIONAL TRADING 
CORPORATION 

FROM :  
 

  (Name of Bidder in capital letters) 
ADDRESS   

 

 : (Address of Bidder in capital letters) 
 

PROJECT : SUPPLY OF LABOR AND MATERIALS FOR THE 
REPAIR AND REHABILITATION OF NAVAL STATION 
DIOSCORO PAPA (NSDP) FACILITIES FOR THE 
PHILIPPINE NAVY (PN) 

BID. REF. 
NO.  

: MPG-B2-2019-123 

(in capital letters, indicate the phrase): 

DO NOT OPEN BEFORE:  27 May 2019, 2:00PM 
 

21 The address for the  submission of bids is  
PHILIPPINE INTERNATIONAL TRADING CORPORATION 
G/F NDC Bldg, 116 Tordesillas St, Salcedo Village, Makati City 

Contact Person:  
Ms. Irene G. Alayon 
Head-Secretariat BAC II 
Tel No. 818-9801 local 310 

The deadline for submission of bids is: 27 May 2019, 2:00PM 

24.1 The place of bid opening is  
Philippine International Trading Corporation (PITC) 
5th floor NDC Bldg, 116 Tordesillas St, Salcedo Village, Makati City 

The date and time of bid opening is 27 May 2019, 2:00PM 

24.2 No further instructions. 

27.3(b) Bid modification is not allowed. 

27.4 No further instructions. 

28 POST QUALIFICATION: 

Within a non-extendible period of five (5) calendar days from receipt by the 
supplier of the Notice from the BAC II that the supplier has the Single/Lowest 
Calculated Bid (S/LCB), the Supplier shall submit and/or present the following 
requirements for post qualification: 
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1. Present the original copy and submit copy of the following: 

a) Latest Income Tax Returns per Revenue Regulations 3-2005;  

Tax returns filed through the Electronic Filing and Payments System 
(EFPS). The latest income and business tax returns are those within 
the last six months preceding the date of bid submission (including 
copy of VAT returns and corresponding payments for the last 6 
months); 

b) Valid and Current PhilGEPS Certification of Registration (Platinum 
Membership); 

c) Valid and Current SSS Clearance or Latest Quarter Premium 
Remittances and Valid and Current DOLE Clearance OR an 
Undertaking to present original and submit Copy of a valid and current 
SSS Clearance or Latest Quarter Premium Remittances and valid and 
current DOLE Clearance if declared as the Lowest or Single 
Calculated and Responsive Bid (L/SCB) as per Annex XI; 

d) POôs  or  Contracts for  all Ongoing Contracts  as   listed per submitted 
in Annex I; 

e) PO or   Contract for   the Single Largest Contract as listed per 
submitted in Annex I-A. 

2. Submit the original copy of the following: 

a) Company Profile or Company Brochure (per Annex X).  Company 
printed brochure may be included. 

b) Vicinity map/location of the business 

(In case of Joint Venture, partners must present/submit above 
documents.) 

3. Present the original copy of the following: 

a) Registration certificate from the Securities and Exchange Commission 
(SEC) for corporations, Department of Trade and Industry (DTI) for 
sole proprietorship, or Cooperative Development Authority (CDA) for 
cooperatives. 

b) Valid and current Business/Mayor's Permit issued by the city or 
municipality where the principal place of business of the prospective 
bidder is located OR the equivalent document for Exclusive Economic 
Zones or Areas; 

In case of recently expired Mayorôs/ Business permits, it shall be 
accepted together with the official receipt as proof that the bidder 
has applied for renewal within the period prescribed by the 
concerned local government unit, provided that the renewed permit 
shall be submitted as a post-qualification requirement. 

c) Valid and current Tax Clearance per Executive Order 398, Series of 
2005 and Revenue Memorandum Order No. 46-2018. 

d) Copy of audited Financial Statements for 2018 and 2017 (in 
comparative form or separate reports): 

1. Independent Auditorôs Report; 

2. Balance Sheet (Statement of Financial Position); and 

3. Income Statement (Statement of Comprehensive Income.). 
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Each of the above statements must have stamped ñreceivedò by the 
Bureau of Internal Revenue (BIR) or its duly accredited and authorized 
institutions. 

e) Valid and current Philippine Contractors Accreditation Board (PCAB) 
license with Classification/Category in General Building/General 
Engineering with Minimum Size Range of Small B and Minimum 
License Category of C or D .  The PCAB license must indicate ñPCAB 
registered contractor for Government Projects.ò 

f) Constructorôs Performance Evaluation Summary (CPES) Final Rating 
which must be Satisfactory; or Ownerôs Certificate of Acceptance; or 
Completion for Single Largest Completed Contract as listed per 
submitted Annex I-A. 

Failure to submit any of the post-qualification requirements on time, or a 
finding against the veracity thereof, shall disqualify the bidder for award. 
Should there be a finding against the veracity of any of the documents 
submitted, the Bid Security shall be forfeited in accordance with Sec. 69 of the 
IRR of RA 9184. 

As part of the Post Qualification, eligibility and technical documents submitted 
by the SCB/LCB, will be validated and verified.   

28.2 Only tax returns filed and taxes paid through the BIR electronic Filing and 
Payment System (eFPS) shall be accepted. 

Note:  The latest income and business tax returns are those within the last six 
(6) months preceding the date of bid submission. 

31.4 (a) No further instructions. 

32.2 No further Instructions. 
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SECTION IV. 
GENERAL CONDITIONS OF CONTRACT
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General Conditions of Contract 

1. Definitions 

For purposes of this Clause, boldface type is used to identify defined terms. 

1.1. The Arbiter is the person appointed jointly by the Procuring Entity and the 
Contractor to resolve disputes in the first instance, as provided for in GCC Clause 
21. 

1.2. Bill of Quantities refers to a list of the specific items of the Work and their 
corresponding unit prices, lump sums, and/or provisional sums. 

1.3. The Completion Date is the date of completion of the Works as certified by the 
Procuring Entityôs Representative, in accordance with GCC Clause 49. 

1.4. The Contract is the contract between the Procuring Entity and the Contractor to 
execute, complete, and maintain the Works. 

1.5. The Contract Effectivity Date is the date of signing of the Contract.  However, 
the contractor shall commence execution of the Works on the Start Date as 
defined in GCC Clause 1.28. 

1.6. The Contract Price is the price stated in the Letter of Acceptance and thereafter 
to be paid by the Procuring Entity to the Contractor for the execution of the Works 
in accordance with this Contract. 

1.7. Contract Time Extension is the allowable period for the Contractor to complete 
the Works in addition to the original Completion Date stated in this Contract. 

1.8. The Contractor is the juridical entity whose proposal has been accepted by the 
Procuring Entity and to whom the Contract to execute the Work was awarded.  

1.9. The Contractorôs Bid is the signed offer or proposal submitted by the Contractor 
to the Procuring Entity in response to the Bidding Documents. 

1.10. Days are calendar days; months are calendar months. 

1.11. Dayworks are varied work inputs subject to payment on a time basis for the 
Contractorôs employees and Equipment, in addition to payments for associated 
Materials and Plant. 

1.12. A Defect is any part of the Works not completed in accordance with the Contract. 

1.13. The Defects Liability Certificate is the certificate issued by Procuring Entityôs 
Representative upon correction of defects by the Contractor. 

1.14. The Defects Liability Period is the one year period between contract completion 
and final acceptance within which the Contractor assumes the responsibility to 
undertake the repair of any damage to the Works at his own expense. 

1.15. Drawings are graphical presentations of the Works. They include all 
supplementary details, shop drawings, calculations, and other information 
provided or approved for the execution of this Contract. 

1.16. Equipment refers to all facilities, supplies, appliances, materials or things 
required for the execution and completion of the Work provided by the Contractor 
and which shall not form or are not intended to form part of the Permanent Works. 

1.17. The Intended Completion Date refers to the date specified in the SCC when the 
Contractor is expected to have completed the Works.  The Intended Completion 
Date may be revised only by the Procuring Entityôs Representative by issuing an 
extension of time or an acceleration order. 
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1.18. Materials are all supplies, including consumables, used by the Contractor for 
incorporation in the Works. 

1.19. The Notice to Proceed is a written notice issued by the Procuring Entity or the 
Procuring Entityôs Representative to the Contractor requiring the latter to begin 
the commencement of the work not later than a specified or determinable date. 

1.20. Permanent Works all permanent structures and all other project features and 
facilities required to be constructed and completed in accordance with this 
Contract which shall be delivered to the Procuring Entity and which shall remain 
at the Site after the removal of all Temporary Works. 

1.21. Plant refers to the machinery, apparatus, and the like intended to form an integral 
part of the Permanent Works. 

1.22. The Procuring Entity is the party who employs the Contractor to carry out the 
Works stated in the SCC. 

1.23. The Procuring Entityôs Representative refers to the Head of the Procuring Entity 
or his duly authorized representative, identified in the SCC, who shall be 
responsible for supervising the execution of the Works and administering this 
Contract. 

1.24. The Site is the place provided by the Procuring Entity where the Works shall be 
executed and any other place or places which may be designated in the SCC, or 
notified to the Contractor by the Procuring Entityôs Representative as forming part 
of the Site. 

1.25. Site Investigation Reports are those that were included in the Bidding 
Documents and are factual and interpretative reports about the surface and 
subsurface conditions at the Site. 

1.26. Slippage is a delay in work execution occurring when actual accomplishment falls 
below the target as measured by the difference between the scheduled and actual 
accomplishment of the Work by the Contractor as established from the work 
schedule. This is actually described as a percentage of the whole Works.  

1.27. Specifications means the description of Works to be done and the qualities of 
materials to be used, the equipment to be installed and the mode of construction. 

1.28. The Start Date, as specified in the SCC, is the date when the Contractor is obliged 
to commence execution of the Works.  It does not necessarily coincide with any 
of the Site Possession Dates.  

1.29. A Subcontractor is any person or organization to whom a part of the Works has 
been subcontracted by the Contractor, as allowed by the Procuring Entity, but not 
any assignee of such person.  

1.30. Temporary Works are works designed, constructed, installed, and removed by 
the Contractor that are needed for construction or installation of the Permanent 
Works. 

1.31. Work(s) refer to the Permanent Works and Temporary Works to be executed by 
the Contractor in accordance with this Contract, including (i) the furnishing of all 
labor, materials, equipment and others incidental, necessary or convenient to the 
complete execution of the Works; (ii) the passing of any tests before acceptance 
by the Procuring Entityôs Representative; (iii) and the carrying out of all duties and 
obligations of the Contractor imposed by this Contract as described in the SCC. 
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2. Interpretation 

2.1 In interpreting the Conditions of Contract, singular also means plural, male also means 
female or neuter, and the other way around.  Headings have no significance.  Words 
have their normal meaning under the language of this Contract unless specifically 
defined.  The Procuring Entityôs Representative will provide instructions clarifying 
queries about the Conditions of Contract. 

2.2 If sectional completion is specified in the SCC, references in the Conditions of Contract 
to the Works, the Completion Date, and the Intended Completion Date apply to any 
Section of the Works (other than references to the Completion Date and Intended 
Completion Date for the whole of the Works). 

2.3 The documents forming in this Contract shall be interpreted in the following order of 
priority: 

(a) Contract Agreement; 

(b) Bid Data Sheet; 

(c) Instructions to Bidders; 

(d) Addenda to the Bidding Documents; 

(e) Special Conditions of Contract; 

(f) General Conditions of Contract; 

(g) Specifications; 

(h) Bill of Quantities; and 

(i) Drawings. 

3. Governing Language and Law 

3.1 This Contract has been executed in the English language, which shall be the binding 
and controlling language for all matters relating to the meaning or interpretation of this 
Contract.  All correspondence and other documents pertaining to this Contract which 
are exchanged by the parties shall be written in English. 

3.2 This Contract shall be interpreted in accordance with the laws of the Republic of the 
Philippines. 

4. Communications 

Communications between parties that are referred to in the Conditions shall be effective only 
when in writing.  A notice shall be effective only when it is received by the concerned party. 

5. Possession of Site 

5.1 On the date specified in the SCC, the Procuring Entity shall grant the Contractor 

possession of so much of the Site as may be required to enable it to proceed with the 

execution of the Works. If the Contractor suffers delay or incurs cost from failure on the 

part of the Procuring Entity to give possession in accordance with the terms of this clause, 

the Procuring Entityôs Representative shall give the Contractor a Contract Time Extension 

and certify such sum as fair to cover the cost incurred, which sum shall be paid by 

Procuring Entity. 
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5.2 If possession of a portion is not given by the date stated in the SCC Clause 5.1, 
the Procuring Entity will be deemed to have delayed the start of the relevant 
activities.  The resulting adjustments  in  contact  time  to  address such delay 
shall be in accordance with GCC Clause 47. 

5.3 The Contractor shall bear all costs and charges for special or temporary right-of-
way required by it in connection with access to the Site. The Contractor shall also 
provide at his own cost any additional facilities outside the Site required by it for 
purposes of the Works. 

5.4 The Contractor shall allow the Procuring Entityôs Representative and any person 
authorized by the Procuring Entityôs Representative access to the Site and to any 
place where work in connection with this Contract is being carried out or is 
intended to be carried out. 

6. The Contractorôs Obligations 

6.1 The Contractor shall carry out the Works properly and in accordance with this 
Contract. The Contractor shall provide all supervision, labor, Materials, Plant and 
Contractor's Equipment, which may be required. All Materials and Plant on Site 
shall be deemed to be the property of the Procuring Entity. 

6.2 The Contractor shall commence execution of the Works on the Start Date and 
shall carry out the Works in accordance with the Program of Work submitted by 
the Contractor, as updated with the approval of the Procuring Entityôs 
Representative, and complete them by the Intended Completion Date. 

6.3 The Contractor shall be responsible for the safety of all activities on the Site. 

6.4 The Contractor shall carry out all instructions of the Procuring Entityôs 
Representative that comply with the applicable laws where the Site is located. 

6.5 The Contractor shall employ the key personnel named in the Schedule of Key 
Personnel, as referred to in the SCC, to carry out the supervision of the Works. 
The Procuring Entity will approve any proposed replacement of key personnel only 
if their relevant qualifications and abilities are equal to or better than those of the 
personnel listed in the Schedule. 

6.6 If the Procuring Entityôs Representative asks the Contractor to remove a member 
of the Contractorôs staff or work force, for justifiable cause, the Contractor shall 
ensure that the person leaves the Site within seven (7) days and has no further 
connection with the Work in this Contract. 

6.7 During Contract implementation, the Contractor and his subcontractors shall 
abide at all times by all labor laws, including child labor related enactments, and 
other relevant rules. 

6.8 The Contractor shall submit to the Procuring Entity for consent the name and 
particulars of the person authorized to receive instructions on behalf of the 
Contractor. 

6.9 The Contractor shall cooperate and share the Site with other contractors, public 
authorities, utilities, and the Procuring Entity between the dates given in the 
schedule of other contractors particularly when they shall require access to the 
Site.  The Contractor shall also provide facilities and services for them during this 
period.  The Procuring Entity may modify the schedule of other contractors, and 
shall notify the Contractor of any such modification thereto. 
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6.10 Should anything of historical or other interest or of significant value be 
unexpectedly discovered on the Site, it shall be the property of the Procuring 
Entity.  The Contractor shall notify the Procuring Entityôs Representative of such 
discoveries and carry out the Procuring Entityôs Representativeôs instructions in 
dealing with them. 

7. Performance Security 

7.1 Within ten (10) calendar days from receipt of the Notice of Award from the 
Procuring Entity but in no case later than the signing of the contract by both 
parties, the Contractor shall furnish the performance security in any of the forms 
prescribed in ITB Clause 32.2.  

7.2 The performance security posted in favor of the Procuring Entity shall be forfeited 
in the event it is established that the Contractor is in default in any of its obligations 
under the Contract.  

7.3 The performance security shall remain valid until issuance by the Procuring Entity 
of the Certificate of Final Acceptance. 

7.4 The performance security may be released by the Procuring Entity and returned 
to the Contractor after the issuance of the Certificate of Final Acceptance subject 
to the following conditions: 

(a) There are no pending claims against the Contractor or the surety company 
filed by the Procuring Entity; 

(b) The Contractor has no pending claims for labor and materials filed against 
it; and 

(c) Other terms specified in the SCC. 

7.5 The Contractor shall post an additional performance security following the amount 
and form specified in ITB Clause 32.2 to cover any cumulative increase of more 
than ten percent (10%) over the original value of the contract as a result of 
amendments to order or change orders, extra work orders and supplemental 
agreements, as the case may be.  The Contractor shall cause the extension of the 
validity of the performance security to cover approved contract time extensions. 

7.6 In case of a reduction in the contract value or for partially completed Works under 
the contract which are usable and accepted by the Procuring Entity the use of 
which, in the judgment of the implementing agency or the Procuring Entity, will not 
affect the structural integrity of the entire project, the Procuring Entity shall allow 
a proportional reduction in the original performance security, provided that any 
such reduction is more than ten percent (10%) and that the aggregate of such 
reductions is not more than fifty percent (50%) of the original performance 
security. 

7.7 Unless otherwise indicated in the SCC, the Contractor, by entering into the 
Contract with the Procuring Entity, acknowledges the right of the Procuring Entity 
to institute action pursuant to  Act 3688 against any subcontractor be they an 
individual, firm, partnership, corporation, or association supplying the Contractor 
with labor, materials and/or equipment for the performance of this Contract. 
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8. Subcontracting 

8.1 Unless otherwise indicated in the SCC, the Contractor cannot subcontract Works 
more than the percentage specified in BDS Clause 0. 

8.2 Subcontracting of any portion of the Works does not relieve the Contractor of any 
liability or obligation under this Contract.  The Contractor will be responsible for 
the acts, defaults, and negligence of any subcontractor, its agents, servants or 
workmen as fully as if these were the Contractorôs own acts, defaults, or 
negligence, or those of its agents, servants or workmen. 

8.3 If subcontracting is allowed, the contractor may identify its subcontractor during 
contract implementation stage.  Subcontractors disclosed and identified during the 
bidding may be changed during the implementation of this Contract.  In either 
case, subcontractors must submit the documentary requirements under ITB 
Clause 12 and comply with the eligibility criteria specified in the BDS.  In the event 
that any subcontractor is found by any Procuring Entity to be eligible, the 
subcontracting of such portion of the Work shall be disallowed.   

9. Liquidated Damages 

9.1 The Contractor shall pay liquidated damages to the Procuring Entity for each day 
that the Completion Date is later than the Intended Completion Date.  The 
applicable liquidated damages is at least one-tenth (1/10) of a percent of the cost 
of the unperformed portion for every day of delay.  The total amount of liquidated 
damages shall not exceed ten percent (10%) of the amount of the contract.  The 
Procuring Entity may deduct liquidated damages from payments due to the 
Contractor.  Payment of liquidated damages shall not affect the Contractor. Once 
the cumulative amount of liquidated damages reaches ten percent (10%) of the 
amount of this Contract, the Procuring Entity may rescind or terminate this 
Contract, without prejudice to other courses of action and remedies open to it. 

9.2 If the Intended Completion Date is extended after liquidated damages have been 
paid, the Engineer of the Procuring Entity shall correct any overpayment of 
liquidated damages by the Contractor by adjusting the next payment certificate.  
Investigation Reports 

10. Site Investigation Reports 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports referred 
to in the SCC supplemented by any information obtained by the Contractor. 

11. The Procuring Entity, Licenses and Permits 

The Procuring Entity shall, if requested by the Contractor, assist him in applying for 
permits, licenses or approvals, which are required for the Works. 

12. Contractorôs Risk and Warranty Security 

12.1 The Contractor shall assume full responsibility for the Works from the time project 
construction commenced up to final acceptance by the Procuring Entity and shall 
be held responsible for any damage or destruction of the Works except those 
occasioned by force majeure. The Contractor shall be fully responsible for the 
safety, protection, security, and convenience of his personnel, third parties, and 
the public at large, as well as the Works, Equipment, installation, and the like to 
be affected by his construction work.  
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12.2 The defects liability period for infrastructure projects shall be one year from 
contract completion up to final acceptance by the Procuring Entity.  During this 
period, the Contractor shall undertake the repair works, at his own expense, of 
any damage to the Works on account of the use of materials of inferior quality 
within ninety (90) days from the time the Head of the Procuring Entity has issued 
an order to undertake repair.  In case of failure or refusal to comply with this 
mandate, the Procuring Entity shall undertake such repair works and shall be 
entitled to full reimbursement of expenses incurred therein upon demand. 

12.3 Unless otherwise indicated in the SCC, in case the Contractor fails to comply with 
the preceding paragraph, the Procuring Entity shall forfeit its performance 
security, subject its property(ies) to attachment or garnishment proceedings, and 
perpetually disqualify it from participating in any public bidding. All payables of the 
GOP in his favor shall be offset to recover the costs.  

12.4 After final acceptance of the Works by the Procuring Entity, the Contractor shall 
be held responsible for ñStructural Defectsò, i.e., major faults/flaws/deficiencies in 
one or more key structural elements of the project which may lead to structural 
failure of the completed elements or structure, or ñStructural Failuresò, i.e., where 
one or more key structural elements in an infrastructure facility fails or collapses, 
thereby rendering the facility or part thereof incapable of withstanding the design 
loads, and/or endangering the safety of the users or the general public: 

(a) Contractor ï Where Structural Defects/Failures arise due to faults 
attributable to improper construction, use of inferior quality/substandard 
materials, and any violation of the contract plans and specifications, the 
contractor shall be held liable; 

(b) Consultants ï Where Structural Defects/Failures arise due to faulty and/or 
inadequate design and specifications as well as construction supervision, 
then the consultant who prepared the design or undertook construction 
supervision for the project shall be held liable; 

(c) Procuring Entityôs Representatives/Project Manager/Construction Managers 
and Supervisors ï The project ownerôs representative(s), project manager, 
construction manager, and supervisor(s) shall be held liable in cases where 
the Structural Defects/Failures are due to his/their willful intervention in 
altering the designs and other specifications; negligence or omission in not 
approving or acting on proposed changes to noted defects or deficiencies in 
the design and/or specifications; and the use of substandard construction 
materials in the project; 

(d) Third Parties - Third Parties shall be held liable in cases where Structural 
Defects/Failures are caused by work undertaken by them such as leaking 
pipes, diggings or excavations, underground cables and electrical wires, 
underground tunnel, mining shaft and the like, in which case the applicable 
warranty to such structure should be levied to third parties for their 
construction or restoration works. 

(e) Users - In cases where Structural Defects/Failures are due to abuse/misuse 
by the end user of the constructed facility and/or nonïcompliance by a user 
with the technical design limits and/or intended purpose of the same, then 
the user concerned shall be held liable. 

12.5 The warranty against Structural Defects/Failures, except those occasioned on 
force majeure, shall cover the period specified in the SCC reckoned from the date 
of issuance of the Certificate of Final Acceptance by the Procuring Entity.  
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12.6 The Contractor shall be required to put up a warranty security in the form of cash, 
bank guarantee, letter of credit, GSIS or surety bond callable on demand, in 
accordance with the following schedule: 

Form of Warranty 

Amount of Warranty 
Security Not Less than 
the Percentage (%) of 
Total Contract Price 

(a) Cash or letter of credit issued by Universal or 
Commercial bank: provided, however, that the 
letter of credit shall be confirmed or authenticated 
by a Universal or Commercial bank, if issued by a 
foreign bank. 

Five Percent (5%) 

(b) Bank guarantee confirmed by Universal or 
Commercial bank: provided, that the letter of credit 
shall be confirmed or authenticated by a Universal 
or Commercial bank, if issued by a foreign bank 

Ten Percent (10%) 

(c) Surety bond callable upon demand issued by 
GSIS or any surety or insurance company duly 
certified by the Insurance Commission  

Thirty Percent (30%) 

12.7 The warranty security shall be stated in Philippine Pesos and shall remain 
effective for one year from the date of issuance of the Certificate of Final 
Acceptance by the Procuring Entity, and returned only after the lapse of said one 
year period. 

12.8 In case of structural defects/failure occurring during the applicable warranty period 
provided in GCC Clause 12.5, the Procuring Entity shall undertake the necessary 
restoration or reconstruction works and shall be entitled to full reimbursement by 
the parties found to be liable for expenses incurred therein upon demand, without 
prejudice to the filing of appropriate administrative, civil, and/or criminal charges 
against the responsible persons as well as the forfeiture of the warranty security 
posted in favor of the Procuring Entity. 

13. Liability of the Contractor 

Subject to additional provisions, if any, set forth in the SCC, the Contractorôs liability 
under this Contract shall be as provided by the laws of the Republic of the Philippines. 

14. Procuring Entityôs Risk 

14.1 From the Start Date until the Certificate of Final Acceptance has been issued, the 
following are risks of the Procuring Entity: 

(a) The risk of personal injury, death, or loss of or damage to property (excluding 
the Works, Plant, Materials, and Equipment), which are due to: 

(i) any type of use or occupation of the Site authorized by the Procuring Entity 
after the official acceptance of the works; or 

(ii) negligence, breach of statutory duty, or interference with any legal right by 
the Procuring Entity or by any person employed by or contracted to him 
except the Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent 
that it is due to a fault of the Procuring Entity or in the Procuring Entityôs design, 
or due to war or radioactive contamination directly affecting the country where 
the Works are to be executed. 
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15. Insurance 

15.1 The Contractor shall, under his name and at his own expense, obtain and maintain, for 

the duration of this Contract, the following insurance coverage: 

(a) Contractorôs All Risk Insurance; 

(b) Transportation to the project Site of Equipment, Machinery, and Supplies owned by 

the Contractor; 

(c) Personal injury or death of Contractorôs employees; and 

(d) Comprehensive insurance for third party liability to Contractorôs direct or indirect act 

or omission causing damage to third persons. 

15.2 The Contractor shall provide evidence to the Procuring Entityôs Representative that the 

insurances required under this Contract have been effected and shall, within a reasonable 

time, provide copies of the insurance policies to the Procuring Entityôs Representative.  

Such evidence and such policies shall be provided to the Procuring Entityô through the 

Procuring Entityôs Representative. 

15.3 The Contractor shall notify the insurers of changes in the nature, extent, or program for 

the execution of the Works and ensure the adequacy of the insurances at all times in 

accordance with the terms of this Contract and shall produce to the Procuring Entityôs 

Representative the insurance policies in force including the receipts for payment of the 

current premiums. 

The above insurance policies shall be obtained from any reputable insurance company 

approved by the Procuring Entityôs Representative. 

15.4 If the Contractor fails to obtain and keep in force the insurances referred to herein or any 

other insurance which he may be required to obtain under the terms of this Contract, the 

Procuring Entity may obtain and keep in force any such insurances and pay such 

premiums as may be necessary for the purpose.  From time to time, the Procuring Entity 

may deduct the amount it shall pay for said premiums including twenty-five percent (25%) 

therein from any monies due, or which may become due, to the Contractor, without 

prejudice to the Procuring Entity exercising its right to impose other sanctions against the 

Contractor pursuant to the provisions of this Contract. 

15.5 In the event the Contractor fails to observe the above safeguards, the Procuring 
Entity may, at the Contractorôs expense, take whatever measure is deemed 
necessary for its protection and that of the Contractorôs personnel and third 
parties, and/or order the interruption of dangerous Works.  In addition, the 
Procuring Entity may refuse to make the payments under GCC Clause 40 until the 
Contractor complies with this Clause. 

15.6 The Contractor shall immediately replace the insurance policy obtained as 
required in this Contract, without need of the Procuring Entityôs demand, with a 
new policy issued by a new insurance company acceptable to the Procuring Entity 
for any of the following grounds: 

(a) The issuer of the insurance policy to be replaced has:  

(i) become bankrupt;  

(ii) been placed under receivership or under a management committee;  

(iii) been sued for suspension of payment; or 
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(iv) been suspended by the Insurance Commission and its license to 
engage in business or its authority to issue insurance policies 
cancelled; or  

(v) Where reasonable grounds exist that the insurer may not be able, fully 
and promptly, to fulfill its obligation under the insurance policy. 

16. Termination for Default of Contractor 

16.1 The Procuring Entity may terminate this Contract for default when any of the following 
conditions attend its implementation: 

(i) Due to the Contractorôs fault and while the project is on-going, it has incurred 
negative slippage of fifteen percent (15%) or more in accordance with 
Presidential Decree 1870, regardless of whether or not previous warnings and 
notices have been issued for the Contractor to improve his performance; 

(ii) Due to its own fault and after this Contract time has expired, the Contractor 
incurs delay in the completion of the Work after this Contract has expired; or 

(iii) The Contractor: 

(a) abandons the contract Works, refuses or fails to comply with a valid 
instruction of the Procuring Entity or fails to proceed expeditiously and 
without delay despite a written notice by the Procuring Entity; 

(b) does not actually have on the project Site the minimum essential 
equipment listed on the Bid necessary to prosecute the Works in 
accordance with the approved Program of Work and equipment 
deployment schedule as required for the project; 

(c) does not execute the Works in accordance with this Contract or 
persistently or flagrantly neglects to carry out its obligations under this 
Contract; 

(d) neglects or refuses to remove materials or to perform a new Work that has 
been rejected as defective or unsuitable; or 

(e) sub-lets any part of this Contract without approval by the Procuring Entity. 

16.2 All materials on the Site, Plant, works, including Equipment purchased and 
funded under the Contract shall be deemed to be the property of the Procuring 
Entity if this Contract is rescinded because of the Contractorôs default. 

17. Termination for Default of Procuring Entity 

The Contractor may terminate this Contract with the Procuring Entity if the works are 
completely stopped for a continuous period of at least sixty (60) calendar days through 
no fault of its own, due to any of the following reasons: 

(a) Failure of the Procuring Entity to deliver, within a reasonable time, supplies, 
materials, right-of-way, or other items it is obligated to furnish under the terms of 
this Contract; or 

(b) The prosecution of the Work is disrupted by the adverse peace and order 
situation, as certified by the Armed Forces of the Philippines Provincial 
Commander and approved by the Secretary of National Defense. 

 



Philippine International Trading Corporation                              Bid Reference No.  MPG-B2-2019-123 

Section IV.  General Conditions of Contract                                                                      Page 54 of 171  

                                                                        Supply of Labor and Materials for the Repair and Rehabilitation of Naval Station Dioscoro 
Papa (NSDP) Facilities for the Philippine Navy (PN) 

 

18. Termination for Other Causes 

18.1 The Procuring Entity may terminate this Contract, in whole or in part, at any time 
for its convenience.  The Head of the Procuring Entity may terminate this Contract 
for the convenience of the Procuring Entity if he has determined the existence of 
conditions that make Project Implementation economically, financially or 
technically impractical and/or unnecessary, such as, but not limited to, fortuitous 
event(s) or changes in law and National Government policies. 

18.2 The Procuring Entity or the Contractor may terminate this Contract if the other 
party causes a fundamental breach of this Contract. 

18.3 Fundamental breaches of Contract shall include, but shall not be limited to, the 
following: 

(a) The Contractor stops work for twenty eight (28) days when no stoppage of 
work is shown on the current Program of Work and the stoppage has not 
been authorized by the Procuring Entityôs Representative; 

(b) The Procuring Entityôs Representative instructs the Contractor to delay the 
progress of the Works, and the instruction is not withdrawn within twenty 
eight (28) days; 

(c) The Procuring Entity shall terminate this Contract if the Contractor is 
declared bankrupt or insolvent as determined with finality by a court of 
competent jurisdiction.  In this event, termination will be without 
compensation to the Contractor, provided that such termination will not 
prejudice or affect any right of action or remedy which has accrued or will 
accrue thereafter to the Procuring Entity and/or the Contractor.  In the case 
of the Contractor's insolvency, any Contractor's Equipment which the 
Procuring Entity instructs in the notice is to be used until the completion of 
the Works; 

(d) A payment certified by the Procuring Entityôs Representative is not paid by 
the Procuring Entity to the Contractor within eighty four (84) days from the 
date of the Procuring Entityôs Representativeôs certificate; 

(e) The Procuring Entityôs Representative gives Notice that failure to correct a 
particular Defect is a fundamental breach of Contract and the Contractor 
fails to correct it within a reasonable period of time determined by the 
Procuring Entityôs Representative; 

(f) The Contractor does not maintain a Security, which is required;  

(g) The Contractor has delayed the completion of the Works by the number of 
days for which the maximum amount of liquidated damages can be paid, as 
defined in the GCC Clause 9; and 

(h)  In case it is determined prima facie by the Procuring Entity that the 
Contractor has engaged, before or during the implementation of the 
contract, in unlawful deeds and behaviors relative to contract acquisition and 
implementation, such as, but not limited to, the following:  

(i) corrupt, fraudulent, collusive, coercive, and obstructive  practices as 
defined in ITB Clause 3.1(a), unless otherwise specified in the SCC;  
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(ii) drawing up or using forged documents;  

(iii) using adulterated materials, means or methods, or engaging in 
production contrary to rules of science or the trade; and  

(iv) any other act analogous to the foregoing. 

18.4 The Funding Source or the Procuring Entity, as appropriate, will seek to impose 
the maximum civil, administrative and/or criminal penalties available under the 
applicable law on individuals and organizations deemed to be involved with 
corrupt, fraudulent, or coercive practices. 

18.5 When persons from either party to this Contract gives notice of a fundamental 
breach to the Procuring Entityôs Representative  in order to terminate the existing 
contract for a cause other than those listed under GCC Clause 18.3, the 
Procuring Entityôs Representative shall decide whether the breach is 
fundamental or not. 

18.6 If this Contract is terminated, the Contractor shall stop work immediately, make 
the Site safe and secure, and leave the Site as soon as reasonably possible. 

19. Procedures for Termination of Contracts 

19.1 The following provisions shall govern the procedures for the termination of this 
Contract: 

(a) Upon receipt of a written report of acts or causes which may constitute 
ground(s) for termination as aforementioned, or upon its own initiative, the 
Procuring Entity shall, within a period of seven (7) calendar days, verify the 
existence of such ground(s) and cause the execution of a Verified Report, 
with all relevant evidence attached; 

(b) Upon recommendation by the Procuring Entity, the Head of the Procuring 
Entity shall terminate this Contract only by a written notice to the Contractor 
conveying the termination of this Contract. The notice shall state: 

(i) that this Contract is being terminated for any of the ground(s) afore-
mentioned, and a statement of the acts that constitute the ground(s) 
constituting the same; 

(ii) the extent of termination, whether in whole or in part;  

(iii) an instruction to the Contractor to show cause as to why this Contract 
should not be terminated; and 

(iv) special instructions of the Procuring Entity, if any. 

The Notice to Terminate shall be accompanied by a copy of the Verified 
Report; 

(c) Within a period of seven (7) calendar days from receipt of the Notice of 
Termination, the Contractor shall submit to the Head of the Procuring Entity 
a verified position paper stating why the contract should not be terminated.  
If the Contractor fails to show cause after the lapse of the seven (7) day 
period, either by inaction or by default, the Head of the Procuring Entity shall 
issue an order terminating the contract;  

(d) The Procuring Entity may, at anytime before receipt of the Bidderôs verified 
position paper described in item (c) above withdraw the Notice to Terminate 
if it is determined that certain items or works subject of the notice had been 
completed, delivered, or performed before the Contractorôs receipt of the 
notice;  
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(e) Within a non-extendible period of ten (10) calendar days from receipt of the 
verified position paper, the Head of the Procuring Entity shall decide whether 
or not to terminate this Contract.  It shall serve a written notice to the 
Contractor of its decision and, unless otherwise provided in the said notice, 
this Contract is deemed terminated from receipt of the Contractor of the 
notice of decision.  The termination shall only be based on the ground(s) 
stated in the Notice to Terminate; and 

(f) The Head of the Procuring Entity may create a Contract Termination Review 
Committee (CTRC) to assist him in the discharge of this function.  All 
decisions recommended by the CTRC shall be subject to the approval of the 
Head of the Procuring Entity. 

19.2 Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition of 
additional administrative sanctions as the internal rules of the agency may 
provide and/or further criminal prosecution as provided by applicable laws, the 
procuring entity shall impose on contractors after the termination of the contract 
the penalty of suspension for one (1) year for the first offense, suspension for two 
(2) years for the second offense from participating in the public bidding process, 
for violations committed during the contract implementation stage, which include 
but not limited to the following: 

(a) Failure of the contractor, due solely to his fault or negligence, to mobilize 
and start work or performance within the specified period in the Notice to 
Proceed (ñNTPò); 

(b) Failure by the contractor to fully and faithfully comply with its contractual 
obligations without valid cause, or failure by the contractor to comply with 
any written lawful instruction of the procuring entity or its representative(s) 
pursuant to the implementation of the contract.  For the procurement of 
infrastructure projects or consultancy contracts, lawful instructions include 
but are not limited to the following: 

(i) Employment of competent technical personnel, competent engineers 
and/or work supervisors; 

(ii) Provision of warning signs and barricades in accordance with 
approved plans and specifications and contract provisions; 

(iii) Stockpiling in proper places of all materials and removal from the 
project site of waste and excess materials, including broken pavement 
and excavated debris in accordance with approved plans and 
specifications and contract provisions; 

(iv) Deployment of committed equipment, facilities, support staff and 
manpower; and 

(v) Renewal of the effectivity dates of the performance security after its 
expiration during the course of contract implementation. 

(c) Assignment and subcontracting of the contract or any part thereof or 
substitution of key personnel named in the proposal without prior written 
approval by the procuring entity. 

(d) Poor performance by the contractor or unsatisfactory quality and/or progress 
of work arising from his fault or negligence as reflected in the Constructor's 
Performance Evaluation System (ñCPESò) rating sheet.  In the absence of 
the CPES rating sheet, the existing performance monitoring system of the 
procuring entity shall be applied.  Any of the following acts by the  Contractor 
shall be construed as poor performance: 
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(i) Negative slippage of 15% and above within the critical path of the 
project due entirely to the fault or negligence of the contractor; and 

(ii) Quality of materials and workmanship not complying with the approved 
specifications arising from the contractor's fault or negligence. 

(e) Willful or deliberate abandonment or non-performance of the project or 
contract by the contractor resulting to substantial breach thereof without 
lawful and/or just cause. 

In addition to the penalty of suspension, the performance security posted by the 
contractor shall also be forfeited. 

20. Force Majeure, Release From Performance 

20.1 For purposes of this Contract the terms ñforce majeureò and ñfortuitous eventò may 
be used interchangeably.  In this regard, a fortuitous event or force majeure shall be 
interpreted to mean an event which the Contractor could not have foreseen, or which 
though foreseen, was inevitable.  It shall not include ordinary unfavorable weather 
conditions; and any other cause the effects of which could have been avoided with 
the exercise of reasonable diligence by the Contractor. 

20.2 If this Contract is discontinued by an outbreak of war or by any other event entirely 
outside the control of either the Procuring Entity or the Contractor, the Procuring 
Entityôs Representative shall certify that this Contract has been discontinued.  The 
Contractor shall make the Site safe and stop work as quickly as possible after 
receiving this certificate and shall be paid for all works carried out before receiving it 
and for any Work carried out afterwards to which a commitment was made. 

20.3 If the event continues for a period of eighty four (84) days, either party may then 
give notice of termination, which shall take effect twenty eight (28) days after the 
giving of the notice. 

20.4 After termination, the Contractor shall be entitled to payment of the unpaid 
balance of the value of the Works executed and of the materials and Plant 
reasonably delivered to the Site, adjusted by the following: 

(a) any sum to which the Contractor is entitled under GCC Clause 28; 

(b) the cost of his suspension and demobilization; 

(c) any sum to which the Procuring Entity is entitled. 

20.5 The net balance due shall be paid or repaid within a reasonable time period from 
the time of the notice of termination. 

21. Resolution of Disputes 

21.1 If any dispute or difference of any kind whatsoever shall arise between the parties 
in connection  with the implementation of the contract covered by the Act and this 
IRR, the parties shall make every effort to resolve amicably such dispute or 
difference by mutual consultation. 

21.2 If the Contractor believes that a decision taken by the Procuring Entityôs 
Representative was either outside the authority given to the Procuring Entityôs 
Representative by this Contract or that the decision was wrongly taken, the 
decision shall be referred to the Arbiter indicated in the SCC within fourteen (14) 
days of the notification of the Procuring Entityôs Representativeôs decision. 
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21.3 Any and all disputes arising from the implementation of this Contract covered by 
the R.A. 9184 and its IRR shall be submitted to arbitration in the Philippines 
according to the provisions of Republic Act No. 876, otherwise known as the ñ 
Arbitration Lawò and Republic Act 9285, otherwise known as the ñAlternative 
Dispute Resolution Act of 2004ò: Provided, however, That, disputes that are 
within the competence of the Construction Industry Arbitration Commission to 
resolve shall be referred thereto.  The process of arbitration shall be incorporated 
as a provision in this Contract that will be executed pursuant to the provisions of 
the Act and its IRR: Provided, further, That, by mutual agreement, the parties 
may agree in writing to resort to other alternative modes of dispute resolution.   

22. Suspension of Loan, Credit, Grant, or Appropriation 

In the event that the Funding Source suspends the Loan, Credit, Grant, or Appropriation 
to the Procuring Entity, from which part of the payments to the Contractor are being 
made: 

(a) The Procuring Entity is obligated to notify the Contractor of such suspension 
within seven (7) days of having received the suspension notice. 

(b) If the Contractor has not received sums due it for work already done within forty 
five (45) days from the time the Contractorôs claim for payment has been certified 
by the Procuring Entityôs Representative, the Contractor may immediately issue 
a suspension of work notice in accordance with GCC Clause 45.2. 

23. Procuring Entityôs Representativeôs Decisions 

23.1 Except where otherwise specifically stated, the Procuring Entityôs Representative 
will decide contractual matters between the Procuring Entity and the Contractor 
in the role representing the Procuring Entity.  

23.2 The Procuring Entityôs Representative may delegate any of his duties and 
responsibilities to other people, except to the Arbiter, after notifying the 
Contractor, and may cancel any delegation after notifying the Contractor. 

24. Approval of Drawings and Temporary Works by the Procuring Entityôs 
Representative 

24.1 All Drawings prepared by the Contractor for the execution of the Temporary 
Works, are subject to prior approval by the Procuring Entityôs Representative 
before its use.  

24.2 The Contractor shall be responsible for design of Temporary Works. 

24.3 The Procuring Entityôs Representativeôs approval shall not alter the Contractorôs 
responsibility for design of the Temporary Works. 

24.4 The Contractor shall obtain approval of third parties to the design of the 
Temporary Works, when required by the Procuring Entity. 

25. Acceleration and Delays Ordered by the Procuring Entityôs Representative 

25.1 When the Procuring Entity wants the Contractor to finish before the Intended 
Completion Date, the Procuring Entityôs Representative will obtain priced 
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proposals for achieving the necessary acceleration from the Contractor.  If the 
Procuring Entity accepts these proposals, the Intended Completion Date will be 
adjusted accordingly and confirmed by both the Procuring Entity and the 
Contractor. 

25.2 If the Contractorôs Financial Proposals for an acceleration are accepted by the 
Procuring Entity, they are incorporated in the Contract Price and treated as a 
Variation. 

26. Extension of the Intended Completion Date 

26.1 The Procuring Entityôs Representative shall extend the Intended Completion Date if 
a Variation is issued which makes it impossible for the Intended Completion Date to 
be achieved by the Contractor without taking steps to accelerate the remaining work, 
which would cause the Contractor to incur additional costs.  No payment shall be 
made for any event which may warrant the extension of the Intended Completion 
Date. 

26.2 The Procuring Entityôs Representative shall decide whether and by how much to 
extend the Intended Completion Date within twenty one (21) days of the Contractor 
asking the Procuring Entityôs Representative for a decision thereto after fully 
submitting all supporting information.  If the Contractor has failed to give early 
warning of a delay or has failed to cooperate in dealing with a delay, the delay by this 
failure shall not be considered in assessing the new Intended Completion Date. 

27. Right to Vary 

27.1 The Procuring Entityôs Representative with the prior approval of the Procuring 
Entity may instruct Variations, up to a maximum cumulative amount of ten 
percent (10%) of the original contract cost. 

27.2 Variations shall be valued as follows: 

(a) at a lump sum price agreed between the parties;  

(b) where appropriate, at rates in this Contract; 

(c) in the absence of appropriate rates, the rates in this Contract shall be used 
as the basis for valuation; or failing which 

(d) at appropriate new rates, equal to or lower than current industry rates and 
to be agreed upon by both parties and approved by the Head of the 
Procuring Entity. 

28. Contractor's Right to Claim 

If the Contractor incurs cost as a result of any of the events under GCC Clause 13, the 
Contractor shall be entitled to the amount of such cost. If as a result of any of the said 
events, it is necessary to change the Works, this shall be dealt with as a Variation. 

29. Dayworks 

29.1 Subject to GCC Clause 43 on Variation Order, and if applicable as indicated in 
the SCC, the Dayworks rates in the Contractorôs Bid shall be used for small 
additional amounts of work only when the Procuring Entityôs Representative has 
given written instructions in advance for additional work to be paid for in that way. 
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29.2 All work to be paid for as Dayworks shall be recorded by the Contractor on forms 
approved by the Procuring Entityôs Representative.  Each completed form shall 
be verified and signed by the Procuring Entityôs Representative within two days 
of the work being done. 

29.3 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks 
forms. 

30. Early Warning 

30.1 The Contractor shall warn the Procuring Entityôs Representative at the earliest 
opportunity of specific likely future events or circumstances that may adversely 
affect the quality of the work, increase the Contract Price, or delay the execution 
of the Works.  The Procuring Entityôs Representative may require the Contractor 
to provide an estimate of the expected effect of the future event or circumstance 
on the Contract Price and Completion Date.  The estimate shall be provided by 
the Contractor as soon as reasonably possible. 

30.2 The Contractor shall cooperate with the Procuring Entityôs Representative in 
making and considering proposals for how the effect of such an event or 
circumstance can be avoided or reduced by anyone involved in the work and in 
carrying out any resulting instruction of the Procuring Entityôs Representative. 

31. Program of Work 

31.1 Within the time stated in the SCC, the Contractor shall submit to the Procuring 
Entityôs Representative for approval a Program of Work showing the general 
methods, arrangements, order, and timing for all the activities in the Works. 

31.2 An update of the Program of Work shall the show the actual progress achieved 
on each activity and the effect of the progress achieved on the timing of the 
remaining work, including any changes to the sequence of the activities. 

31.3 The Contractor shall submit to the Procuring Entityôs Representative for approval 
an updated Program of Work at intervals no longer than the period stated in the 
SCC.  If the Contractor does not submit an updated Program of Work within this 
period, the Procuring Entityôs Representative may withhold the amount stated in 
the SCC from the next payment certificate and continue to withhold this amount 
until the next payment after the date on which the overdue Program of Work has 
been submitted. 

31.4 The Procuring Entityôs Representativeôs approval of the Program of Work shall 
not alter the Contractorôs obligations.  The Contractor may revise the Program of 
Work and submit it to the Procuring Entityôs Representative again at any time.  A 
revised Program of Work shall show the effect of any approved Variations. 

31.5 When the Program of Work is updated, the Contractor shall provide the Procuring 
Entityôs Representative with an updated cash flow forecast.  The cash flow 
forecast shall include different currencies, as defined in the Contract, converted 
as necessary using the Contract exchange rates. 

31.6 All Variations shall be included in updated Program of Work produced by the 
Contractor. 
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32. Management Conferences 

32.1 Either the Procuring Entityôs Representative or the Contractor may require the 
other to attend a Management Conference.  The Management Conference shall 
review the plans for remaining work and deal with matters raised in accordance 
with the early warning procedure. 

32.2 The Procuring Entityôs Representative shall record the business of Management 
Conferences and provide copies of the record to those attending the Conference 
and to the Procuring Entity.  The responsibility of the parties for actions to be 
taken shall be decided by the Procuring Entityôs Representative either at the 
Management Conference or after the Management Conference and stated in 
writing to all who attended the Conference. 

33. Bill of Quantities 

33.1 The Bill of Quantities shall contain items of work for the construction, installation, 
testing, and commissioning of work to be done by the Contractor. 

33.2 The Bill of Quantities is used to calculate the Contract Price.  The Contractor is 
paid for the quantity of the work done at the rate in the Bill of Quantities for each 
item. 

33.3 If the final quantity of any work done differs from the quantity in the Bill of 
Quantities for the particular item and is not more than twenty five percent (25%) 
of the original quantity, provided the aggregate changes for all items do not 
exceed ten percent (10%) of the Contract price, the Procuring Entityôs 
Representative shall make the necessary adjustments to allow for the changes 
subject to applicable laws, rules, and regulations. 

33.4 If requested by the Procuring Entityôs Representative, the Contractor shall 
provide the Procuring Entityôs Representative with a detailed cost breakdown of 
any rate in the Bill of Quantities. 

34. Instructions, Inspections and Audits 

34.1 The Procuring Entityôs personnel shall at all reasonable times during construction 
of the Work be entitled to examine, inspect, measure and test the materials and 
workmanship, and to check the progress of the construction.  

34.2 If the Procuring Entityôs Representative instructs the Contractor to carry out a test 
not specified in the Specification to check whether any work has a defect and the 
test shows that it does, the Contractor shall pay for the test and any samples.  If 
there is no defect, the test shall be a Compensation Event. 

34.3 The Contractor shall permit the Funding Source named in the SCC to inspect the 
Contractorôs accounts and records relating to the performance of the Contractor 
and to have them audited by auditors appointed by the Funding Source, if so 
required by the Funding Source. 

35. Identifying Defects 

The Procuring Entityôs Representative shall check the Contractorôs work and notify the 
Contractor of any defects that are found.  Such checking shall not affect the Contractorôs 
responsibilities.  The Procuring Entityôs Representative may instruct the Contractor to 
search uncover defects and test any work that the Procuring Entityôs Representative 
considers below standards and defective. 

 

 



Philippine International Trading Corporation                              Bid Reference No.  MPG-B2-2019-123 

Section IV.  General Conditions of Contract                                                                      Page 62 of 171  

                                                                        Supply of Labor and Materials for the Repair and Rehabilitation of Naval Station Dioscoro 
Papa (NSDP) Facilities for the Philippine Navy (PN) 

 

36. Cost of Repairs 

Loss or damage to the Works or Materials to be incorporated in the Works between the 
Start Date and the end of the Defects Liability Periods shall be remedied by the 
Contractor at the Contractorôs cost if the loss or damage arises from the Contractorôs 
acts or omissions. 

37. Correction of Defects 

37.1 The Procuring Entityôs Representative shall give notice to the Contractor of any 
defects before the end of the Defects Liability Period, which is One (1) year from 
project completion up to final acceptance by the Procuring Entityôs 
Representative.   

37.2 Every time notice of a defect is given, the Contractor shall correct the notified 
defect within the length of time specified in the Procuring Entityôs 
Representativeôs notice. 

37.3 The Contractor shall correct the defects which he notices himself before the end 
of the Defects Liability Period. 

37.4 The Procuring Entity shall certify that all defects have been corrected. If the 
Procuring Entity considers that correction of a defect is not essential, he can 
request the Contractor to submit a quotation for the corresponding reduction in 
the Contract Price. If the Procuring Entity accepts the quotation, the 
corresponding change in the SCC is a Variation. 

38. Uncorrected Defects 

38.1 The Procuring Entity shall give the Contractor at least fourteen (14) days notice 
of his intention to use a third party to correct a Defect. If the Contractor does not 
correct the Defect himself within the period, the Procuring Entity may have the 
Defect corrected by the third party. The cost of the correction will be deducted 
from the Contract Price. 

38.2 The use of a third party to correct defects that are uncorrected by the Contractor 
will in no way relieve the Contractor of its liabilities and warranties under the 
Contract. 

39. Advance Payment 

39.1 The Procuring Entity shall, upon a written request of the contractor which shall 
be submitted as a contract document, make an advance payment to the 
contractor in an amount not exceeding fifteen percent (15%) of the total contract 
price, to be made in lump sum or, at the most two, installments according to a 
schedule specified in the SCC. 

39.2 The advance payment shall be made only upon the submission to and 
acceptance by the Procuring Entity of an irrevocable standby letter of credit of 
equivalent value from a commercial bank, a bank guarantee or a surety bond 
callable upon demand, issued by a surety or insurance company duly licensed 
by the Insurance Commission and confirmed by the Procuring Entity. 
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39.3 The advance payment shall be repaid by the Contractor by an amount equal to 
the percentage of the total contract price used for the advance payment. 

39.4 The contractor may reduce his standby letter of credit or guarantee instrument 
by the amounts refunded by the Monthly Certificates in the advance payment. 

39.5 The Procuring Entity will provide an Advance Payment on the Contract Price as 
stipulated in the Conditions of Contract, subject to the maximum amount stated 
in SCC Clause 39.1. 

40. Progress Payments 

40.1 The Contractor may submit a request for payment for Work accomplished.  Such 
request for payment shall be verified and certified by the Procuring Entityôs 
Representative/Project Engineer.  Except as otherwise stipulated in the SCC, 
materials and equipment delivered on the site but not completely put in place 
shall not be included for payment.   

40.2 The Procuring Entity shall deduct the following from the certified gross amounts 
to be paid to the contractor as progress payment: 

(a) Cumulative value of the work previously certified and paid for. 

(b) Portion of the advance payment to be recouped for the month. 

(c) Retention money in accordance with the condition of contract. 

(d) Amount to cover third party liabilities. 

(e) Amount to cover uncorrected discovered defects in the works. 

40.3 Payments shall be adjusted by deducting therefrom the amounts for advance 
payments and retention.  The Procuring Entity shall pay the Contractor the 
amounts certified by the Procuring Entityôs Representative within twenty eight 
(28) days from the date each certificate was issued.  No payment of interest for 
delayed payments and adjustments shall be made by the Procuring Entity. 

40.4 The first progress payment may be paid by the Procuring Entity to the Contractor 
provided that at least twenty percent (20%) of the work has been accomplished 
as certified by the Procuring Entityôs Representative, unless otherwise provided 
in the SCC.  

40.5 Items of the Works for which a price of ñ0ò (zero) has been entered will not be 
paid for by the Procuring Entity and shall be deemed covered by other rates and 
prices in the Contract. 

41. Payment Certificates 

41.1 The Contractor shall submit to the Procuring Entityôs Representative monthly 
statements of the estimated value of the work executed less the cumulative 
amount certified previously, except when a different payment scheme is adopted 
under GCC Clause 40.4, in which case, the statement may only be submitted in 
accordance with the schedule prescribed by the Procuring Entity. 

41.2 The Procuring Entityôs Representative shall check the Contractorôs statement 
and certify the amount to be paid to the Contractor. 



Philippine International Trading Corporation                              Bid Reference No.  MPG-B2-2019-123 

Section IV.  General Conditions of Contract                                                                      Page 64 of 171  

                                                                        Supply of Labor and Materials for the Repair and Rehabilitation of Naval Station Dioscoro 
Papa (NSDP) Facilities for the Philippine Navy (PN) 

 

41.3 The value of Work executed shall: 

(a) be determined by the Procuring Entityôs Representative; 

(b) comprise the value of the quantities of the items in the Bill of Quantities 
completed; and 

(c) include the valuations of approved variations. 

41.4 The Procuring Entityôs Representative may exclude any item certified in a 
previous certificate or reduce the proportion of any item previously certified in any 
certificate in the light of later information. 

42. Retention 

42.1 The Procuring Entity shall retain from each payment due to the Contractor an 
amount equal to a percentage thereof using the rate as specified in GCC Sub-
Clause 42.2. 

42.2 Progress payments are subject to retention of ten percent (10%), referred to as 
the ñretention money.ò  Such retention shall be based on the total amount due to 
the Contractor prior to any deduction and shall be retained from every progress 
payment until fifty percent (50%) of the value of Works, as determined by the 
Procuring Entity, are completed.  If, after fifty percent (50%) completion, the Work 
is satisfactorily done and on schedule, no additional retention shall be made; 
otherwise, the ten percent (10%) retention shall again be imposed using the rate 
specified thereof. 

42.3 The total ñretention moneyò shall be due for release upon final acceptance of the 
Works.  The Contractor may, however, request the substitution of the retention 
money for each progress billing with irrevocable standby letters of credit from a 
commercial bank, bank guarantees or surety bonds callable on demand, of 
amounts equivalent to the retention money substituted for and acceptable to the 
Procuring Entity, provided that the project is on schedule and is satisfactorily 
undertaken.  Otherwise, the ten (10%) percent retention shall be made.  Said 
irrevocable standby letters of credit, bank guarantees and/or surety bonds, to be 
posted in favor of the Government shall be valid for a duration to be determined 
by the concerned implementing office/agency or Procuring Entity and will answer 
for the purpose for which the ten (10%) percent retention is intended, i.e., to cover 
uncorrected discovered defects and third party liabilities. 

42.4 On completion of the whole Works, the Contractor may substitute retention 
money with an ñon demandò Bank guarantee in a form acceptable to the 
Procuring Entity. 

43. Variation Orders 

43.1 Variation Orders may be issued by the Procuring Entity to cover any 
increase/decrease in quantities, including the introduction of new work items that 
are not included in the original contract or reclassification of work items that are 
either due to change of plans, design or alignment to suit actual field conditions 
resulting in disparity between the preconstruction plans used for purposes of 
bidding and the ñas staked plansò or construction drawings prepared after a joint 
survey by the Contractor and the Procuring Entity after award of the contract, 
provided that the cumulative amount of the Variation Order does not exceed ten 
percent (10%) of the original project cost. The addition/deletion of Works should 
be within the general scope of the project as bid and awarded. The scope of 
works shall not be reduced so as to accommodate a positive Variation Order. A 
Variation Order may either be in the form of a Change Order or Extra Work Order. 
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43.2 A Change Order may be issued by the Procuring Entity to cover any 
increase/decrease in quantities of original Work items in the contract. 

43.3 An Extra Work Order may be issued by the Procuring Entity to cover the 
introduction of new work necessary for the completion, improvement or 
protection of the project which were not included as items of Work in the original 
contract, such as, where there are subsurface or latent physical conditions at the 
site differing materially from those indicated in the contract, or where there are 
duly unknown physical conditions at the site of an unusual nature differing 
materially from those ordinarily encountered and generally recognized as 
inherent in the Work or character provided for in the contract. 

43.4 Any cumulative Variation Order beyond ten percent (10%) shall be subject of 
another contract to be bid out if the works are separable from the original 
contract.  In exceptional cases where it is urgently necessary to complete the 
original scope of work, the Head of the Procuring Entity may authorize a positive 
Variation Order that will make the cumulative value of the Variation Orders go 
beyond ten percent (10%) but not more than twenty percent (20%) of the original 
contract price, subject to the guidelines to be determined by the GPPB: Provided, 
however, That appropriate sanctions shall be imposed on the designer, 
consultant or official responsible for the original detailed engineering design 
which failed to consider the Variation Order beyond ten percent (10%). 

43.5 In claiming for any Variation Order, the Contractor shall, within seven (7) calendar 
days after such work has been commenced or after the circumstances leading to 
such condition(s) leading to the extra cost, and within twenty-eight (28) calendar 
days deliver a written communication giving full and detailed particulars of any 
extra cost in order that it may be investigated at that time. Failure to provide either 
of such notices in the time stipulated shall constitute a waiver by the contractor 
for any claim. The preparation and submission of Variation Orders are as follows: 

(a) If the Procuring Entityôs representative/Project Engineer believes that a 
Change Order or Extra Work Order should be issued, he shall prepare the 
proposed Order accompanied with the notices submitted by the Contractor, 
the plans therefore, his computations as to the quantities of the additional 
works involved per item indicating the specific stations where such works 
are needed, the date of his inspections and investigations thereon, and the 
log book thereof, and a detailed estimate of the unit cost of such items of 
work, together with his justifications for the need of such Change Order or 
Extra Work Order, and shall submit the same to the Head of the Procuring 
Entity for approval. 

(b) The Head of the Procuring Entity or his duly authorized representative, upon 
receipt of the proposed Change Order or Extra Work Order shall immediately 
instruct the technical staff or office of the Procuring Entity to conduct an on-
the-spot investigation to verify the need for the Work to be prosecuted and 
to review the proposed plan, and prices of the work involved.  

(c) The technical staff or appropriate office of the Procuring Entity shall submit 
a report of their findings and recommendations, together with the supporting 
documents, to the Head of Procuring Entity or his duly authorized 
representative for consideration. 
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(d) The HoPE or his duly authorized representative, acting upon the 
recommendation of the technical staff or appropriate office, shall approve 
the Change Order or Extra Order after being satisfied that the same is 
justified, necessary, and in order.  

(e) The timeframe for the processing of Variation Orders from the preparation 
up to the approval by the Head of the Procuring Entity concerned shall not 
exceed thirty (30) calendar days. 

44. Contract Completion 

Once the project reaches an accomplishment of ninety five (95%) of the total contract 
amount, the Procuring Entity may create an inspectorate team to make preliminary 
inspection and submit a punch-list to the Contractor in preparation for the final turnover 
of the project. Said punch-list will contain, among others, the remaining Works, Work 
deficiencies for necessary corrections, and the specific duration/time to fully complete 
the project considering the approved remaining contract time. This, however, shall not 
preclude the claim of the Procuring Entity for liquidated damages. 

45. Suspension of Work 

45.1 The Procuring Entity shall have the authority to suspend the work wholly or partly 
by written order for such period as may be deemed necessary, due to force 
majeure or any fortuitous events or for failure on the part of the Contractor to 
correct bad conditions which are unsafe for workers or for the general public, to 
carry out valid orders given by the Procuring Entity or to perform any provisions 
of the contract, or due to adjustment of plans to suit field conditions as found 
necessary during construction. The Contractor shall immediately comply with 
such order to suspend the work wholly or partly. 

45.2 The Contractor or its duly authorized representative shall have the right to 
suspend work operation on any or all projects/activities along the critical path of 
activities after fifteen (15) calendar days from date of receipt of written notice 
from the Contractor to the district engineer/regional director/consultant or 
equivalent official, as the case may be, due to the following: 

(a) There exist right-of-way problems which prohibit the Contractor from 
performing work in accordance with the approved construction schedule. 

(b) Requisite construction plans which must be owner-furnished are not issued 
to the contractor precluding any work called for by such plans. 

(c) Peace and order conditions make it extremely dangerous, if not possible, to 
work. However, this condition must be certified in writing by the Philippine 
National Police (PNP) station which has responsibility over the affected area 
and confirmed by the Department of Interior and Local Government (DILG) 
Regional Director. 

(d) There is failure on the part of the Procuring Entity to deliver government-
furnished materials and equipment as stipulated in the contract. 

(e) Delay in the payment of Contractorôs claim for progress billing beyond forty-
five (45) calendar days from the time the Contractorôs claim has been 
certified to by the procuring entityôs authorized representative that the 
documents are complete unless there are justifiable reasons thereof which 
shall be communicated in writing to the Contractor. 
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45.3 In case of total suspension, or suspension of activities along the critical path, 
which is not due to any fault of the Contractor, the elapsed time between the 
effective order of suspending operation and the order to resume work shall be 
allowed the Contractor by adjusting the contract time accordingly. 

46. Payment on Termination 

46.1 If the Contract is terminated because of a fundamental breach of Contract by the 
Contractor, the Procuring Entityôs Representative shall issue a certificate for the 
value of the work done and Materials ordered less advance payments received up to 
the date of the issue of the certificate and less the percentage to apply to the value 
of the work not completed, as indicated in the SCC. Additional Liquidated Damages 
shall not apply.  If the total amount due to the Procuring Entity exceeds any payment 
due to the Contractor, the difference shall be a debt payable to the Procuring Entity. 

46.2 If the Contract is terminated for the Procuring Entityôs convenience or because of a 
fundamental breach of Contract by the Procuring Entity, the Procuring Entityôs 
Representative shall issue a certificate for the value of the work done, Materials 
ordered, the reasonable cost of removal of Equipment, repatriation of the 
Contractorôs personnel employed solely on the Works, and the Contractorôs costs of 
protecting and securing the Works, and less advance payments received up to the 
date of the certificate. 

46.3 The net balance due shall be paid or repaid within twenty eight (28) days from 
the notice of termination. 

46.4 If the Contractor has terminated the Contract under GCC Clauses 17 or 18, the 
Procuring Entity shall promptly return the Performance Security to the Contractor. 

47. Extension of Contract Time 

47.1 Should the amount of additional work of any kind or other special circumstances 
of any kind whatsoever occur such as to fairly entitle the contractor to an 
extension of contract time, the Procuring Entity shall determine the amount of 
such extension; provided that the Procuring Entity is not bound to take into 
account any claim for an extension of time unless the Contractor has, prior to the 
expiration of the contract time and within thirty (30) calendar days after such work 
has been commenced or after the circumstances leading to such claim have 
arisen, delivered to the Procuring Entity notices in order that it could have 
investigated them at that time. Failure to provide such notice shall constitute a 
waiver by the Contractor of any claim. Upon receipt of full and detailed 
particulars, the Procuring Entity shall examine the facts and extent of the delay 
and shall extend the contract time completing the contract work when, in the 
Procuring Entityôs opinion, the findings of facts justify an extension. 

47.2 No extension of contract time shall be granted the Contractor due to (a) ordinary 
unfavorable weather conditions and (b) inexcusable failure or negligence of 
Contractor to provide the required equipment, supplies or materials. 

47.3 Extension of contract time may be granted only when the affected activities fall 
within the critical path of the PERT/CPM network. 

47.4 No extension of contract time shall be granted when the reason given to support 
the request for extension was already considered in the determination of the 
original contract time during the conduct of detailed engineering and in the 
preparation of the contract documents as agreed upon by the parties before 
contract perfection. 
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47.5 Extension of contract time shall be granted for rainy/unworkable days considered 
unfavorable for the prosecution of the works at the site, based on the actual 
conditions obtained at the site, in excess of the number of rainy/unworkable days 
pre-determined by the Procuring Entity in relation to the original contract time 
during the conduct of detailed engineering and in the preparation of the contract 
documents as agreed upon by the parties before contract perfection, and/or for 
equivalent period of delay due to major calamities such as exceptionally 
destructive typhoons, floods and earthquakes, and epidemics, and for causes 
such as non-delivery on time of materials, working drawings, or written 
information to be furnished by the Procuring Entity, non-acquisition of permit to 
enter private properties within the right-of-way resulting in complete paralyzation 
of construction activities, and other meritorious causes as determined by the 
Procuring Entityôs Representative and approved by the Head of the Procuring 
Entity. Shortage of construction materials, general labor strikes, and peace and 
order problems that disrupt construction operations through no fault of the 
Contractor may be considered as additional grounds for extension of contract 
time provided they are publicly felt and certified by appropriate government 
agencies such as DTI, DOLE, DILG, and DND, among others. The written 
consent of bondsmen must be attached to any request of the Contractor for 
extension of contract time and submitted to the Procuring Entity for consideration 
and the validity of the Performance Security shall be correspondingly extended. 

48. Price Adjustment 

Except for extraordinary circumstances as determined by NEDA and approved by the 
GPPB, no price adjustment shall be allowed.  Nevertheless,  in cases where the cost of 
the awarded contract is affected by any applicable new laws, ordinances, regulations, or 
other acts of the GOP, promulgated after the date of bid opening, a contract price 
adjustment shall be made or appropriate relief shall be applied on a no loss-no gain 
basis. 

49. Completion 

The Contractor shall request the Procuring Entityôs Representative to issue a certificate 
of Completion of the Works, and the Procuring Entityôs Representative will do so upon 
deciding that the work is completed. 

50. Taking Over 

The Procuring Entity shall take over the Site and the Works within seven (7) days from 
the date the Procuring Entityôs Representative issues a certificate of Completion. 

51. Operating and Maintenance Manuals 

51.1 If ñas builtò Drawings and/or operating and maintenance manuals are required, 
the Contractor shall supply them by the dates stated in the SCC. 

51.2 If the Contractor does not supply the Drawings and/or manuals by the dates 
stated in the SCC, or they do not receive the Procuring Entityôs Representativeôs 
approval, the Procuring Entityôs Representative shall withhold the amount stated 
in the SCC from payments due to the Contractor 
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SECTION V. 
SPECIAL CONDITIONS OF CONTRACT
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Special Conditions of Contract 
GCC 

Clause 
 

1.17 
 

 
Description 

Completion of Work 

(No. of calendar days) 

Supply of Labor and Materials for the Repair and 
Rehabilitation of Naval Station Dioscoro Papa 
(NSDP) Facilities for the Philippine Navy (PN) 

Within Two Hundred 
Forty (240) calendar days 

upon receipt of the 
Notice of Site Possession 

 

1.22 The Procuring Entity is PHILIPPINE INTERNATIONAL TRADING CORPORATION. 

1.23 The Procuring Entityôs Representative is  

Ms. Myra Chitella T. Alvarez 
OIC-Vice President ï Military Procurement Group 
Philippine International Trading Corporation (PITC) 
4th floor, NDC Bldg. 116 Tordesillas St, Salcedo Village, Makati City 
 
Contact Person:   
Mr. Pio B. Bellosillo 
Account Head ï Department A 
Military Procurement Group  
Tel. 818-9801 local 365 / Fax No. 812 0012 

1.24 The Site is located at: Naval Station Dioscoro Papa, San Jose, Tacloban City 

1.28 The Start Date is upon receipt of the Notice of Site Possession 

1.31 The Works consist of Supply of Labor and Materials for the Repair and 
Rehabilitation of Naval Station Dioscoro Papa (NSDP) Facilities for the Philippine 
Navy (PN)  

2.2 No further instructions. 

5.1 The Contractorôs receipt of the Notice of Site Possession shall be deemed the start 
of the Contractor to proceed with the execution of the Works. 

6.5 No further instructions. 

7.4 (c) No further instructions 

7.7 No further instructions. 

8.1 No further instructions. 

12.3 No further instructions. 

12.5 Three (3) years.  

13 All partners to the joint venture shall be jointly and severally liable to the Procuring 
Entity.ò 

18.3(h)(i) No further instructions. 

21.2 The Arbiter is to be advised as needed. 

29.1 Day works are applicable at the rate shown in the Contractorôs original Bid. 

31.1 No further instructions. 
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34.3 The Funding Source is from the Philippine Navy (PN) as follows: 

Description 

ABC (Php) 

(VAT Inclusive) 

 

Funding Source 

Supply of Labor and Materials for 
the Repair and Rehabilitation of 
Naval Station Dioscoro Papa 
(NSDP) Facilities for the Philippine 
Navy (PN) 

24,340,494.76 
PITC AR No. 3206 

Dated 7 August 
2018 

 

39.1 No further instructions. 

40.4 

 

 

 

 

Progress payment shall be based on actual completion of the 
infrastructure project or a specific segment or portion thereof using 
the following schedule: 

First  25% 

Second   25% 

Third 25% 

Fourth 25% 
 

Documentary requirements for Progress Payment: 

a) Original and Duplicate Copies of Statement of Account under the name of 
Philippine Navy (PN) (entries must be either typewritten or computer printed).  

b) Statement of Work Accomplished based on the Construction Schedule and Bill 
of Quantities. 

c) Inspection Report by PNôs Authorized Engineer. 

d) Statement of Time Elapsed and Percentage of Work Accomplished per Annex 
XIV. 

e) Contractorôs Affidavit per Annex XV. 

f) Pictures / Photos before, during and after construction of items of work 
especially the embedded items. 

g) PN Certification that the following Insurance Policies were submitted: 

1. Contractorôs All Risk Insurance; 

2. Transportation to the project Site of Equipment, Machinery, and Supplies 
owned by the Contractor; 

3. Personal injury or death of Contractorôs employees; and 

4. Comprehensive insurance for third party liability to Contractorôs direct or 
indirect act or omission causing damage to third persons. 

h) PN Certification that the Contractor submitted Weekly Accomplishment Report 
with pictures. 

i) PN Certification that all materials used were approved prior to its installation. 

j) Contractorôs Certification that all materials used are compliant to the Product 
Quality Standard set by the Bureau of Philippine Standards DTI and DPWH 
Standard.   

k) Original Joint Certificate of Completion issued by PITC and PN. 
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Documentary requirements for Final Payment:  

a) Original and Duplicate Copies of Statement of Account under the name of 
Philippine Navy (PN).  (Entries must be either typewritten or computer printed).  

b) Statement of Work Accomplished based on the Construction Schedule and Bill 
of Quantities 

c) Approved request for variation orders (if applicable) 

d) Inspection Report by PNôs Authorized Engineer. 

e) Statement of Time Elapsed and Percentage of Work Accomplished per Annex 
XIV. 

f) Contractorôs Affidavit per Annex XV. 

g) Pictures / Photos before, during and after construction of items of work 
especially the embedded items. 

h) PN Certification that the Contractor submitted Weekly Accomplishment Report 
with pictures. 

i) PN Certification that all materials used was approved prior to its installation. 

j) Contractorôs Certification that all materials used are compliant to the Product 
Quality Standard set by the Bureau of Philippine Standards DTI and DPWH 
Standard.   

k) Original Joint Certificate of Completion and Final Acceptance issued by PITC 
and PN. 

l) PN Certification that a Warranty Security was issued in favor of the Philippine 
Navy (PN) for the Supply of Labor and Materials for the Repair and 
Rehabilitation of Naval Station Dioscoro Papa (NSDP) Facilities for the 
Philippine Navy (PN)  ï One (1) Lot - To cover warranty from defects/failures 
for three (3) years from date of final acceptance. 

m) Submission of Manufacturerôs Warranty Certificate for the following items:  

a) 15HP, Motor Pump 

b) Water Closet and Lavatory with fitting accessories 

c) Exhaust Fan, Wall Mounted Type 22W 

n) Certification that PN has received the As Built Plans signed and sealed by 
Licensed Engineer 

42.3 The total ñretention moneyò shall be due for release one (1) year after completion 
and final acceptance of the Works.  

42.4 On completion of the whole Works, the Contractor may substitute retention money 
with an ñon demandò Bank guarantee in a form acceptable to the Procuring Entity. 
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SECTION VI.  SPECIFICATIONS  
(REFER TO THE TECHNICAL BID FORM, 

AND SCOPE OF WORKS)
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SECTION VII.  DRAWINGS  
(REFER TO THE PDF FILE IN A 

FORMATTED CD PROVIDED TOGETHER 
WITH THIS BIDDING DOCUMENTS)



Philippine International Trading Corporation                              Bid Reference No.  MPG-B2-2019-123 

Section VIII.  Bill of Quantities                                                                                                                                   Page 75 of 171  

                                                                  Supply of Labor and Materials for the Repair and Rehabilitation of Naval 
 Petroleum Depot for the Philippine Navy (PN)  

 
 

SECTION VIII.  
BILL OF QUANTITIES
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SECTION IX.  BIDDING FORMS
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ANNEX I 
(BIDDERôS COMPANY LETTERHEAD) 

SUPPLY OF LABOR AND MATERIALS FOR THE REPAIR AND REHABILITATION OF NAVAL 
STATION DIOSCORO PAPA (NSDP) FACILITIES FOR THE PHILIPPINE NAVY (PN)  

 
Bid. Reference No. MPG-B2-2019-123 

Approved Budget for the Contract ï P 24,340,494.76 
 

Statement of All On-going Government & Private Contracts  
(including contracts awarded but not yet started) 

 

NAME  OF THE 
CONTRACT 

DATE OF 
CONTRACT 

CONTRACT 
DURATION 

NATURE OF 
WORK 

OWNERõS NAME AND 
ADDRESS 

CONTRACTORõS ROLE  
(whether sole contractor, 

subcontractor, or partner in a JV and 
percentage of participation) 

 
 
 

    

 
 

TOTAL CONTRACT VALUE AT 
AWARD 

DATE OF COMPLETION 
OR ESTIMATED 

COMPLETION TIME 

TOTAL CONTRACT 
VALUE AT COMPLETION, 

IF APPLICABLE 

PERCENTAGES OF 
PLANNED & ACTUAL 

ACCOMPLISHMENT, IF 
APPLICABLE 

 VALUE OF OUTSTANDING 
WORKS, 

 IF APPLICABLE 

     

 
 
Note: Copies of POs/Contracts to be submitted only during Post Qualification if declared as the S/LCB. 

 
 
 
 
 

 

CERTIFIED CORRECT: 
 
 

Name of Company (in print) 

 
Signature of Company Authorized Representative 

 
Name & Designation (in print) 

 

Date 
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ANNEX I-A 
(BIDDERôS COMPANY LETTERHEAD) 

SUPPLY OF LABOR AND MATERIALS FOR THE REPAIR AND REHABILITATION OF 
NAVAL STATION DIOSCORO PAPA (NSDP) FACILITIES FOR THE  

PHILIPPINE NAVY (PN)  
 

Bid. Reference No. MPG-B2-2019-123 

Approved Budget for the Contract ï P 24,340,494.76 

 
Statement of Single Largest Completed Contract Similar to this Project  

Equivalent to at Least Fifty (50%) of the ABC 

NAME  OF 
THE 

CONTRACT 

CONTRACT 
DURATION 
& NATURE 
OF WORK 

OWNERõS NAME 
AND ADDRESS 

CONTRACTORõS ROLE  
(whether sole contractor, 

subcontractor, or 
partner in a JV and 

percentage of 
participation) 

TOTAL 
CONTRACT 
VALUE AT 
AWARD 

DATE OF 
COMPLETION OR 

ESTIMATED 
COMPLETION 

TIME 

DATE OF 
CONTRACT 
OR NOTICE 

TO PROCEED 

 
 
 

     

 

For purposes of this project, ñsimilar contractò shall refer to contracts involving construction or repair 
of vertical structures. 

However, contractors under Small A and B categories without similar experience on the contract to bid 
may be allowed to bid if the cost of such contract is not more than the Allowable Range of Contract Cost 
(ARCC) of their registration based on the guidelines as prescribed by the PCAB. 
 
Copy of any of the following documents must be attached to this Statement:  

1) Constructorôs Performance Evaluation Summary (CPES) Final Rating which must be 
Satisfactory, or  

2) Ownerôs Certificate of Acceptance, or 

3) Ownerôs Certificate of Completion 

 

CERTIFIED CORRECT: 
 
 

Name of Company (in print) 

 
Signature of Company Authorized Representative 

 
Name & Designation (in print) 

 

Date 
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ANNEX II 
(BIDDERôS COMPANY LETTERHEAD) 

SUPPLY OF LABOR AND MATERIALS FOR THE REPAIR AND REHABILITATION OF 
NAVAL STATION DIOSCORO PAPA (NSDP) FACILITIES FOR THE  

PHILIPPINE NAVY (PN)  
 

Bid. Reference No. MPG-B2-2019-123 

Approved Budget for the Contract ï P 24,340,494.76 
 

 

CERTIFICATE OF NET FINANCIAL CONTRACTING CAPACITY 
(Please show figures at how you arrived at the NFCC) 

 
 
This is to certify that our Net Financial Contracting Capacity (NFCC) is Philippine Pesos 
_____________________________________________________________________ 
(P_________________) which is at least equal to the total ceiling price we are bidding. The amount is 
computed as follows: 

 

CA = Current Assets P 

Less: - 

CL =  Current Liabilities  

Sub-Total 1 P 

 X 15 

Sub-Total 2 P 

Less: - 

C = 

value of all outstanding or uncompleted portions of the 
projects under on-going contracts, including awarded 
contracts yet to be started coinciding with the contract 
for this Project 

P 

 

NFCC P 

 
Issued this ______day of ______________, 20__. 
 

 

Name & Signature of Authorized Representative 
 

Position 
 

Date 

 
Notes: 

1. The value of all outstanding or uncompleted contracts refers to those listed in Annex I. 
2. The detailed computation must be shown using the required formula provided above. 
3. The NFCC computation must at least be equal to the ABC of the project 
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ANNEX III 
 (Page 1 of 2) 

REPUBLIC OF THE PHILIPPINES )  
CITY OF ____________________  ) S.S. 
 

BID-SECURING DECLARATION 
SUPPLY OF LABOR AND MATERIALS FOR THE REPAIR AND REHABILITATION OF 

NAVAL STATION DIOSCORO PAPA (NSDP) FACILITIES FOR THE  
PHILIPPINE NAVY (PN)  

 
Bid. Reference No. MPG-B2-2019-123 

Approved Budget for the Contract ï P 24,340,494.76 

To:  PHILIPPINE INTERNATIONAL TRADING CORPORATION 
        NDC Building, 116 Tordesillas St., Salcedo Village, Makati] 
 

I/We, the undersigned, declare that:   
 

1. I/We understand that, according to your conditions, bids must be supported by a Bid Security, 
which may be in the form of a Bid-Securing Declaration. 

 

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any contract with 
any procuring entity for a period of two (2) years upon receipt of your Blacklisting Order; and, 
(b) I/we will pay the applicable fine provided under Section 6 of the Guidelines on the Use of 
Bid Securing Declaration1, within fifteen (15) days from receipt of the written demand by the 
procuring entity for the commission of acts resulting to the enforcement of the bid securing 
declaration under Sections 23.1 (b), 34.2, 40.1 and 69.1, except 69.1 (f), of the IRR of RA 
9184; without prejudice to other legal action the government may undertake.  

 

3. I/We understand that this Bid-Securing Declaration shall cease to be valid on the following 
circumstances: 
 

(a) Upon expiration of the bid validity period, or any extension thereof pursuant to your 
request;  

(b) I am/we are declared ineligible or post-disqualified upon receipt of your notice to such 
effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a 
waiver to avail of said right;  

(c) I am/we are declared as the bidder with the Single/Lowest Calculated and Responsive 
Bid, and I/we have furnished the performance security and signed the Contract. 

 

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month] [year] at 
[place of execution].  
   
 
 

[Insert NAME OF BIDDERôS             
AUTHORIZED REPRESENTATIVE] 
[Insert signatoryôs legal capacity] 

Affiant 
---------------------------------------------------------- 
1 Issued by the GPPB through GPPB Resolution 03-2012 on 27 January 2012. 
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ANNEX III 
(Page 2 of 2) 

 
 
 
 
SUBSCRIBED AND SWORN to before me this _____ day of [month] [year] at [place of execution], 
Philippines. Affiant/s is/are personally known to me and was/were identified by me through competent 
evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-SC). Affiant/s 
exhibited to me his/her [insert type of government identification card used], with his/her photograph and 
signature appearing thereon, with no. ______ and his/her Community Tax Certificate No. _______ 
issued on ______ at ______. 
 
Witness my hand and seal this ___ day of [month] [year]. 
 
 
 
 

NAME OF NOTARY PUBLIC 
Serial No. of Commission ___________  
Notary Public for ______ until ________  
Roll of Attorneys No. _____  
PTR No. __, [date issued], [place Issued] 
IBP No. __, [date issued], [place issued] 

                                                                                                                                
 
 
Doc. No.  

Page No.  

Book No.  

Series of   
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PLEASE USE THIS BID FORM  

DO NOT RETYPE OR ALTER  

Annex IV 
 (Page 1 of 3) 

  

PHILIPPINE INTERNATIONAL TRADING CORPORATION 
TECHNICAL BID FORM 

SUPPLY OF LABOR AND MATERIALS FOR THE REPAIR AND REHABILITATION OF NAVAL 
STATION DIOSCORO PAPA (NSDP) FACILITIES OF THE PHILIPPINE NAVY (PN) 

Bid. Ref. No. MPG-B2-2019-123 

Approved Budget for the Contract (ABC) P 24,340,494.76 
PHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATION 

INSTRUCTION TO THE BIDDER: Indicate òCOMPLYó (on every line) under Bidderõs Statement of Compliance if bidder can meet the required technical 
specifications and project requirements. DO NOT LEAVE ANY BLANK. A òYESó OR òNOó ENTRY WILL NOT BE ACCEPTED. FAILURE TO CONFORM WILL 
RESULT IN A RATING OF òFAILEDó. 

Line 

 No. 
Technical Requirements 

Bidderôs Statement 
of Compliance 

1.  

REPAIR AND REHABILITATION OF NAVAL STATION DIOSCORO 
PAPA (NSDP) FACILITIES 

 Per Scope of Works (Annex IV-A) 

Per Drawings/Plans as provided in PDF format in a CD/DVD 

 

2.  

Project completion period is within Two Hundred Forty (240) 
calendar days upon receipt of the Notice of Site Possession 
 

Project Site:   Naval Station Dioscoro Papa, San Jose, Tacloban 
City 

 

Please indicate brand of the following:  

a) 15HP, Motor Pump: _______________________________________________________________ 

b) Water Closet and Lavatory with fitting accessories: ____________________________________ 

c) Exhaust Fan, Wall Mounted Type, 22W: ______________________________________________ 

Line No. Other requirements 
Bidderôs Statement 

of Compliance 

3.  Bidder has no overdue deliveries or unperformed services intended for 
the PITC and PN. 

 

4.  Bidder did not participate as a consultant in the preparation of the design 
or technical specifications of the Project subject of the bid. 

 

BIDDERôS UNDERTAKING 

I/WE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby bid to 
(supply/deliver/perform) the above-described items. 

I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the Bidding Documents, 
including the posting of the required performance security within ten (10) calendar days from receipt of the Notice of Award. 

Until a formal contract is prepared and signed, this Bid is binding on us. 

____________________________________________ 

Name of Company (in print) 

____________________________________________ 

Signature of Company Authorized Representative 

____________________________________________ 

Name & Designation (in print) 

____________________________________________ 

Date 
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PHILIPPINE INTERNATIONAL TRADING CORPORATION 

TECHNICAL BID FORM 
SUPPLY OF LABOR AND MATERIALS FOR THE REPAIR AND REHABILITATION OF NAVAL STATION 

DIOSCORO PAPA (NSDP) FACILITIES OF THE PHILIPPINE NAVY (PN)  

Bid. Ref. No. MPG-B2-2019-123 

Approved Budget for the Contract (ABC) P 24,340,494.76 

PHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATION 
INSTRUCTION TO THE BIDDER: Indicate òCOMPLYó (on every line) under Bidderõs Statement of Compliance if bidder can meet the required technical 
specifications and project requirements. DO NOT LEAVE ANY BLANK. A òYESó OR òNOó ENTRY WILL NOT BE ACCEPTED. FAILURE TO CONFORM WILL 
RESULT IN A RATING OF òFAILEDó. 

Line No. 
Requirements if awarded the Contract Bidderôs Statement 

of Compliance 

5.  
Contractor to submit pictures / photos before, during and after 
construction of items of work especially the embedded items. 

 

6.  
All Materials to be used must be compliant with the Product Quality 
Standards set by the Bureau of Philippine Standards ï DTI. 

 

7.  
All Materials to be used in the project must be presented for approval 
to PN Authorized Representatives prior to its installation. 

 

8.  

Contractor shall provide copy of the following Insurance Policies:  
1. Contractorôs All Risk Insurance; 
2. Transportation to the project Site of Equipment, Machinery, and 

Supplies owned by the Contractor; 
3. Personal injury or death of Contractorôs employees; and 
4. Comprehensive insurance for third party liability to Contractorôs direct 

or indirect act or omission causing damage to third persons 

 

BIDDERôS UNDERTAKING 

I/WE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby bid 
to (supply/deliver/perform) the above-described items. 

I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the 
Bidding Documents, including the posting of the required performance security within ten (10) calendar days from 

receipt of the Notice of Award. 

Until a formal contract is prepared and signed, this Bid is binding on us. 

 

 

 

 

 

 

 

__________________________________________ 

Name of Company (in print) 

____________________________________________ 

Signature of Company Authorized Representative 

____________________________________________ 

Name & Designation (in print)  

_____________________________________________ 

 Date 
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PLEASE USE THIS BID FORM  

DO NOT RETYPE OR ALTER  

Annex IV 
 (Page 3 of 3) 

  

PHILIPPINE INTERNATIONAL TRADING CORPORATION 
TECHNICAL BID FORM 

SUPPLY OF LABOR AND MATERIALS FOR THE REPAIR AND REHABILITATION OF NAVAL STATION 
DIOSCORO PAPA (NSDP) FACILITIES OF THE PHILIPPINE NAVY (PN)  

Bid. Ref. No. MPG-B2-2019-123 

Approved Budget for the Contract (ABC) P 24,340,494.76 

PHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATION 
INSTRUCTION TO THE BIDDER: Indicate òCOMPLYó (on every line) under Bidderõs Statement of Compliance if bidder can meet the required technical 
specifications and project requirements. DO NOT LEAVE ANY BLANK. A òYESó OR òNOó ENTRY WILL NOT BE ACCEPTED. FAILURE TO CONFORM WILL 
RESULT IN A RATING OF òFAILEDó. 

 Requirements if awarded the Contract  

9.  

Inspection and Acceptance 

Joint Inspection to be conducted by PN and PITC representatives 
prior to its acceptance.  The Inspection Team shall be composed 
of two (2) PITC representatives and two (2) PN representatives.   

All expenses relative to inspection and acceptance shall be for 
the account of the Contractor including inland transportation, 
board & lodging and per diem 

 

10.  

Submission of Warranty Security in favor of the PN for the Supply 
of Labor and Materials for the Repair and Rehabilitation of 
Naval Station Dioscoro Papa (NSDP) Facilities for the 
Philippine Navy (PN)  to cover warranty from defects/failures, 
liabilities and workmanship for three (3) years from date of final 
acceptance. 

 

11.  

Submission of Manufacturerôs Warranty Certificate for the 
following: 

a) 15HP, Motor Pump 
b) Water Closet and Lavatory with fitting accessories 

   c) Exhaust Fan, Wall Mounted Type, 22W 

 

12.  Applicable Permits and Licenses  

BIDDERôS UNDERTAKING 

I/WE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby bid 
to (supply/deliver/perform) the above-described items. 

I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the 
Bidding Documents, including the posting of the required performance security within ten (10) calendar days from 

receipt of the Notice of Award. 

Until a formal contract is prepared and signed, this Bid is binding on us. 

____________________________________________ 

Name of Company (in print) 

____________________________________________ 

Signature of Company Authorized Representative 

____________________________________________ 

Name & Designation (in print)/Date 



Philippine International Trading Corporation                                             Bid Reference No.  MPG-B2-2019-123 

Section IX.  Bidding Forms                                                                                                                       Page 86 of 171  

                                                                         Supply of Labor and Materials for the Repair and Rehabilitation of Naval Station Dioscoro Papa 
(NSDP) Facilities for the Philippine Navy (PN) 

SCOPE OF WORKS 
Annex IV-A 

(Pages 1 of 9) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Conforme: 

___________________________________ 

.ƛŘŘŜǊΩǎ /ƻƳǇŀƴȅ bŀƳŜ 
____________________________________ 

Signature of Authorized Representative 
____________________________________ 

Designation 
____________________________________ 

Date 
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SCOPE OF WORKS 
Annex IV-A 

(Pages 2 of 9) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Conforme: 

___________________________________ 

.ƛŘŘŜǊΩǎ /ƻƳǇŀƴȅ bŀƳŜ 
____________________________________ 

Signature of Authorized Representative 
____________________________________ 

Designation 
____________________________________ 

Date 
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SCOPE OF WORKS 
Annex IV-A 

(Pages 3 of 9) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Conforme: 

___________________________________ 

.ƛŘŘŜǊΩǎ /ƻƳǇŀƴȅ bŀƳŜ 
____________________________________ 

Signature of Authorized Representative 
____________________________________ 

Designation 
____________________________________ 

Date 
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SCOPE OF WORKS 
Annex IV-A 

(Pages 4 of 9) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Conforme: 

___________________________________ 

.ƛŘŘŜǊΩǎ /ƻƳǇŀƴȅ bŀƳŜ 
____________________________________ 

Signature of Authorized Representative 
____________________________________ 

Designation 
____________________________________ 

Date 
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SCOPE OF WORKS 
Annex IV-A 

(Pages 5 of 9) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Conforme: 

___________________________________ 

.ƛŘŘŜǊΩǎ /ƻƳǇŀƴȅ bŀƳŜ 
____________________________________ 

Signature of Authorized Representative 
____________________________________ 

Designation 
____________________________________ 

Date 
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SCOPE OF WORKS 
Annex IV-A 

(Pages 6 of 9) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Conforme: 

___________________________________ 

.ƛŘŘŜǊΩǎ /ƻƳǇŀƴȅ bŀƳŜ 
____________________________________ 

Signature of Authorized Representative 
____________________________________ 

Designation 
____________________________________ 

Date 



Philippine International Trading Corporation                                             Bid Reference No.  MPG-B2-2019-123 

Section IX.  Bidding Forms                                                                                                                       Page 92 of 171  

                                                                         Supply of Labor and Materials for the Repair and Rehabilitation of Naval Station Dioscoro Papa 
(NSDP) Facilities for the Philippine Navy (PN) 

SCOPE OF WORKS 
Annex IV-A 

(Pages 7 of 9) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Conforme: 

___________________________________ 

.ƛŘŘŜǊΩǎ /ƻƳǇŀƴȅ bŀƳŜ 
____________________________________ 

Signature of Authorized Representative 
____________________________________ 

Designation 
____________________________________ 

Date 
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SCOPE OF WORKS 
Annex IV-A 

(Pages 8 of 9) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Conforme: 

___________________________________ 

.ƛŘŘŜǊΩǎ /ƻƳǇŀƴȅ bŀƳŜ 
____________________________________ 

Signature of Authorized Representative 
____________________________________ 

Designation 
____________________________________ 

Date 
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SCOPE OF WORKS 
Annex IV-A 

(Pages 9 of 9) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Conforme: 

___________________________________ 

.ƛŘŘŜǊΩǎ /ƻƳǇŀƴȅ bŀƳŜ 
____________________________________ 

Signature of Authorized Representative 
____________________________________ 

Designation 
____________________________________ 

Date 
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 Annex V 
(BIDDERôS COMPANY LETTERHEAD) 

Affidavit of Undertaking for the Projectôs Scope of works & its Drawings/Plans 
  

I/We, _______________________, of legal age, after having been duly sworn in accordance with law, hereby 
depose and state that: 
  
1. I/We am/are the bidder/s in the Project:  Supply of Labor and Materials for the Repair and Rehabilitation 

of Naval Station Dioscoro Papa (NSDP) Facilities of the Philippine Navy (PN) per Bid Ref No. MPG-

B2-2019-123. 

 

2. I/We declare that I have read each and every page of the above-stated Projectôs Technical Specifications 

& its Drawings/Plans for the Supply of Labor and Materials for the Repair and Rehabilitation of Naval 

Station Dioscoro Papa (NSDP) Facilities of the Philippine Navy (PN) per Bid Ref No. MPG-B2-2019-

123, including its Floor Plans/ Front Elevation/ Roof Plan/ Lighting Plan Sheet No. E-1 & E2/ Sliding Door, 

which we acknowledge to have received in PDF file, in a formatted CD on 

______(Date)________________.  

 

3. I/We understand that having issued this Affidavit of Undertaking, we conform to the requirements of the 
above-stated Projectôs Scope of works & its Drawings/Plans for the Supply of Labor and Materials for 
the Repair and Rehabilitation of Naval Station Dioscoro Papa (NSDP) Facilities of the Philippine 
Navy (PN) per Bid Ref No. MPG-B2-2019-123; and that, in the event that the contract for the Project is 
awarded to us, we undertake to complete and accomplish our obligations in accordance with, among other 
terms and conditions, the said Scope of Works. 

4. This Affidavit forms part of our Technical Bid for the above-mentioned Project. 

5. I/We are executing this Affidavit to attest to the truth of the foregoing facts. 

IN WITNESS WHEREOF, we have hereunto set our hands and affix my/our signature/s on this ____ day of 
_______________________20__, in __________________ City. 
  

  
 (Name of Affiant/Bidderôs Authorized Representative) 

 ____________________________________________ 
 Signature 

 ______________________ 
 Position in the Company 

 ______________________ 
 Date 

  
BEFORE ME, appear the person/s of ________________________________________ presenting the above 
Affidavit of Undertaking, who is/are personally known to me or identified by me through competent evidence 
of identity as defined by the Notarial Rules as the person/s who signed the document and in my presence taken 
an oath or affirmation before me as to such document. 
  
WITNESS MY HAND AND SEAL, this ___ day of _______20__, in __________________. 
  

  
  
  

 NOTARY PUBLIC 
 
Doc. No.  

Page No.  

Book No.  

Series of   
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ANNEX VI 
 (Page 1 of 2) 

BIO DATA 

 

PERSONAL DATA 

Name :  

Date of Birth :  

Nationality :  

Marital Status :  

Permanent 
Address 

:  

EDUCATIONAL QUALIFICATIONS 

EDUCATION SCHOOL / INSTITUTION INCLUSIVE DATES 

Primary   

Secondary   

Tertiary   

Post Grad.   

PROFESSIONAL QUALIFICATIONS 

Membership in Professional Institutions: 

NAME OF INSTITUTION ADDRESS 

  

  

  

  

Work Experiences (Listed in descending chronological order) 

Present / Most Recent Assignment: 

INCLUSIVE DATES COMPANY 
POSITION / 

DESIGNATION 

BRIEF DESCRIPTION OF DUTIES 
AND RESPONSIBILITIES 
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ANNEX VI 
(Page 2 of 2) 

 

INCLUSIVE DATES COMPANY 
POSITION / 

DESIGNATION 

BRIEF DESCRIPTION OF 
DUTIES AND 

RESPONSIBILITIES 

    

    

    

    

    

    

    

    

    

    

    

 

Note:  

For Licensed Architects/Engineers, please attach certified true copy of valid and current copy 
of PRC license. 

 

 

 
 
 

CERTIFIED TRUE AND CORRECT: 
 
 

(NAME AND SIGNATURE) 
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ANNEX VII 
 

(BIDDERôS CLIENTôS LETTERHEAD) 

CERTIFICATE OF PERFORMANCE EVALUATION 
Issued by Bidderôs Completed Single Largest Contract Client as indicated in the submitted Annex I-A 

ñMust show rating of at least Satisfactoryò 
 
 

This is to certify that (NAME OF BIDDER), has contracted and performed with our 
company/agency the (Name of CONTRACT/WORKS).  
 
Based on our evaluation, we give (NAME OF BIDDER), a rating of; 
 

  EXCELLENT 

   
  VERY SATISFACTORY 

   
  SATISFACTORY 

   
  POOR 

 

level of performance throughout the term of the contract based on the following performance 
criteria  

1) Quality of service delivered; 
2) Time management; 
3) Management and suitability of personnel; 
4) Contract administration and management; and 
5) Provision of regular progress reports. 

 

This Certification shall form part of the Technical Documentary Requirements in line with 
_____(Name of Bidder)_____ participation in the  Supply of Labor and Materials for the Repair 
and Rehabilitation of Naval Station Dioscoro Papa (NSDP) Facilities for the Philippine Navy (PN). 

Issued this _______ day of __________ 20___, in ___________, Philippines 

 

   

Name of Company (Bidderôs Client)  Full Name of Authorized Representative 

   
Address  Signature of Authorized Representative 

   
Tel. No./Fax  E-mail Address 
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ANNEX VIII 
(Page 1 of 4)  

SUPPLY OF LABOR AND MATERIALS FOR THE REPAIR AND REHABILITATION OF 
NAVAL STATION DIOSCORO PAPA (NSDP) FACILITIES FOR THE  

PHILIPPINE NAVY (PN)  

Bid Ref. No. MPG-B2-2019-123 

Approved Budget for the Contract ï P 24,340,494.76 

 

OMNIBUS SWORN STATEMENT 

REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF ______ ) S.S. 

A F F I D A V I T  
 

I/We, __________________________________________________________________, of legal 
age, with residence at ______________________________________________________________, after 
having been duly sworn to in accordance with law and in compliance with the bidding requirements as 
contained in the Instruction to Bidders/Bid Data Sheet for the bidding of the Supply of Labor and Materials 
for the Repair and Rehabilitation of Naval Station Dioscoro Papa (NSDP) Facilities for the Philippine Navy 

(PN). 

(a) 
AUTHORITY OF THE DESIGNATED REPRESENTATIVE 

(Please check appropriate box and fill up blanks) 

5  Sole Proprietor 

That I am the sole proprietor of <company name/name of supplier> with business address at 
_____________________________________________; Telephone No. _____________, with Fax No. 
_____________ and e-mail address _____________________________ and as such, I have the full power 
and authority to do, execute and perform any and all acts necessary to represent it in the bidding. 

Name :  

Title :  

Specimen Signature :  

 
-  OR  - 

 
That I am the duly authorized representative of the owner/sole proprietor of <company name/name 

of supplier> with business address at _________________________________________; Telephone No. 
____________, with Fax No. ____________ and e-mail address ______________________ as shown in 
the attached Special Power of Attorney, and granted full power and authority to do, execute and perform 
any and all acts necessary to represent it in the bidding. 

Name :  

Title :  

Specimen Signature :  

  
Note:  Please attach a Special Power of Attorney, if not the Sole Proprietor/Owner. 
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ANNEX VIII  
(Page 2 of 4)  

 

 
5  Corporation, Partnership, Cooperative 

That I/we am/are the duly authorized representative/s of <company name>, located at 
__________________________________________, with Telephone No. ____________; Fax No. 
______________ and e-mail address, __________________________, as shown in the attached 
Secretaryôs Certificate issued by the corporation or the members of the joint venture, and granted full power 
and authority to execute and perform any and all acts necessary and/or to represent our company in the 
abovementioned bidding, including signing all bidding documents and other related documents such as the 
contracts: 

 
1)  Name:  ___________________________ 2)  Name:  _______________________________ 
 Title:  ____________________________  Title:  ________________________________ 
 Specimen Signature:  _______________  Specimen Signature:  ___________________ 

Note:  Please attach duly executed Secretaryôs Certificate. 

 

(b) 
NON-INCLUSION IN THE BLACKLIST NOR UNDER SUSPENSION STATUS BY  

ANY AGENCY OR GOVERNMENT INSTRUMENTALITY  

That the firm I/We represent is not ñblacklistedò or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, Foreign 
Government/Foreign or International Financing Institution whose blacklisting rules been recognized by the 
Government Procurement Policy Board; 

 

(c) 
AUTHENTICITY OF SUBMITTED DOCUMENTS 

 That each of the documents submitted by our company in satisfaction of the bidding  requirements 
is an authentic copy of the original, complete, and all statements and information provided therein are true 
and correct.  

 

 (d) 
AUTHORITY TO VALIDATE SUBMITTED DOCUMENTS 

 The undersigned duly authorized representative of the Applicant, for and in behalf of the Applicant, 
hereby submits this Letter of Authorization in relation with Application to apply for Eligibility and to Bid for 
the subject contract to be bid. 

 In connection thereat, all public official, engineer, architect, surety company, bank institution or 
other person, company or corporation named in the eligibility documents and statements are hereby 
requested and authorized to furnish the Chairman, PITC Bids & Awards Committee I or her duly authorized 
representative/s any information necessary to verify the correctness and authenticity of any item stated in 
the said documents and statements or regarding our competence and general reputation. 

 I/We hereby give consent and give authority to the Chairman of  PITC Bids and Awards 
Committee  or her duly authorized representative, to verify the authenticity and correctness, of any or all 
of the documents and statements submitted herein; and that I/we hereby hold myself liable, criminally or 
civilly, for any misrepresentation or false statements made therein which shall be ground for outright 
disqualification and/or ineligibility, and inclusion of my/our company among the contractors blacklisted from 
participating in future biddings of Philippine International Trading Corporation. 
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(Page 3 of 4)  

 

(e) 
DISCLOSURE OF RELATIONS 

 That for and in behalf of the Bidder, I/We hereby declare that the sole proprietor or proprietress/ all 
officers and members of the partnership or cooperative/ all officers, directors, and controlling stockholders 
of the corporation/ all partners and members of the Joint Venture are not related by consanguinity or affinity 
up to the third civil degree with the Head of the Procuring Entity, members of the Board of Directors, the 
President, Officers or Employees having direct access to information that may substantially affect the 
result of the bidding such as, but not limited to, the members of the PITC BAC, the members of the TWG 
of PITC, the PITC BAC Secretariat, the head of the end-user unit, and the project consultants.  It is 
fully understood that the existence of the aforesaid relation by consanguinity or affinity of the Bidder with 
the aforementioned Officers of the Corporation shall automatically disqualify the Bid. 

 

(f) 
COMPLIANCE WITH EXISTING LABOR LAWS AND STANDARDS 

 That our company diligently abides and complies with existing labor laws and standards. 

 

(g) 
BIDDERôS RESPONSIBILITIES 

1. That I/we have taken steps to carefully  examine all of the Bidding Documents; 

2. That I/we acknowledge all conditions, local or otherwise  affecting the  implementation of the contract; 

3. That I/we made an estimate of the facilities available and needed for the contract to be bid, if any; 

4. That I/we will inquire or secure Supplemental /Bid Bulletins issued for this project; 

5. That the submission of all bidding requirements shall be regarded as acceptance of all conditions of 
bidding and all requirements of authorities responsible for certifying compliance of the contract; 

6. That I have complied with our responsibility as provided for in the Bidding Documents and all 
Supplemental /Bid Bulletins; 

7. That failure to observe any of the above responsibilities shall be at my own risk and 

8. That I agree to be bound by the terms and conditions stated in the Conditions of the Contract for this 
project. 

 

(h) 
DID NOT PAY ANY FORM OF CONSIDERATION  

 That our company did not give or pay directly or indirectly any commission, amount, fee or any form 
of consideration, pecuniary or otherwise, to any person or official, personnel or representative of the 
government in relation to any procurement project or activity. 
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(Page 4 of 4)  

 
 
 
 

IN WITNESS WHEREOF, I have hereunto set my hand this ___ day of ____________, 20___ at 
_________________, Philippines. 

 
 
 

 

Bidderôs Representative/Authorized Signatory 
Signature over Printed Name 

 
    

 

 

SUBSCRIBED AND SWORN TO BEFORE ME this _________ day of ____________________ at 
_____________________, Philippines. Affiant exhibited to me his/her competent Evidence of Identity 
(as defined by the 2004 Rules on Notarial Practice _____________ issued 
___________________________ at ________________________, Philippines. 

 
 
 
 
 
 
 
Doc. No.  

Page No.  

Book No.  

Series of   
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PLEASE USE THIS BID FORM  

DO NOT RETYPE OR ALTER  

Annex IX 
 (Page 1 of 1) 

  

PHILIPPINE INTERNATIONAL TRADING CORPORATION 
FINANCIAL BID FORM 

SUPPLY & DELIVERY OF LABOR AND MATERIALS FOR THE REPAIR, REHABILITATION, 
CONSTRCUTION & INSTALLATION OF VARIOUS FACILITIES OF NAVAL STATION CABALLO (NSC) 

FOR THE PHILIPPINE NAVY (PN)  
Bid Ref. No. MPG-B2-2019-123 

Approved Budget for the Contract ï  24,340,494.76 

(Prices must be VAT inclusive) 
(BID PRICE MUST NOT EXCEED ABC) 

PHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATION 
INSTRUCTION TO THE BIDDER: Indicate cost per line item.  DO NOT LEAVE ANY BLANK.  INDICATE ò0ó IF ITEM IS BEING OFFERED FOR FREE.  òNOó 
ENTRY WILL NOT BE ACCEPTED. FAILURE TO CONFORM WILL RESULT IN A RATING OF òFAILEDó 

Description Qty 
ABC 
(P) 

BID PRICE 
(P) 

Repair and Rehabilitation of Naval Station 
Dioscoro Papa (NSDP) Facilities One (1) 

Lot 
24,340,494.76  

Total Bid Price (Amount in words): 

 

 

 

 

 

Notes: 

¶ The Financial Bid includes taxes, all cost relative to repair and construction. 

¶ The bidder shall shoulder all transportation costs, delivery charges and shall assume all risks until the goods have been delivered at 
the site and accepted by PN/PITC. 

¶ The amount in the signed submitted Financial Bid Form (Annex IX) must be equal to the sum of the Bill of Quantities per Annex IX-A 

BIDDERôS UNDERTAKING 

I/WE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby OFFER to 
(supply/deliver/perform) the above described items. 

I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the Bidding Documents, 
including the posting of the required performance security within ten (10) calendar days from receipt of the Notice of Award. 

Until a formal contract is prepared and signed, this Bid is binding on us. 

 

 

 

 

 

 

 

 

 

 

 

____________________________________________ 

Name of Company (in print) 

____________________________________________ 

Signature of Company Authorized Representative 

____________________________________________ 

Name & Designation (in print)/ Date 
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PHILIPPINE INTERNATIONAL TRADING CORPORATION 
BILL OF QUANTITIES 

SUPPLY OF LABOR AND MATERIALS FOR THE REPAIR AND REHABILITATION OF NAVAL STATION 
DIOSCORO PAPA (NSDP) FACILITIES FOR THE PHILIPPINE NAVY (PN) 

 

Bid Ref. No. MPG-B2-2019-123 

Approved Budget for the Contract ï  24,340,494.76 

(Prices must be VAT inclusive) 
PHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATION 

NSTRUCTION TO THE BIDDER:  Indicate cost per line item.  DO NOT LEAVE ANY BLANK.  INDICATE ò0ó IF ITEM IS BEING OFFERED FOR FREE.  òNOó 
ENTRY WILL NOT BE ACCEPTED. FAILURE TO CONFORM WILL RESULT IN A RATING OF òFAILEDó 

Item 
No. 

Description Qty Unit 
UNIT COST 

(Material and/or 
Labor Cost) 

FINANCIAL 
BID PRICE 

(PhP) 
I. MOBILIZATION 1 lot   

II. PERIMETER FENCE     

      i. Fence     

 A. Demolition     

 
1. Removal of existing fence  

(pipes, wiremesh)   
  

 
     Fabrication and installation of steel 

filing racks. 
1 lot   

 2. Chipping of existing column and walls 1 unit   

 B. Earthworks     

 1. Excavation 27 cu.m   

 2. Backfill and compaction 21.6 cu.m   

 C. Reinforcing Steel Bars (SG-33)     

 1. Deformed Bars     

 a. Footing Foundation     

      Rebars, Deformed, 16mm dia x 6m 5704.586 kg   

 b. Column     

      Rebars, Deformed, 16mm dia x 6m 3866 kg   

      Rebars, Deformed, 10mm dia x 6m 2676.205 kg   

SUB TOTAL- - - - -   

Notes: 

¶ The Financial Bid includes taxes, all cost relative to repair and rehabilitation. 

¶ The bidder shall shoulder all transportation costs, delivery charges and shall assume all risks until the goods have been delivered at 
the site and accepted by PN/PITC. 

¶ The amount in the signed submitted Financial Bid Form (Annex IX) must be equal to the sum of the Bill of Quantities per Annex IX-
A. 

BIDDERôS UNDERTAKING 
I/WE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby OFFER to 

(supply/deliver/perform) the above described items. 
I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the Bidding 

Documents, including the posting of the required performance security within ten (10) calendar days from receipt of the Notice of 
Award. 

Until a formal contract is prepared and signed, this Bid is binding on us. 

 

____________________________________________ 

Name of Company (in print) 

____________________________________________ 

Signature of Company Authorized Representative 

____________________________________________ 

Name & Designation (in print)/ Date 
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PHILIPPINE INTERNATIONAL TRADING CORPORATION 
BILL OF QUANTITIES 

SUPPLY OF LABOR AND MATERIALS FOR THE REPAIR AND REHABILITATION OF NAVAL STATION 
DIOSCORO PAPA (NSDP) FACILITIES FOR THE PHILIPPINE NAVY (PN) 

 

Bid Ref. No. MPG-B2-2019-123 

Approved Budget for the Contract ï  24,340,494.76 

(Prices must be VAT inclusive) 
PHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATION 

INSTRUCTION TO THE BIDDER:  Indicate cost per line item.  DO NOT LEAVE ANY BLANK.  INDICATE ò0ó IF ITEM IS BEING OFFERED FOR FREE.  òNOó 
ENTRY WILL NOT BE ACCEPTED. FAILURE TO CONFORM WILL RESULT IN A RATING OF òFAILEDó 

Item 
No. 

Description Qty Unit 
UNIT COST 

(Material and/or 
Labor Cost) 

FINANCIAL 
BID PRICE 

(PhP) 
 D. Forms & Scaffolding     

     Plywood, Marine, 1/4" x 4' x 8' 264.96 sq.m   

     Lumber, Coco, 2" x 2" x10' 1250 bdft   

     Lumber, Coco, 2" x 3" x 10' 1250 bdft   

 E. Concrete Works     

     Concrete, 3500 psi 56 cu.m   

 F. Masonry Works     

 1. Masonry wall (cement mortar-class c)     

     CHB, 4" thk 1788 sq.m   

 
    Reinf bar, deformed,  

10mm dia x 6m (SG-33) 4920.843 kg 
  

 
2. Plain cement plaster  

(1.2mm thk, class c) 3576 sq.m 
  

 G. Re-installation of Barbed wire 1 unit   

 H. Painting Works     

     Concrete surface (2 coatings) 5040 sq.m   

       ii. Gate     

 A. Gate 1,2 & 3     

     Pipe, GI, 2" dia, sch 40 126 lm   

     Plate, MS, 3/16" x 4' x 8' 17.3 sq.m   

     Round Bar, Plain, 16mm dia x 6m 36 lm   

     Tubular, 3" x 4" x 1.2mm thk 108 lm   

SUB TOTAL- - - - -   

Notes: 

¶ The Financial Bid includes taxes, all cost relative to repair and rehabilitation. 

¶ The bidder shall shoulder all transportation costs, delivery charges and shall assume all risks until the goods have been delivered at 
the site and accepted by PN/PITC. 

¶ The amount in the signed submitted Financial Bid Form (Annex IX) must be equal to the sum of the Bill of Quantities per Annex IX-
A. 

BIDDERôS UNDERTAKING 
I/WE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby OFFER to 

(supply/deliver/perform) the above described items. 
I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the Bidding 

Documents, including the posting of the required performance security within ten (10) calendar days from receipt of the Notice of 
Award. 

Until a formal contract is prepared and signed, this Bid is binding on us. 

____________________________________________ 

Name of Company (in print) 

____________________________________________ 

Signature of Company Authorized Representative 

____________________________________________ 

Name & Designation (in print)/ Date 
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PHILIPPINE INTERNATIONAL TRADING CORPORATION 
BILL OF QUANTITIES 

SUPPLY OF LABOR AND MATERIALS FOR THE REPAIR AND REHABILITATION OF NAVAL STATION 
DIOSCORO PAPA (NSDP) FACILITIES FOR THE PHILIPPINE NAVY (PN) 

 

Bid Ref. No. MPG-B2-2019-123 

Approved Budget for the Contract ï  24,340,494.76 

(Prices must be VAT inclusive) 
PHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATION 

INSTRUCTION TO THE BIDDER:  Indicate cost per line item.  DO NOT LEAVE ANY BLANK.  INDICATE ò0ó IF ITEM IS BEING OFFERED FOR FREE.  òNOó 
ENTRY WILL NOT BE ACCEPTED. FAILURE TO CONFORM WILL RESULT IN A RATING OF òFAILEDó 

Item 
No. 

Description Qty Unit 
UNIT COST 

(Material and/or 
Labor Cost) 

FINANCIAL 
BID PRICE 

(PhP) 

CONTINUATIONé. 

     Tubular, 1" x 2" x 1.2mm thk 324 lm   

     Square Bar, 10mm dia x 6m 324 lm   

 
    Pre-painted, Plain sheet,  

GA# 22 x 3' x 8' x 0.60mm 288 lnft 
  

     Bearing (P207) 18 set   

     Round Bar, Plain, 25mm dia x 6 m 36 lm   

     Turnbucle, 25mm dia 6 set   

     Painting (metal  surface) 368 sq.m   

 B. Gate 4     

     Tubular, 3" x 4" x 1.2mm thk 36.7 lm   

     Tubular, 1" x 2" x 1.2mm thk 88.6 lm   

     Square Bar, 10mm dia x 6m 139.8 lm   

 
    Pre-painted, Plain sheet, GA#22 x 3' x 

8' x 0.60mm 82.5 lnft 
  

     Bearing (P207) 4.4 pc   

     Painting (metal surface) 139.6 sq.m   

SUB TOTAL- - - - -   

Notes: 

¶ The Financial Bid includes taxes, all cost relative to repair and rehabilitation. 

¶ The bidder shall shoulder all transportation costs, delivery charges and shall assume all risks until the goods have been delivered at 
the site and accepted by PN/PITC. 

¶ The amount in the signed submitted Financial Bid Form (Annex IX) must be equal to the sum of the Bill of Quantities per Annex IX-
A. 

BIDDERôS UNDERTAKING 
I/WE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby OFFER to 

(supply/deliver/perform) the above described items. 
I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the Bidding 

Documents, including the posting of the required performance security within ten (10) calendar days from receipt of the Notice of 
Award. 

Until a formal contract is prepared and signed, this Bid is binding on us. 

 

____________________________________________ 

Name of Company (in print) 

____________________________________________ 

Signature of Company Authorized Representative 

____________________________________________ 

Name & Designation (in print)/ Date 
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PHILIPPINE INTERNATIONAL TRADING CORPORATION 
BILL OF QUANTITIES 

SUPPLY OF LABOR AND MATERIALS FOR THE REPAIR AND REHABILITATION OF NAVAL STATION 
DIOSCORO PAPA (NSDP) FACILITIES FOR THE PHILIPPINE NAVY (PN) 

 

Bid Ref. No. MPG-B2-2019-123 

Approved Budget for the Contract ï  24,340,494.76 

(Prices must be VAT inclusive) 
PHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATION 

INSTRUCTION TO THE BIDDER:  Indicate cost per line item.  DO NOT LEAVE ANY BLANK.  INDICATE ò0ó IF ITEM IS BEING OFFERED FOR FREE.  òNOó 
ENTRY WILL NOT BE ACCEPTED. FAILURE TO CONFORM WILL RESULT IN A RATING OF òFAILEDó 

Item 
No. 

Description Qty Unit 
UNIT COST 

(Material and/or 
Labor Cost) 

FINANCIAL 
BID PRICE 

(PhP) 

       iii. Guard Post     

 A. Excavation 8 cu.m   

 B. Reinforcing Steel Bars (SG-33)     

 1. Foundation     

     Rebar, deformed, 16mm dia x 6m 177.087 kg   

 2. Column     

      Rebar, deformed, 16mm dia x 6m 233.083 kg   

      Rebar, deformed, 10mm dia x 6m 97.092 kg   

 3. Wall Footing     

      Rebar, deformed, 10mm dia x 6m 218.084 kg   

 C. Concrete Works     

      Concrete, 3500 psi 2.462698 cu.m   

 D. Masonry Works     

 1. Masonry wall (cement mortar-class c)     

      CHB, 4" thk 40.83594 sq.m   

 2. Rebars, SG-33     

 
     Rebars, deformed,  

10mm dia x 6m (SG-33) 82.594 kg 
  

SUB TOTAL- - - - -   

Notes: 

¶ The Financial Bid includes taxes, all cost relative to repair and rehabilitation. 

¶ The bidder shall shoulder all transportation costs, delivery charges and shall assume all risks until the goods have been delivered at 
the site and accepted by PN/PITC. 

¶ The amount in the signed submitted Financial Bid Form (Annex IX) must be equal to the sum of the Bill of Quantities per Annex IX-
A. 

BIDDERôS UNDERTAKING 
I/WE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby OFFER to 

(supply/deliver/perform) the above described items. 
I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the Bidding 

Documents, including the posting of the required performance security within ten (10) calendar days from receipt of the Notice of 
Award. 

Until a formal contract is prepared and signed, this Bid is binding on us. 

 

____________________________________________ 

Name of Company (in print) 

____________________________________________ 

Signature of Company Authorized Representative 

____________________________________________ 

Name & Designation (in print)/ Date 
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PHILIPPINE INTERNATIONAL TRADING CORPORATION 
BILL OF QUANTITIES 

SUPPLY OF LABOR AND MATERIALS FOR THE REPAIR AND REHABILITATION OF NAVAL STATION 
DIOSCORO PAPA (NSDP) FACILITIES FOR THE PHILIPPINE NAVY (PN) 

 

Bid Ref. No. MPG-B2-2019-123 

Approved Budget for the Contract ï  24,340,494.76 

(Prices must be VAT inclusive) 
PHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATION 

INSTRUCTION TO THE BIDDER:  Indicate cost per line item.  DO NOT LEAVE ANY BLANK.  INDICATE ò0ó IF ITEM IS BEING OFFERED FOR FREE.  òNOó 
ENTRY WILL NOT BE ACCEPTED. FAILURE TO CONFORM WILL RESULT IN A RATING OF òFAILEDó 

Item 
No. 

Description Qty Unit 
UNIT COST 

(Material and/or 
Labor Cost) 

FINANCIAL 
BID PRICE 

(PhP) 
 E. Steel Works     

     Pipe, GI, 4" dia, sch 40 36 lm   

     Angle bar, 1/4" x 2" x 2" x 6m 108 lm   

     C-purlins, 2" x 4" x 20' x 1.2mm 90 lm   

 F. Tinsmithry     

 

    Roofing sheet, Rib-Type,  
Pre-painted longspan, 0.50mm thk x 
1220mm wide 

72.5169 lm   

     Ridge roll, pre-painted, 0.50mm x 8' 99.606 lnft   

 
    False Gutter, pre-painted, 

 0.50mm x 8' 
78.6113 lnft   

     Hardi senepa, 1/2" x 12" x 8' 33.5863 bdft   

 G. Painting Works     

     Epoxy Primer 46.67 sq.m   

     Paint, QDE 46.67 sq.m   

      iv. Electrical Works     

     Pipe, GI, 2" dia x 6m, sch 40 445.0105 lm   

     Wire, Electrical, 14.0 sq.mm THHN 100 mtr   

     Wire, Electrical, 5.5 sq.mm THHN 50 mtr   

SUB TOTAL- - - - -   

Notes: 

¶ The Financial Bid includes taxes, all cost relative to repair and rehabilitation. 

¶ The bidder shall shoulder all transportation costs, delivery charges and shall assume all risks until the goods have been delivered at 
the site and accepted by PN/PITC. 

¶ The amount in the signed submitted Financial Bid Form (Annex IX) must be equal to the sum of the Bill of Quantities per Annex IX-
A. 

BIDDERôS UNDERTAKING 
I/WE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby OFFER to 

(supply/deliver/perform) the above described items. 
I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the Bidding 

Documents, including the posting of the required performance security within ten (10) calendar days from receipt of the Notice of 
Award. 

Until a formal contract is prepared and signed, this Bid is binding on us. 

 

____________________________________________ 

Name of Company (in print) 

____________________________________________ 

Signature of Company Authorized Representative 

____________________________________________ 

Name & Designation (in print)/ Date 
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PHILIPPINE INTERNATIONAL TRADING CORPORATION 
BILL OF QUANTITIES 

SUPPLY OF LABOR AND MATERIALS FOR THE REPAIR AND REHABILITATION OF NAVAL STATION 
DIOSCORO PAPA (NSDP) FACILITIES FOR THE PHILIPPINE NAVY (PN) 

 

Bid Ref. No. MPG-B2-2019-123 

Approved Budget for the Contract ï  24,340,494.76 

(Prices must be VAT inclusive) 
PHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATION 

INSTRUCTION TO THE BIDDER:  Indicate cost per line item.  DO NOT LEAVE ANY BLANK.  INDICATE ò0ó IF ITEM IS BEING OFFERED FOR FREE.  òNOó 
ENTRY WILL NOT BE ACCEPTED. FAILURE TO CONFORM WILL RESULT IN A RATING OF òFAILEDó 

Item 
No. 

Description Qty Unit 
UNIT COST 

(Material and/or 
Labor Cost) 

FINANCIAL 
BID PRICE 

(PhP) 

CONTINUATIONé. 

     Wire, Electrical, 3.5 sq.mm THHN 4800 mtr   

     LED, Flood Light, 70W 79 set   

     Junction Box, 4" x 4", octagonal, plastic 90 set   

     Grounding rod, bronze coated 1 pc   

     Pipe, Pvc, 15mm dia x 10' 2400 lm   

    Pipe, Pvc, 25mm dia x 10' 9 lm   

 
   Safety Breaker 60AT, Nema 3R 

Enclosure 
1 set   

    Secondary Rack, Three spool 2 set   

 

   Main Distribution Panel, Main 60AT, 
230V, 60Hz MCCB, Plug-in, 8-
Branches, 8-15AT 

1 set   

III MESSHALL     

 A. Demolition     

      Removal of affected wall 10.08 cu.m   

 B. Earthwork     

     Excavation 9 cu.m   

     Backfill and Compaction 7.5 cu.m   

SUB TOTAL- - - - -   

Notes: 

¶ The Financial Bid includes taxes, all cost relative to repair and rehabilitation. 

¶ The bidder shall shoulder all transportation costs, delivery charges and shall assume all risks until the goods have been delivered at 
the site and accepted by PN/PITC. 

¶ The amount in the signed submitted Financial Bid Form (Annex IX) must be equal to the sum of the Bill of Quantities per Annex IX-
A. 

BIDDERôS UNDERTAKING 
I/WE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby OFFER to 

(supply/deliver/perform) the above described items. 
I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the Bidding 

Documents, including the posting of the required performance security within ten (10) calendar days from receipt of the Notice of 
Award. 

Until a formal contract is prepared and signed, this Bid is binding on us. 

 

____________________________________________ 

Name of Company (in print) 

____________________________________________ 

Signature of Company Authorized Representative 

____________________________________________ 

Name & Designation (in print)/ Date 
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PHILIPPINE INTERNATIONAL TRADING CORPORATION 
BILL OF QUANTITIES 

SUPPLY OF LABOR AND MATERIALS FOR THE REPAIR AND REHABILITATION OF NAVAL STATION 
DIOSCORO PAPA (NSDP) FACILITIES FOR THE PHILIPPINE NAVY (PN) 

 

Bid Ref. No. MPG-B2-2019-123 

Approved Budget for the Contract ï  24,340,494.76 

(Prices must be VAT inclusive) 
PHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATION 

INSTRUCTION TO THE BIDDER:  Indicate cost per line item.  DO NOT LEAVE ANY BLANK.  INDICATE ò0ó IF ITEM IS BEING OFFERED FOR FREE.  òNOó 
ENTRY WILL NOT BE ACCEPTED. FAILURE TO CONFORM WILL RESULT IN A RATING OF òFAILEDó 

Item 
No. 

Description Qty Unit 
UNIT COST 

(Material and/or 
Labor Cost) 

FINANCIAL 
BID PRICE 

(PhP) 

CONTINUATIONé. 

     Earth fill and Compaction 25 cu.m   

     Gravel fill and Compaction 4 cu.m   

     Soil Poisoning 13 sq.m   

 C. Reinforcing Steel Bars (SG-33)     

 1. Deformed round bars     

 a. Footing Foundation     

      Rebar, deformed, 16mm dia x 6m 173.0332 kg   

 b. Tie beam     

      Rebar, deformed, 12mm dia x 6m 78.7702 kg   

      Rebar, deformed, 10mm dia x 6m 45.3716 kg   

 c. Wall Footing     

      Rebar, deformed, 12mm dia x 6m 73.5037 kg   

      Rebar, deformed, 10mm dia x 6m 45.3716 kg   

 d. Roof Beam     

      Rebar, deformed, 16mm dia x 6m 191.699 kg   

      Rebar, deformed, 10mm dia x 6m 63.7041 kg   

 e. Column     

      Rebar, deformed, 16mm dia x 6m 173.0332 kg   

      Rebar, deformed, 10mm dia x 6m 85.7033 kg   

SUB TOTAL- - - - -   

Notes: 

¶ The Financial Bid includes taxes, all cost relative to repair and rehabilitation. 

¶ The bidder shall shoulder all transportation costs, delivery charges and shall assume all risks until the goods have been delivered at 
the site and accepted by PN/PITC. 

¶ The amount in the signed submitted Financial Bid Form (Annex IX) must be equal to the sum of the Bill of Quantities per Annex IX-
A. 

BIDDERôS UNDERTAKING 
I/WE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby OFFER to 

(supply/deliver/perform) the above described items. 
I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the Bidding 

Documents, including the posting of the required performance security within ten (10) calendar days from receipt of the Notice of 
Award. 

Until a formal contract is prepared and signed, this Bid is binding on us. 

 

____________________________________________ 

Name of Company (in print) 

____________________________________________ 

Signature of Company Authorized Representative 

____________________________________________ 

Name & Designation (in print)/ Date 
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PHILIPPINE INTERNATIONAL TRADING CORPORATION 
BILL OF QUANTITIES 

SUPPLY OF LABOR AND MATERIALS FOR THE REPAIR AND REHABILITATION OF NAVAL STATION 
DIOSCORO PAPA (NSDP) FACILITIES FOR THE PHILIPPINE NAVY (PN) 

 

Bid Ref. No. MPG-B2-2019-123 

Approved Budget for the Contract ï  24,340,494.76 

(Prices must be VAT inclusive) 
PHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATION 

INSTRUCTION TO THE BIDDER:  Indicate cost per line item.  DO NOT LEAVE ANY BLANK.  INDICATE ò0ó IF ITEM IS BEING OFFERED FOR FREE.  òNOó 
ENTRY WILL NOT BE ACCEPTED. FAILURE TO CONFORM WILL RESULT IN A RATING OF òFAILEDó 

Item 
No. 

Description Qty Unit 
UNIT COST 

(Material and/or 
Labor Cost) 

FINANCIAL 
BID PRICE 

(PhP) 
 f. Slab     

      Rebar, deformed, 10mm dia x 6m 166.3667 kg   

 D. Forms & Scaffolding     

      Plywood, marine, 1/4" x 4' x 8' 29.8403 sq.m   

 
    Wood form and scaffolding  

(coco lumber) 
740.301 bdft   

 E. Concrete Works     

     Concrete, 3500 psi 6.95 cu.m   

 F. Masonry Works     

 1. Masonry wall (cement mortar-class c)     

      CHB, 4" non-load bearing 176.2644 sq.m   

 
     Rebars, deformed,  

10mm dia x 6m (SG-40) 
59.1315 kg   

 
     Plain cement Plaster  

(1.2mm thk, class B) 
350.08 sq.m   

 G. Structural Steel Works     

 1. Roof Framing     

     Bar, Angular, 3/16" x 2" x 6m 457.4459 lm   

 
    Bar, deformed, 16mm dia x 6m 

(stiffener)(SG-40) 
34.664 kg   

     C-purlin, 1.2mm x 2" x 4" x 6m 214.7639 lm   

SUB TOTAL- - - - -   

Notes: 

¶ The Financial Bid includes taxes, all cost relative to repair and rehabilitation. 

¶ The bidder shall shoulder all transportation costs, delivery charges and shall assume all risks until the goods have been delivered at 
the site and accepted by PN/PITC. 

¶ The amount in the signed submitted Financial Bid Form (Annex IX) must be equal to the sum of the Bill of Quantities per Annex IX-
A. 

BIDDERôS UNDERTAKING 
I/WE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby OFFER to 

(supply/deliver/perform) the above described items. 
I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the Bidding 

Documents, including the posting of the required performance security within ten (10) calendar days from receipt of the Notice of 
Award. 

Until a formal contract is prepared and signed, this Bid is binding on us. 

 

____________________________________________ 

Name of Company (in print) 

____________________________________________ 

Signature of Company Authorized Representative 

____________________________________________ 

Name & Designation (in print)/ Date 
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PHILIPPINE INTERNATIONAL TRADING CORPORATION 
BILL OF QUANTITIES 

SUPPLY OF LABOR AND MATERIALS FOR THE REPAIR AND REHABILITATION OF NAVAL STATION 
DIOSCORO PAPA (NSDP) FACILITIES FOR THE PHILIPPINE NAVY (PN) 

 

Bid Ref. No. MPG-B2-2019-123 

Approved Budget for the Contract ï  24,340,494.76 

(Prices must be VAT inclusive) 
PHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATION 

INSTRUCTION TO THE BIDDER:  Indicate cost per line item.  DO NOT LEAVE ANY BLANK.  INDICATE ò0ó IF ITEM IS BEING OFFERED FOR FREE.  òNOó 
ENTRY WILL NOT BE ACCEPTED. FAILURE TO CONFORM WILL RESULT IN A RATING OF òFAILEDó 

Item 
No. 

Description Qty Unit 
UNIT COST 

(Material and/or 
Labor Cost) 

FINANCIAL 
BID PRICE 

(PhP) 

CONTINUATIONé. 

 
    Bar, deformed, 16mm dia x 6m 

(stiffener)(SG-40) 34.664 kg 
  

     Cleats, Angular, 3/16" x 2" x 2" x 6m 18 lm   

     Epoxy Primer 54.2504 sq.m   

 2. Messhall Table (5 unit)     

     Glass, 1/2" thk 11.81 sq.m   

     MS Plate, 3/16" thk x 4' x 8' 5.56522 sq.m   

     Plywood, Marine, 3/4" thk x 4' x 8' 14.4 sq.m   

     Tubular, 2" x 3" x 1.5mm thk 134.432 lm   

     Epoxy Primer 110 sq.m   

     Paint, QDE, white (3 coatings) 175 sq.m   

 3. Messhall Chair (30 unit)     

     MS Plate, 3/16" thk x 4' x 8' 8.11241 sq.m   

     Tubular, 2" x 3" x 1.5mm thk 108 lm   

     Tubular, 1" x 2" x 1.5mm thk 164.1237 lm   

     Upholstery (foam covered w/ leather) 30 unit   

     Epoxy Primer 293.5 sq.m   

     Paint, QDE, white (3 coatings) 45.8794 sq.m   

SUB TOTAL- - - - -   

Notes: 

¶ The Financial Bid includes taxes, all cost relative to repair and rehabilitation. 

¶ The bidder shall shoulder all transportation costs, delivery charges and shall assume all risks until the goods have been delivered at 
the site and accepted by PN/PITC. 

¶ The amount in the signed submitted Financial Bid Form (Annex IX) must be equal to the sum of the Bill of Quantities per Annex IX-
A. 

BIDDERôS UNDERTAKING 
I/WE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby OFFER to 

(supply/deliver/perform) the above described items. 
I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the Bidding 

Documents, including the posting of the required performance security within ten (10) calendar days from receipt of the Notice of 
Award. 

Until a formal contract is prepared and signed, this Bid is binding on us. 

 

____________________________________________ 

Name of Company (in print) 

____________________________________________ 

Signature of Company Authorized Representative 

____________________________________________ 

Name & Designation (in print)/ Date 
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PHILIPPINE INTERNATIONAL TRADING CORPORATION 
BILL OF QUANTITIES 

SUPPLY OF LABOR AND MATERIALS FOR THE REPAIR AND REHABILITATION OF NAVAL STATION 
DIOSCORO PAPA (NSDP) FACILITIES FOR THE PHILIPPINE NAVY (PN) 

 

Bid Ref. No. MPG-B2-2019-123 

Approved Budget for the Contract ï  24,340,494.76 

(Prices must be VAT inclusive) 
PHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATION 

INSTRUCTION TO THE BIDDER:  Indicate cost per line item.  DO NOT LEAVE ANY BLANK.  INDICATE ò0ó IF ITEM IS BEING OFFERED FOR FREE.  òNOó 
ENTRY WILL NOT BE ACCEPTED. FAILURE TO CONFORM WILL RESULT IN A RATING OF òFAILEDó 

Item 
No. 

Description Qty Unit 
UNIT COST 

(Material and/or 
Labor Cost) 

FINANCIAL 
BID PRICE 

(PhP) 
 H. Tinsmithry Works     

 

     Roofing sheet, Rib-type,  
Pre-painted longspan, 0.50mm thk x 
1220mm wide 

98.5 lm   

 
     False Gutter, Pre-painted,  

0.50mm x 8' 
104 lnft   

      Ridgeroll, Pre-painted, 0.50mm x 8' 97.0013 lnft   

 
I. Carpentry Works (Interior ceiling and 
eaves) 

    

 1. Ceiling Works     

      Hardilite, 3/16" thk x 4' x 8' 106.56 sq.m   

 
     Double furring channel,  

GA #22 x 19mm x 50mm x 5m 
370 lm   

 
     Carrying channel, 1.0mm x 12mm x 

38mm x 5m 
195 lm   

 
     Wall Angle, 0.60mm x 25mm x 25mm x 

2.40m 
124.8 lm   

      Cornice, 1" x 3" x 8' 124 bdft   

 
     Fabricated Ventilation  

(0.40m x 1.0m) 
10 set   

SUB TOTAL- - - - -   

Notes: 

¶ The Financial Bid includes taxes, all cost relative to repair and rehabilitation. 

¶ The bidder shall shoulder all transportation costs, delivery charges and shall assume all risks until the goods have been delivered at 
the site and accepted by PN/PITC. 

¶ The amount in the signed submitted Financial Bid Form (Annex IX) must be equal to the sum of the Bill of Quantities per Annex IX-
A. 

BIDDERôS UNDERTAKING 
I/WE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby OFFER to 

(supply/deliver/perform) the above described items. 
I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the Bidding 

Documents, including the posting of the required performance security within ten (10) calendar days from receipt of the Notice of 
Award. 

Until a formal contract is prepared and signed, this Bid is binding on us. 

 

____________________________________________ 

Name of Company (in print) 

____________________________________________ 

Signature of Company Authorized Representative 

____________________________________________ 

Name & Designation (in print)/ Date 
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PHILIPPINE INTERNATIONAL TRADING CORPORATION 
BILL OF QUANTITIES 

SUPPLY OF LABOR AND MATERIALS FOR THE REPAIR AND REHABILITATION OF NAVAL STATION 
DIOSCORO PAPA (NSDP) FACILITIES FOR THE PHILIPPINE NAVY (PN) 

 

Bid Ref. No. MPG-B2-2019-123 

Approved Budget for the Contract ï  24,340,494.76 

(Prices must be VAT inclusive) 
PHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATION 

INSTRUCTION TO THE BIDDER:  Indicate cost per line item.  DO NOT LEAVE ANY BLANK.  INDICATE ò0ó IF ITEM IS BEING OFFERED FOR FREE.  òNOó 
ENTRY WILL NOT BE ACCEPTED. FAILURE TO CONFORM WILL RESULT IN A RATING OF òFAILEDó 

Item 
No. 

Description Qty Unit 
UNIT COST 

(Material and/or 
Labor Cost) 

FINANCIAL 
BID PRICE 

(PhP) 
 J. Tile Works     

      Tile, granite, floor, 0.60m x 0.60m 121.5103 sq.m   

      Tile, ceramic floor, 0.40m x 0.40m 98.5848 sq.m   

 K. Doors & Jambs     

 

     D-1, 2.0m x 2.10m,  
1/4" thk clear glass door on aluminum 
frame, (double swing), w/ hardware 
accessories 

2.52 sq.m   

 

     D-2, 0.80m x 2.10m, Panel Door on, 
2"  x 6" wooden, jambs complete with 
boulders hardware 

1.68 sq.m   

 L. Windows     

 

     W-1, 3.0m x 1.20m, analuk frame 
sliding window w/ 1/4" thk smoked 
glass, with screen 

3.6 sq.m   

 

     W-2, 2.0m x 1.20m, analuk frame 
sliding window w/ 1/4" thk smoked 
glass, with screen 

4.80 sq.m   

 

     W-3, 1.2m x 1.20m, analuk frame 
sliding window w/ 1/4" thk smoked 
glass, with screen 

1.44 sq.m   

SUB TOTAL- - - - -   

Notes: 

¶ The Financial Bid includes taxes, all cost relative to repair and rehabilitation. 

¶ The bidder shall shoulder all transportation costs, delivery charges and shall assume all risks until the goods have been delivered at 
the site and accepted by PN/PITC. 

¶ The amount in the signed submitted Financial Bid Form (Annex IX) must be equal to the sum of the Bill of Quantities per Annex IX-
A. 

BIDDERôS UNDERTAKING 
I/WE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby OFFER to 

(supply/deliver/perform) the above described items. 
I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the Bidding 

Documents, including the posting of the required performance security within ten (10) calendar days from receipt of the Notice of 
Award. 

Until a formal contract is prepared and signed, this Bid is binding on us. 

 

____________________________________________ 

Name of Company (in print) 

____________________________________________ 

Signature of Company Authorized Representative 

____________________________________________ 

Name & Designation (in print)/ Date 




