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INVITATION TO BID

SUPPLY OF LABOR AND MATERIALS FOR THE REHABILITATION AND
IMPROVEMENT OF BALETE PASS NATIONAL SHRINE OF THE PHILIPPINE
VETERANS AFFAIRS OFFICE (PVAO)

Bid Ref No. MPG-B2-2019-488 3rd Rebid
(Previous Bid Ref No. MPG-B2-2019-145, 2019-313 Rebid & 2019-394 2nd Rebid)

Approved Budget for the Contract i P 3,365,384.61

1. The Philippine International Trading Corporation (PITC) and the Philippine Veterans Affairs Office
(PVAO), intend to apply the sum of Pesos: Three Million Three Hundred Sixty-Five Thousand Three
Hundred Eighty-Four and 61/100 (P 3,365,384.61), being the Approved Budget for the Contract (ABC) to
payments under the contract for the Supply of Labor and Materials for the Rehabilitation and
Improvement of Balete Pass National Shrine for the PVAO, more particularly described as follows:

TOTAL Cost of Bidding
Description ABC R Funding Source Forms of Bid Security Dohcuments
VAT Inclusive (Gl g i
only) (R)
Supply of Labor and Materials 1 Bid Securing Declaration
for the Rehabilitation and fCash or Cashier’ s/
Improvement of Balete Pass equivalent to at least 2% of the ABC
National Shrine for the PVAO PITC AR No. |1 Bank Guarantee/ Bank draft or .
3,365,384.61 0002894 dd Irrevocable LC equwalent to at least 2% 3,500.00
3.21.18 of th_e ABC and must bg issued and
e confirmed by a Local Universal or
Commercial Bank
9 Surety bond callable upon demand
equivalent to at least 5% of the ABC

2. Bids received in excess of the ABC shall be automatically rejected at bid opening.

3. PITC and PVAO now invite Contractors with valid and current Philippine Contractors Accreditation Board
(PCAB) License with Classification / Category in General Building / General Engineering, with Minimum Size
Range of Small B and Minimum License Category of C & D to bid for the Supply of Labor and Materials for
the Supply of Labor and Materials for the Rehabilitation and Improvement of Balete Pass National Shrine
for the Philippine Veterans Affairs Office (PVAO) ( her ei nafter referredPCAB as
|l icense must indicate “PCAB registered contractor

4. The bidding is open to Filipino citizens / sole proprietorships, partnerships, or organization with at least seventy-
five percent (60%) interest or outstanding capital stock belonging to citizens of the Philippines.

5. Prospective Bidders should have completed at least one (1) single contract similar to the Project amounting
to at least fifty percent (50%) of the ABC adjusted to current prices using the National Statistics Office
consumer price index.

For purposes of this project, “similar contract” shall refer to contracts involving construction or renovation of
buildings.

However, contractors under Small A and Small B categories without similar experience on the contract to be
bid may be allowed to bid if the cost of such contract is not more than the Allowable Range of Contract Cost
(ARCC) of their registration based on the guidelines as prescribed by the PCAB.

6. Completion of the Works for the entire lot is within one hundred twenty (120) calendar days after receipt of
the Notice of Site Possession.

Project Site: Balete Pass, Sta. Fe, Nueva Viscaya
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7. Open competitive bidding will be conducted using non-discretionary pass/fail criterion as specified in the
Revised Implementing Rules and Regulations (Revised IRR) of Republic Act 9184 (RA 9184), otherwise
known as the “Government Procur ement Ref orm Act .”
Eligibility Checking, Bid Security, Evaluation and Post Qualification procedures and Award of Contract shall
be governed by R.A. 9184 and its Revised IRR.

8. The Invitation to Bid and Bidding Documents may be downloaded from the website of the Philippine
Government Electronic Procurement System (PhilGEPS) and PITC website at www.pitc.gov.ph.
Interested bidders may inspect the Bidding Documents upon presentation of proper identification during office
hours (8:00AM — 4:00PM) on weekdays only.

9. The complete set of bidding documents maybe acquired by interested bidders during office hours (8:00am —
4:00pm) but no later than 4:00pm upon payment of a non-refundable fee as indicated above. The bidding
documents shall be received personally by the prospective bidder or his duly authorized representative upon
presentation of proper identification document.

It may also be downloaded free of charge from the website of the PhIlGEPS and the PITC website,
PROVIDED that bidders shall pay the applicable fee for the Bidding Documents not later than the submission
of their bids. However, bidders who previously bought Bidding Documents under Bid Ref. Nos. MPG-B2-
2019-394, 2" Rebid, 2019-313 Rebid & 2019-145 may acquire Bidding Documents free of charge upon
presentation of the Official Receipt for any of the previous project.

For the Pre-bid Conference, bidders are encouraged to send their authorized technical representatives or
personnel who are familiar with the bid requirements and will prepare the bid documents.

10. The Schedule of Bidding Activities shall be as follows:

ACTIVITIES TIME VENUE
1. Sale and Issuance of Bid 8:00 AM to 4:00 PM BAC Il Secretariat
Documents. Mondays to Fridays c/o Ms. Irene G. Alayon
Starting 24 October 2019 NDC Bldg 116 Tordesillas St,
Salcedo Village, Makati City
2. Pre-bid Conference November 4, 2019 (Monday) 5% floor Conference Room
2:00 PM NDC Bldg 116 Tordesillas St,
Salcedo Village, Makati City
3. Submission and Opening November 18, 2019 (Monday) 5% floor Conference Room
of Bid Documents. 2:00 PM NDC Bldg 116 Tordesillas St,
Late Bids shall not be accepted | Salcedo Village, Makati City

11. Interested bidders may obtain further information from the BAC Il Secretariat c/o Ms. Irene G. Alayon at the
3/F, NDC Building, 116 Tordesillas Street, Salcedo Village, 1227 Makati City, from 8:00 AM to 4:00 PM only,
Mondays to Fridays starting 24 October 2019 at telephone no. 8818-98-01 loc. 310. However, any queries
relative to the contents of the bid documents and the project requirements can only be made by bidders who
purchased the bid documents not later than ten (10) days prior to the Submission and Opening of Bids.

12. PITC reserves the right to accept or reject any bid proposals, to annul the bidding process, and to reject
all bids at any time prior to contract award, without thereby incurring any liability to the affected bidder or
bidders.

PITC Bids and Awards Committee Il

Posting on 24 October 2019

A PhilGEPS/PITC Website www.pitc.gov.ph
A PITC Bulletin Board
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INSTRUCTIONS TO BIDDERS (ITB)

TABLE OF CONTENTS

A. General Page
1. ScoPe Of Bid ..o e e e e e 8
2. Source of FUNS ..., e e e e 8
3. Corrupt, Fraudulent, Collusive and Coercive Practices .... . . . . . . ccieeemn 8
4, Conflict of Interests ..........ccocveviviiiiinennn. e e e 9
5. Eligible Bidders .......ccoooviiiiiii i e e e e e s . 10
6. Bidder’' s Responsi.bilities. . . . . . . . .. 11
7. Origin of Goods .iiiiiiiiiiiiiinnnnnn, e e e 13
8. Subcontracts .......cocoviiiiiii e e e s e, . 13
B. Contents of Bidding Documents ............. e e e e e, 14
9. Pre-Bid ConferencCe ..........vv i e e . 14
10. Clarification and Amendment of Bidding Documents .......... e e e e e . 14
C. Preparation of BidS .........ccoeviiiiiininen, e e e e . 15
11. Language of Bid ................ . ‘ 15
12. Documents Comprising the B|d Ellglblllty and Techmcal Documents ....................... 15
13. Documents Comprisingthe Bid: Fi nanci al Proposal ... 17
14. Al ternative Bi ds e e 17
15. Bi d P i C e S i s e e 18
16. BIdCUT I €N CI €S it e e e e e e, 18
17. Bid Val idity . e, C e e 18
18. Bi O S B C U I b Y i e e e e ————— 19
19. Format and Signing of Bids ... 20
20. Sealing and Marking of Bids . 21
D. Submission and Opening of BidS .......ccoovviiiiiiii i C e s 21
21. Deadline for Submission of Bi d S iereemee e 21
22. = 1= =T £ 22
23. Modi fication and Withdrawal of Bi d.Sie.. 22
24. Openingand Preliminary Examinati on o.f...B.i.d 22
E. Evaluation and Comparison of Bids ....... ....coiiiiiiiiiinininnn. C e e e 24
25. Process to be Confidential 24
26. Clarification of Bi dS . e eesnns 24
27. Detailed Evaluation and Compari so.n..o.f.. 24
28. Post Qualificati on . e 25
29. Reservation C 1 @ U S €  .iiiiiiiiiiii e e e e C e e eeeeeeeeee. 26
F. Award of Contract ..........coovviiiiiiiie i T 27
30. Contract AWAT A e ———— 27
31. SIgNiNg of the C O N T I @ C 1 oo e et e 27
32. Performance SecCcur i by e e e 28
33. NOotice 1t 0 ProcCeed . e e e 29
34, Protest MEChANISIM ... .. e e e e e e e e e e 29

L
Section Il. Instruction to Bidder Page 7 of 132
Supply of Labor and Materials for the Rehabilitation and Improvement of Balete Pass National Shrine for the PVAO



PITC J Philippine International Trading Corporation Bid Ref No. MP@2-2019-488 3 Rebid
A. General
1. Scope of Bid

1.1. The Procuring Entity as defined in the BDS, invites bids for the construction of Works, as
described in Section VI. Specifications.

1.2. The name, identification, and number of lots specific to this bidding are provided in the BDS.
The contracting strategy and basis of evaluation of lots is described in ITB Clause 27.

1.3. The successful bidder will be expected to complete the Works by the intended completion
date specified in SCC Clause 1.17.

2. Source of Funds

The Procuring Entity has a budget or received funds from the Funding Source named in the
BDS, and in the amount indicated in the BDS. It intends to apply part of the funds received for
the Project, as defined in the BDS, to cover eligible payments under the Contract for the Works.

3. Corrupt, Fraudulent, Collusive, and Coercive Practices

3.1 Unless otherwise specified in the BDS, the Procuring Entity, as well as the bidders and
contractors, shall observe the highest standard of ethics during the procurement and
execution of the contract. In pursuance of this policy, the Procuring Entity:

(a) defines, for purposes of this provision, the terms set forth below as follows:

(i) “"corrupt practice" means behavior on the part of officials in the public or private
sectors by which they improperly and unlawfully enrich themselves, others, or induce
others to do so, by misusing the position in which they are placed, and includes the
offering, giving, receiving, or soliciting of anything of value to influence the action of
any such official in the procurement process or in contract execution; entering, on
behalf of the Procuring Entity, into any contract or transaction manifestly and grossly
disadvantageous to the same, whether or not the public officer profited or will profit
thereby, and similar acts as provided in Republic Act 3019;

(i) “fraudulent practice” means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of the Procuring
Entity, and includes collusive practices among Bidders (prior to or after Bid
submission) designed to establish bid prices at artificial, non-competitive levels and
to deprive the Procuring Entity of the benefits of free and open competition;

(i) “col lusive practices” means a scheme or
with or without the knowledge of the Procuring Entity, designed to establish bid prices
at artificial, non-competitive levels; and

(v “coercive practices’” means harming or
persons, or their property to influence their participation in a procurement process, or
affect the execution of a contract;

(v “obstructive practice” 1is

(aa) deliberately destroying, falsifying, altering or concealing of evidence material
to an administrative proceedings or investigation or making false statements
to investigators in order to materially impede an administrative proceedings
or investigation of the Procuring Entity or any foreign government/foreign or
international financing institution into allegations of a corrupt, fraudulent,
coercive or collusive practice; and/or threatening, harassing or intimidating
any party to prevent it from disclosing its knowledge of matters relevant to the
administrative proceedings or investigation or from pursuing such
proceedings or investigation; or
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(bb) acts intended to materially impede the exercise of the inspection and audit
rights of the Procuring Entity or any foreign government/foreign or
international financing institution herein.

(b) will reject a proposal for award if it determines that the bidder recommended for award
has engaged in corrupt or fraudulent practices in competing for the Contract; and

(c) will declare a firm ineligible, either indefinitely or for a stated period of time, to be
awarded Contract funded by the Funding Source if it at any time determines that the
firm has engaged in corrupt or fraudulent practices in competing or, or in executing, a
Contract funded by the Funding Source.

3.2 Further, the Procuring Entity will seek to impose the maximum civil, administrative, and/or
criminal penalties available under the applicable laws on individuals and organizations
deemed to be involved in any of the practices mentioned in ITB Clause 3.1(a).

3.3 Furthermore, the Funding Source and the Procuring Entity reserve the right to inspect and
audit records and accounts of a contractor in the bidding for and performance of a contract
themselves or through independent auditors as reflected in the GCC Clause 34.

4. Conflict of Interest

4.1 All bidders found to have conflicting interests with each other shall be disqualified to
participate in the procurement at hand, without prejudice to the imposition of appropriate
administrative, civil, and criminal sanctions. A Bidder may be considered to have conflicting
interests with another Bidder in any of the events described in paragraphs (a) through (c)
and a general conflict of interest in any of the circumstances set out in paragraphs (d)
through (g) below:

(a) A Bidder has controlling shareholders in common with another Bidder;
(b) A Bidder receives or has received any direct or indirect subsidy from any other Bidder;

(c) A Bidder has the same legal representative as that of another Bidder for purposes of
this Bid;

(d) A Bidder has a relationship, directly or through third parties, that puts them in a position
to have access to information about or influence on the bid of another Bidder or
influence the decisions of the Procuring Entity regarding this bidding process. This will
include a firm or an organization who lends, or temporarily seconds, its personnel to
firms or organizations which are engaged in consulting services for the preparation
related to procurement for or implementation of the project if the personnel would be
involved in any capacity on the same project;

(e) A Bidder submits more than one bid in this bidding process. However, this does not
limit the participation of subcontractors in more than one bid;

(f) A Bidder who participated as a consultant in the preparation of the design or technical
specifications of the goods and related services that are the subject of the bid; or

(g) A Bidder who lends, or temporary seconds, its personnel to firms or organizations
which are engaged in consulting services for the preparation related to procurement
for or implementation of the project, if the personnel would be involved in any capacity
on the same project.
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4.2 In accordance with Section 47 of the Revised IRR of RA 9184, all Bid Documents shall be
accompanied by a sworn affidavit of the Bidder that it is not related to the Head of the
Procuring Entity (HoPE), members of the Bids and Awards Committee (BAC), members of
the Technical Working Group (TWG), members of the BAC Secretariat, the head of the
Project Management Office (PMO) or the end-user unit or implementing unit, and the
project consultants, by consanguinity or affinity up to the third civil degree. On the part of
the bidder, this Clause shall apply to the following persons:

(a) If the Bidder is an individual or a sole proprietorship, to the Bidder himself;
(b) If the Bidder is a partnership, to all its officers and members;

(c) If the Bidder is a corporation, to all its officers, directors, and controlling stockholders;
and

(d) If the Bidder is a cooperative, to all its officers, directors, and controlling shareholders
or members; and

(e) If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c) or (d) of this
Clause shall correspondingly apply to each of the members of the said JV, as may be
appropriate.

Relationship of the nature described above or failure to comply with this Clause will result
in the automatic disqualification of a Bidder in consonance with Section 30 of the 2016
RIRR of RA 9184. There will be automatic disqualification of the bidder from participating
in the procurement of the Procuring Entity notwithstanding the act of such persons
inhibiting themselves from the procurement process..

5. Eligible Bidders

5.1 Unless otherwise indicated in the BDS, the following persons shall be eligible to participate
in this Bidding:

(a) Duly licensed Filipino citizens/sole proprietorships;

(b) Partnerships duly organized under the laws of the Philippines and of which at least
seventy five percent (75%) of the interest belongs to citizens of the Philippines;

(c) Corporations duly organized under the laws of the Philippines, and of which at least
seventy five percent (75%) of the outstanding capital stock belongs to citizens of the
Philippines;

(d) Cooperatives duly organized under the laws of the Philippines; and

(e) Persons/entities forming themselves into a JV, i.e., a group of two (2) or more
persons/entities that intend to be jointly and severally responsible or liable for a particular
contract: Provided, however, that, in accordance with Letter of Instructions No. 630,
Filipino ownership or interest of the joint venture concerned shall be at least seventy five
percent (75%): Provided, further, that joint ventures in which Filipino ownership or interest
is less than seventy five percent (75%) may be eligible where the structures to be built
require the application of techniques and/or technologies which are not adequately
possessed by a person/entity meeting the seventy five percent (75%) Filipino ownership
requirement: Provided, finally, that in the latter case, Filipino ownership or interest shall
not be less than twenty five percent (25%). For this purpose, Filipino ownership or interest
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shall be based on the contributions of each of the members of the joint venture as
specified in their JVA.

5.2 The Procuring Entity may also invite foreign bidders when provided for under any Treaty or
International or Executive Agreement as specified in the BDS.

5.3 Government-Owned and Controlled Corporations may be eligible to participate only if they
can establish that they (a) are legally and financially autonomous, (b) operate under
commercial law, and (c) are not dependent agencies of the GOP or the Procuring Entity.

Unless otherwise provided in the BDS, 5.4 (a) Bidder must have an experience of having
completed a Single Largest Completed Contract (SLCC) that is similar to this Project,
equivalent to at least fifty percent (50%) of the ABC adjusted, if necessary by the Bidder to
current prices using the Philippine Statistics Authority (PSA) consumer price index .
However, contractors under Small A and Small B categories without similar experience on
the contract to be bid may be allowed to bid if the cost of such contract is not more than the
Allowable Range of Contract Cost (ARCC) of their registration based on the guidelines as
prescribed by the PCAB.

54. For Foreign-funded Procurement, the Procuring Entity and the foreign government/foreign
or international financing institution may agree on another track record requirement, as
specified in the BDS.

For this purpose, contracts similar to the Project shall be those described in the BDS.

5.5 The Bidder must submit a computation of its Net Financial Contracting Capacity (NFCC),
which must be at least equal to the ABC to be bid, calculated as follows:

NFCC = [(Current assets minus current liabilities) (15)] minus the value of all outstanding or
uncompleted portions of the projects under ongoing contracts, including awarded contracts
yet to be started coinciding with the contract to be bid.
The values of the domestic bidder’s current a:
the latest Audited Financial Statements submitted to the BIR, through its Electronic Filing
and Payment System (EFPS).
For purposesofcomput i ng t he NFEC,¢he epine obthedcdrrent assets and
liabilities shall be based on their audited financial statements prepared in accordance with
international financial reporting standards.

6. Bidder s Responsibilities

6.1 The Bidder or its duly authorized representative shall submit a sworn statement in the form
prescribed in Section IX. Bidding Forms as required in ITB Clause 12.1 (b)(iii).

6.2 The Bidder is responsible for the following:
(a) Having taken steps to carefully examine all of the Bidding Documents;

(b) Having acknowledged all conditions, local or otherwise, affecting the implementation of
the contract;

(c) Having made an estimate of the facilities available and needed for the contract to be bid,
if any;
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(d) Having complied with its responsibility to inquire or secure Supplemental/Bid Bulletin/s
as provided under ITB Clause 10.34.

e)Ensuring that it is not “blacklisted” or ba
agencies, offices, corporations, or LGUs, including foreign government/foreign or
international financing institution whose blacklisting rules have been recognized by the
GPPB;

() Ensuring that each of the documents submitted in satisfaction of the bidding
requirements is an authentic copy of the original, complete, and all statements and
information provided therein are true and correct;

(9) Authorizing the Head of the Procuring Entity or its duly authorized representative/s to
verify all the documents submitted,;

(h) Ensuring that the signatory is the duly authorized representative of the Bidder, and
granted full power and authority to do, execute and perform any and all acts necessary
to participate, submit bid, and to sign and execute the ensuing contract accompanied by
duly notarized Special Power of Attorney, Board/Partnership Resolution,or Secr et ar y '
Certificate, whichever is applicable;

(i) Complying with the disclosure provision under Section 47 of RA 9184 and its IRR in
relation to other provisions of Republic Act 3019;

() Complying with existing labor laws and standards, in the case of procurement of services.
Moreover, bidder undertakes to:

(i) Ensure entitlement of workers to wages, hours of work, safety and health and other
prevailing conditions of work as established by national laws, rules and regulations;
or collective bargaining agreement; or arbitration award, if and when applicable.

In case there is a finding by the Procuring Entity or the DOLEof underpayment or
non-pay ment of wor k e r-elatedvbengfits, biaderdagreea that the
performance security or portion of the contract amount shall be withheld in favor of
the complaining workers pursuant to appropriate provisions of Republic Act No. 9184
without prejudice to the institution of appropriate actions under the Labor Code, as
amended, and other social legislations.

(i) Comply with occupational safety and health standards and to correct deficiencies, if
any.

In case of imminent danger, injury or death of the worker, bidder undertakes to
suspend contract implementation pending clearance to proceed from the DOLE
Regional Office and to comply with Work Stoppage Order; and

(iif) Inform the workers of their conditions of work, labor clauses under the contract
specifying wages, hours of work and other benefits under prevailing national laws,
rules and regulations; or collective bargaining agreement; or arbitration award, if and
when applicable, through posting in two (2) conspicuous places in the
establishment’'™s premises,; and

(k) Ensuring that it did not give or pay, directly or indirectly, any commission, amount, fee or
any form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.
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Failure to observe any of the above responsibilities shall be at the risk of the Bidder
concerned.

6.3 The Bidder, by the act of submitting its bid, shall be deemed to have inspected the site,
determined the general characteristics of the contract works and the conditions for this
Project and examine all instructions, forms, terms, and project requirements in the Bidding
Documents.

6.4 It shall be the sole responsibility of the prospective bidder to determine and to satisfy itself
by such means as it considers necessary or desirable as to all matters pertaining to this
Project, including: (a) the location and the nature of the contract, project, or work; (b) climatic
conditions; (c) transportation facilities; (c) nature and condition of the terrain, geological
conditions at the site communication facilities, requirements, location and availability of
construction aggregates and other materials, labor, water, electric power and access roads;
and (d) other factors that may affect the cost, duration and execution or implementation of
the contract, project, or work.

6.5 The Procuring Entity shall not assume any responsibility regarding erroneous interpretations
or conclusions by the prospective or eligible bidder out of the data furnished by the procuring
entity. However, the Procuring Entity shall ensure that all information in the Bidding
Documents, including supplemental/bid bulletins issued are correct and consistent.

6.6 Before submitting their bids, the Bidders are deemed to have become familiar with all existing
laws, decrees, ordinances, acts and regulations of the Philippines which may affect the
contract in any way.

6.7 The Bidder shall bear all costs associated with the preparation and submission of his bid,
and the Procuring Entity will in no case be responsible or liable for those costs, regardless
of the conduct or outcome of the bidding process.

6.8 Bidders should note that the Procuring Entity will only accept bids only from those that have
paid the nonrefundable fee for the Bidding Documents at the office indicated in the Invitation
to Bid.

7. Origin of GOODS and Services

There is no restriction on the origin of Goods, or Contracting of Works or Services other than
those prohibited by a decision of the United Nations Security Council taken under Chapter VI of
the Charter of the United Nations.

8. Subcontracts

8.1 Unless otherwise specified in the BDS, the Bidder may subcontract portions of the Works to
an extent as may be approved by the Procuring Entity and stated in the BDS. However,
subcontracting of any portion shall not relieve the Bidder from any liability or obligation that
may arise from the contract for this Project.

8.2 Subcontractors must submit the documentary requirements under ITB Clause 12 and comply
with the eligibility criteria specified in the BDS. In the event that any subcontractor is found
by the Procuring Entity to be ineligible, the subcontracting of such portion of the Works shall
be disallowed.
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8.3 The Bidder may identify the subcontractor to whom a portion of the Works will be
subcontracted at any stage of the bidding process or during contract implementation. If the
Bidder opts to disclose the name of the subcontractor during bid submission, the Bidder shall
include the required documents as part of the technical component of its bid.
B. Contents of Bidding Documents
9. Pre-bid Conference

9.1

(a) If so specified in the BDS, a pre-bid conference shall be held at the venue and on the

date indicated therein, to clarify and addre

financial components of this Project.

(b) The pre-bid conference shall be held at least twelve (12) calendar days before the
deadline for the submission of and receipt of bids, but not earlier than seven (7) calendar
days from the posting of the Invitation to Bid/Bidding Documents in the PhIlGEPS
website. If the Procuring Entity determines that, by reason of the method, nature, or
complexity of the contract to be bid, or when international participation will be more
advantageous to the GOP, a longer period for the preparation of bids is necessary, the
pre-bid conference shall be held at least thirty (30) calendar days before the deadline for
the submission and receipt of bids, as specified in the BDS.

9.2 Bidders are encouraged to attend the pre-bid conference to ensure that they fully understand
the Procuring Ent i taténdance & the Biddez wilkimrio svay prejudicen
its bid; however, the Bidder is expected to know the changes and/or amendments to the
Bidding Documents. The minutes of the pre-bid conference shall be recorded and prepared
not later than five (5) calendar days after the pre-bid conference. The minutes shall be
made available to prospective bidders not later than five (5) days upon written request.

9.3 Decisions of the BAC amending any provision of the bidding documents shall be issued in
writing through a Supplemental/Bid Bulletin at least seven (7) calendar days before the
deadline for the submission and receipt of bids.

10. Clarification and Amendment of Bidding Documents

10.1. Prospective bidders may request for clarification(s) or interpretation of any part of the
Bidding Documents. Such a request must be in writing and submitted to the Procuring Entity
at the address indicated in the BDS at least ten (10) calendar days before the deadline set
for the submission and receipt of Bids.

10.2The BAC shall respond to the said request by issuing a Supplemental/Bid Bulletin, to be
made available to all those who have properly secured the Bidding Documents at least seven
(7) calendar days before the deadline for the submission and receipt of Bids.

103Suppl emental / Bid Bulletins may also be i
purposes of clarifying or modifying any provision of the Bidding Documents not later than
seven (7) calendar days before the deadline for the submission and receipt of Bids. Any
modification to the Bidding Documents shall be identified as an amendment.

10.4Any Supplemental/Bid Bulletin issued by the BAC shall also be posted on the Philippine
Government Electronic Procurement System (PhilGEPS) and the website of the Procuring
Entity concerned, if available, and at any conspicuous place in the premises of the Procuring
Entity concerned. It shall be the responsibility of all Bidders who have properly secured the

Section Il. Instruction to Bidder Page 14 of 132
Supply of Labor and Materials for the Rehabilitation and Improvement of Balete Pass National Shrine for the PVAO

ssuec



PITC J Philippine International Trading Corporation Bid Ref No. MP@2-2019-488 3 Rebid

Bidding Documents to inquire and secure Supplemental/Bid Bulletins that may be issued by
the BAC. However, bidders who have submitted bids before the issuance of the
Supplemental/Bid Bulletin must be informed and allowed to modify or withdraw their bids in
accordance with ITB Clause 4(b)23.

C. Preparation of Bids
11. Language of Bids

The eligibility requirements or statements, the bids, and all other documents to be submitted to
the BAC must be in English. If the eligibility requirements or statements, the bids, and all other
documents submitted to the BAC are in foreign language other than English, it must be
accompanied by a translation of the documents in English. The documents shall be translated
by the relevant foreign government agency, the foreign government agency authorized to
translate documents, or a registered translator in the foreign bidder's country; and shall be
authenticated by the appropriate Philippine foreign service establishment/post or the
equivalent office having jurisdiction over the foreign bidder's affairs in the Philippines.

However, for Contracting Parties to the Apostille Convention, the documents shall be
authenticated through an apostille by the Competent Authority, except for countries identified
by the Department of Foreign Affairs (DFA) that will still require legalization (red ribbon) by the
relevant Embassy or Consulate.

A Contracting Party refers to a State that has joined the Apostille Convention, whether or not
the Convention has entered into force for that State.

A Competent Authority refers to the authority designated by a Contracting Party that is
competent to issue an apostille. A Contracting Party may designate one or more Competent
Authorities and may designate Competent Authorities that are competent to issue an apostille
for certain categories of public documents. Information about designated Competent Authorities
may be found on the Apostille Section ofthe Hague Conference website
Aut horities?”.

The English translation shall govern, for purposes of interpretation of the bid.

1As of May 14, 2019: Austria, Finland, Germany and Greece.

2Apostille Handbook, A Handbook on the Practical Operation of the Apostille Convention,

p. xviii. Netherland: The Hague Conference on Private International Permanent Bureau.

31bid.
12. Documents Comprising the Bid: Eligibility and Technical Components

12.1 Unless otherwise indicated in the BDS, the first envelope shall contain the following
eligibility and technical documents:

(a) Eligibility Documents —

Class "A" Documents:

(i)  PhilGEPS Certificate of Registration and Membership in accordance with Section
8.5.2 of the IRR, except for foreign bidders participating in the procurement by a
Philippine Foreign Service or Post, which shall submit their eligibility documents
under Section 23.1 of the IRR, provided, that the winning bidder shall register with
the PhilGEPS in accordance with Section 37.1.4 of the IRR;
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(i)  Statement of all its ongoing government and private contracts, including contracts
awarded but not yet started, if any, whether similar or not similar in nature and
complexity to the contract to be bid; and

St at ement of the Bidder’'s SLCC si mil
with ITB Clause 5.4.

The two statements required shall indicate for each contract the following:

(ii.1)
(ii.2)
(ii.3)
(ii.4)
(ii.5)
(ii.6)

(ii.7)
(ii.8)
(ii.9)
(ii.10)
(ii.11)

name of the contract;

date of the contract;

contract duration;

owner’'s name and address,;
nature of work;

contractor’s role (whether sole
JV) and percentage of participation;

total contract value at award;

date of completion or estimated completion time;

total contract value at completion, if applicable;

percentages of planned and actual accomplishments, if applicable;

value of outstanding works, if applicable;

The statementof t he Bi dghal be sappoited ®ythe Notice of
Award and/or Notices to Proceed, Project Owner ' s
Acceptance issued by the Owner other than the Contractor or the
Constructors Performance Evaluation System (CPES) Final Rating,

which must be at least satisfactory. In case of contracts with the private
sector, an equivalent document shall be submitted;

Unless otherwise provided in the BDS, a valid special PCAB License in
case of Joint Ventures, and registration for the type and cost of the
contract for this Project;

(i) NFCC computation in accordance with ITB Clause 0.

Class "B" Document:

(iv) If applicable, valid Joint Venture Agreement (JVA) in accordance with RA 4566.

(b) Technical Documents —

(i) Bid security in accordance with ITB Clause 4(b)18. If the Bidder opts to submit the
bid security in the form of:

(i.1) a bank draft/guarantee or an irrevocable letter of credit issued by a foreign
bank, it shall be accompanied by a confirmation from a Universal or
Commercial Bank; or

(i.2) a surety bond accompanied by a certification coming from an authorized
Insurance Commission that a surety or insurance company is authorized to
issue such instrument;
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(i) Project Requirements, which shall include the following:
(ii.1) Organizational chart for the contract to be bid;

@iL2) Li st of cont r aed.,oProjed Manager,sRooject &hgineérs,
Materials Engineers, and Foremen), to be assigned to the contract to be bid,
with their complete qualification and experience data. These personeel must
meet the required minimum years of experience set in the BDS; and

(i.3)Li st of cnwjortequgproentainits, svhich are owned, leased, and/or
under purchase agreements, supported by proof of ownership or certification
of availability of equipment from the equipment lessor/vendor for the duration
of the project, as the case maybe which must meet the minimum requirements
for the contract set in the BDS; and

(iif) Sworn statement in accordance with Section 25.3 of the 2016 Revised IRR of RA
9184 and using the form prescribed in Section 1X. Bidding Forms.

13. Documents Comprising the Bid: Financial Component

13.1 Unless otherwise stated in the BDS, the financial component of the bid shall contain the
following:

(a) Financial Bid Form, which includes bid prices and the bill of quantities, in accordance
with ITB Clauses 15.1 and 15.3; and

(b) Any other document related to the financial component of the bid as stated in the BDS.

13.2 (a) Unless indicated in the BDS, all Bids that exceed the ABC shall not be  accepted.
(b) Unless otherwise indicated in the BDS, for foreign-funded procurement, a
ceiling may be applied to bid prices provided the following conditions are
met:
() Bidding Documents are obtainable free of charge on a freely accessible
website. If payment of Bidding Documents is required by the procuring entity,
payment could be made upon the submission of bids.

(i) The procuring entity has procedures in place to ensure that the ABC is based
on recent estimates made by the engineer or the responsible unit of the
procuring entity and that the estimates are based on adequate detailed
engineering (in the case of infrastructure projects) and reflect the quality,
supervision and risk and inflationary factors, as well as prevailing market prices,
associated with the types of works or goods to be procured.

(iif) The procuring entity has trained cost estimators on estimating prices and
analyzing bid variances. In the case of infrastructure projects, the procuring
entity must also have trained quantity surveyors.

(iv) The procuring entity has established a system to monitor and report bid prices
relative to ABC and engineer’ s/ proc

(v) The procuring entity has established a monitoring and evaluation system for
contract implementation to provide a feedback on actual total costs of goods
and works.
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14. Alternative Bids

15.

14.1

14.2

14.3

Alternative Bids shall be rejected. For this purpose, alternative bid is an offer made by a
Bidder in addition or as a substitute to its original bid which may be included as part of its
original bid or submitted separately therewith for purposes of bidding. A bid with options is
considered an alternative bid regardless of whether said bid proposal is contained in a
single envelope or submitted in two (2) or more separate bid envelopes.

Bidders shall submit offers that comply with the requirements of the Bidding Documents,
including the basic technical design as indicated in the drawings and specifications. Unless
there is a value engineering clause in the BDS, alternative bids shall not be accepted.

Each Bidder shall submit only one Bid, either individually or as a partner in a JV. A Bidder
who submits or participates in more than one bid (other than as a subcontractor if a
subcontractor is permitted to participate in more than one bid) will cause all the proposals
with the Bidder’'s participation to be d
applicable criminal, civil and administrative penalties that may be imposed upon the
persons and entities concerned.

Bid Prices

15.1

15.2

15.3

The contract shall be for the whole Works, as described in ITB Clause 1.1, based on the
priced Bill of Quantities submitted by the Bidder.

The Bidder shall fill in rates and prices for all items of the Works described in the Bill of
Quantities. Bids not addressing or providing all of the required items in the Bidding
Documents including, where applicable, Bill of Quantities, shall be considered non-
responsive and, thus, automatically disqualified. In this regard, where a required item is
provided, but no price is indicated, the same shall be considered as non-responsive, but
specifying a "0" (zero) or a dash (-) for the said item would mean that it is being offered for
free to the Government, except those required by law or regulations to be provided for.

All duties, taxes, and other levies payable by the Contractor under the Contract, or for any
other cause, prior to the deadline for submission of bids, shall be included in the rates,
prices, and total bid price submitted by the Bidder.

15.4 All bid prices for the given scope of work in the contract as awarded shall be considered

as fixed prices, and therefore not subject to price escalation during contract
implementation, except under extraordinary circumstances as specified in GCC Clause 48.
Upon the recommendation of the Procuring Entity, price escalation may be allowed in
extraordinary circumstances as may be determined by the National Economic and
Development Authority in accordance with the Civil Code of the Philippines, and upon
approval by the GPPB. Furthermore, in cases where the cost of the awarded contract is
affected by any applicable new laws, ordinances, regulations, or other acts of the GOP,
promulgated after the date of bid opening, a contract price adjustment shall be made or
appropriate relief shall be applied on a no loss-no gain basis.

16. Bid Currencies
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However, for purposes of bid evaluation, bids denominated in foreign currencies shall be
converted to Philippine currency based on the exchange rate prevailing on the day of the
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16.21f so allowed in accordance with ITB Clause 16.1, the Procuring Entity for purposes of bid

evaluation and comparing the bid prices will convert the amounts in various currencies in
which the bid price is expressed to Philippine Pesos at the exchange rate as published in
the BSP reference rate bulletin on the day of the bid opening.

16.3Unless otherwise specified in the BDS, payment of the contract price shall be made in

Philippine Pesos.

17. Bid Validity

17.1

17.2

Bids shall remain valid for the period specified in the BDS which shall not exceed one
hundred twenty (120) calendar days from the date of the opening of bids.

In exceptional circumstances, prior to the expiration of the bid validity period, the Procuring
Entity may request Bidders to extend the period of validity of their bids. The request and
the responses shall be made in writing. The bid security described in ITB Clause 18 should
also be extended corresponding to the extension of the bid validity period at the least. A
Bidder may refuse the request without forfeiting its bid security, but his bid shall no longer
be considered for further evaluation and award. A Bidder granting the request shall not be
required or permitted to modify its bid.

18. Bid Security

18.1

18.2

The Bidder shall submit a Bid Securing Declaration, or any form of Bid Security the amount
of which shall not be less than the percentage of the ABC in accordance with the following
schedule:

Amount of Bid Security
Form of Bid Security (Not less than the Percentage
of the ABC)

@Cashier’” s/ manager’ s <che
or Commercial Bank.

(b) Bank draft/guarantee or irrevocable letter of credit
issued by a Universal or Commercial Bank:
Provided, however, that it shall be confirmed or
authenticated by a Local Universal or Local
Commercial Bank, if issued by a foreign bank.

Two percent (2%)

(c) Surety bond callable upon demand issued by a
surety or insurance company duly certified by the Five percent (5%)
Insurance Commission as authorized to issue such
security.

The Bid Securing Declaration mentioned above is an undertaking which states among
others, that the bidder shall enter into contract with the procuring entity and furnish the
performance security required under ITB Clause 33.2, within ten (10) calendat days from
receipt of the Notice of Award and commits to pay the corresponding amount as fine, and
be suspended for a period of time from being qualified to participate in any government
procurement activity in the event it violates any of the conditions stated therein as provided
in the guidelines issued by the GPPB.

The bid security should be valid for the period specified in the BDS. Any bid not
accompanied by an acceptable bid security shall be rejected by the Procuring Entity as
non-responsive.
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18.3 No bid securities shall be returned to bidders after the opening of bids and before contract
signing, except to those that failed or declared as post-disqualified, upon submission of a
written waiver of their right to file a motion for reconsideration and/or protest, or lapse of
the reglementary period without having filed a request for reconsideration or protest.
Without prejudice on its forfeiture, Bid Securities shall be returned only after the bidder with
the Lowest Calculated Responsive Bid has signed the contract and furnished the
Performance Security, but in no case later than the expiration of the Bid Security validity
period indicated in ITB Clause18.2.

18.4 Upon signing and execution of the contract, pursuant to ITB Clause 31, and the posting of
the performance security, pursuantto ITB Clause 32, t he successf ul Bi dde
will be discharged, but in no case later than the Bid security validity period as indicated in
ITB Clause 18.2.

18.5 The bid security may be forfeited:
(a) if a Bidder:

(i)  withdraws its bid during the period of bid validity specified in ITB Clause 17;
(i)  does not accept the correction of errors pursuant to ITB Clause 27.3(b);

(i) bhas a finding against the veracity of the required documents submitted in
accordance with, ITB Clause 28.2;

(iv) submission of eligibility requirements containing false information or falsified
documents;

(v) submission of bids that contain false information or falsified documents, or the
concealment of such information in the bids in order to influence the outcome of
eligibility screening or any other stage of the public bidding;

(vii all owing the use of one’s name, or using
public bidding;

(vii) withdrawal of a bid, or refusal to accept an award, or enter into contract with the
Government without justifiable cause, after the Bidder had been adjudged as
having submitted the Lowest Calculated and Responsive Bid;

(viii) refusal or failure to post the required performance security within the prescribed
time;

(ix) refusal to clarify or validate in writing its bid during post-qualification within a
period of seven (7) calendar days from receipt of the request for clarification;

(x) any documented attempt by a bidder to unduly influence the outcome of the
bidding in his favor;

(xi) failure of the potential joint venture partners to enter into the joint venture after
the bid is declared successful; or

(xii) all other acts that tend to defeat the purpose of the competitive bidding, such as
habitually withdrawing from bidding, submitting late Bids or patently insufficient
bid, for at least three (3) times within a year, except for valid reasons.

(b) If the successful Bidder:
(i) fails to sign the contract in accordance with ITB Clause 31;

(i)  fails to furnish performance security in accordance with ITB Clause 32.
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19. Format and Signing of Bids

19.1 Bidders shall submit their bids through their duly authorized representative using the
appropriate forms provided in Section IX. Bidding Forms on or before the deadline specified
in the ITB Clause 21 in two (2) separate sealed bid envelopes, and which shall be
submitted simultaneously. The first shall contain the technical component of the bid,
including the eligibility requirements under ITB Clause 12.1, and the second shall contain
the financial component of the bid. This shall also be observed for each lot in the case of
lot procurement.

19.2 Forms as mentioned in ITB Clause 19.1 must be completed without any alterations to their
format, and no substitute form shall be accepted. All blank spaces shall be filled in with the
information requested.

19.3 The Bidder shall prepare an original of the first and second envelopes as described in ITB
Clauses 12 and 13. In addition, the Bidder shall submit copies of the first and second
envelopes. In the event of any discrepancy between the original and the copies, the
original shall prevail.

19.4 Each and every page of the Bid Form , including the Bill of Quantities, shall be signed by
the duly authorized representative/s of the Bidder. Failure to do so shall be a ground for
the rejection of the bid.

19.5 Any interlineations, erasures, or overwriting shall be valid only if they are signed or initialed
by the duly authorized representative/s of the Bidder.

20. Sealing and Marking of Bids

20.1 Bidders shall enclose their original eligibility and technical documents described in ITB

Clause12, in one seal ed envelToEpGH NiadALe dC O MPRO NEH NNTA'L
the original of their financi al component in
FI NANCI AL COMPONENT"” , sealing them all i n an
Bl D” .

20.2 Each copy of the first and second envelopes shall be similarly sealed duly marking the
i nner envel opes alBECHNIPYAINO COMPONENT" and “ COl
FINANCIAL COMPONENT?"” and the outer envelope as
These envelopes containing the original and the copies shall then be enclosed in one single
envelope.

20.3 The original and the number of copies of the Bid as indicated in the BDS shall be typed or
written in ink and shall be signed by the Bidder or its duly authorized representative/s.

20.4 All envelopes shall:

(a) contain the name of the contract to be bid in capital letters;

(b) bear the name and address of the Bidder in capital letters;

(c)be addressed to t he iPaccordance with §TB ElauseRP0tly ' s BAC
(d) bear the specific identification of this bidding process indicated in the ITB Clause 1.2; and

(e)bear a warning “DO NOT OPEN BEFORE..” the date
accordance with ITB Clause 21.
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20.5 Unsealed or unmarked bid envelopes shall be rejected. However, bid envelopes that are
not properly sealed and marked, as required in the Bidding Documents, shall be accepted,
provided that the bidder or its duly authorized representative shall acknowledge such
condition of the bid as submitted. If bids are not sealed and unmarked as required, the
Procuring Entity will assume no responsibility for the misplacement or premature opening
of the bid. (Sec 25.9 of 2016 Revised IRR of RA 9184).

D. Submission and Opening of Bids
21. Deadline for Submission of Bids

Bids must be received by the Procuring Entity’'s
and time indicated in the BDS.

22. Late Bids

Any bid submitted after the deadline for submission and receipt of bids prescribed by the

Procuring Entity, pursuant to ITB Clause 21, shallbedecl ar ed “Late” and shall
by the Procuring Entity. The BAC shall record in the minutes of Bid Submission and Opening,

the Bidder’'s name, its representative and the t|

23. Modification and Withdrawal of Bids

23.1 The Bidder may modify its bid after it has been submitted; provided that the modification is
received by the Procuring Entity prior to the deadline prescribed for submission and receipt
of bids. The Bidder shall not be allowed to retrieve its original bid, but shall be allowed to
submit another bid equally sealed, properly identified in accordance with Clause 20, linked
t o its original bid mar ked as “TECHNI CAL
MODI FI CATI ON” and stamped “received” brythet he B
applicable deadline shall not be considered and shall be returned to the Bidder unopened.

23.2 A Bidder may, through a letter of withdrawal, withdraw its bid after it has been submitted,
for valid and justifiable reason; provided that the Letter of Withdrawal is received by the
Procuring Entity prior to the deadline prescribed for submission and receipt of bids. The
Letter of Withdrawal must be executed by the authorized representative of the Bidder
identified in the Omnibus Sworn Statement, a copy of which should be attached to the
letter.

23.3 Bids requested to be withdrawn in accordance with ITB Clause 23.1 shall be returned
unopened to the Bidders. A Bidder may also express its intention not to participate in the
bidding through a letter which should reach and be stamped by the BAC before the
deadline for submission and receipt of bids. A Bidder that withdraws its bid shall not be
permitted to submit another bid, directly or indirectly, for the same contract.

23.4 No bid may be modified after the deadline for submission of bids. No bid may be withdrawn
in the interval between the deadline for submission of bids and the expiration of the period
of bid validity specified by the Bidder on the Financial Bid Form. Withdrawal of a bid during
this interval shall result in the fldoBCGlagset ur e
18.5, and the imposition of administrative, civil, and criminal sanctions as prescribed by RA
9184 and its IRR.

24. Opening and Preliminary Examination of Bids

24.1 The BAC shall open the Bids in public, immediately after the deadline for the submission
and receipt of bids, as specified in the BDS. In case the Bids cannot be opened as
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scheduled due to justifiable reasons, the BAC shall take custody of the Bids submitted and
reschedule the opening of Bids on the next working day or at the soonest possible time
through the issuance of a Notice of Postponement to be posted in the PhilGEPS website
and the website of the Procuring Entity concerned.

24.2 Unless otherwise specified in the BDS, the BAC shall open the first bid envelopes and

determine each Bidder’'s compl i alfRB@auseil2ukingt h e

anondi screti onar y on lpabsderstbaitslthe required doeument, it shall
be rated *
requirement or are incomplete or patently

passed” for that particular require

Otherwise,the BAC s hal | rate the said first bid enve

24.3 Unless otherwise specified in the BDS, immediately after determining compliance with the
requirements in the first envelope, the BAC shall forthwith open the second bid envelope
of each remaining eligibleBi dder whose first bid envelope
envelope of each complying bidder shall be opened within the same day. In case one or
more of the requirements in the second envelope of a particular bid is missing, incomplete
or patently insufficient, and/or if the submitted total bid price exceeds the ABC unless
otherwise provided in ITB Clausel3.2, t he BAC shal/l rate the
Only bids that are determined to contain all the bid requirements for both components shall
be rated “passed” and shall i mmedi ately be

24.4 Letters of Withdrawal shall be read out and recorded during bid opening, and the envelope
containing the corresponding withdrawn bid shall be returned to the Bidder unopened. 24.5
All members of the BAC who are present during bid opening shall initial every page of the
original copies of all bids received and opened.

24.5 In the case of an eligible foreign Bidder as described in ITB Clause 5, the Clas s “ A"

Documents may be substituted with the appropriate equivalent documents, if any, issued
by the country of the foreign Bidder concerned, which shall likewise be uploaded and
maintained in the PhilGEPS in accordance with Section 8.5.2 of the IRR:

a) Registration Certificate from the Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTI) for sole proprietorship, or CDA for
cooperatives.

b) Mayor’ s/ Business permit issued by the I
business of the Bidder is located; and

c) Audi ted Financi al Statements showing, among
and current assets and |iabilities stamped

or its duly accredited and authorized institutions, for the preceding calendar year which
should not be earlier than two years from date of submission.

24.6 Each partner of a joint venture agreement shall likewise submit the documents required in
ITB Clauses 12.1 (a) (i). Submission of documents required under ITB Clauses 12.1 (a)
(i) to 12.1 (a) Error! Reference source not found. by any of the joint venture partners
onstitutes compliance.

24.7 The Procuring Entity shall prepare the minutes of the proceedings of the bid opening that
shall include, as a minimum (a) names of Bidders, their price (per lot, if applicable, and/or
including discount, if any), bid security, findings of preliminary examination, and whether
there is a withdrawal or modification; and (b) attendance sheet. The BAC members shall
sign the abstract of bids as read.
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24.8 The Bidders or their duly authorized representatives may attend the opening of bids. The
BAC shall ensure the integrity, security, and confidentiality of all submitted bids. The
Abstract of Bids as read and the minutes of the Bid Opening shall be made available to the
public upon written request and payment of a specified fee to recover cost of materials.

24.9 To ensure transparency and accurate representation of the bid submission, the BAC
Secretariat shall notify in writing all Bidders whose bids it has received through its
PhilGEPS-registered physical address or official e-mail address. The notice shall be
issued within seven (7) calendar days from the date of the bid opening.

E. Evaluation and Comparison of Bids
Process to be Confidential
25.1 Members of the BAC, including its staff and personnel, as well as its Secretariat and TWG,
are prohibited from making or accepting any kind of communication with any bidder

regarding the evaluation of their bids until the issuance of the Notice of Award, unless
otherwise allowed in the case of ITB Clause 26.

25.2 Any effort by a bidder to influence the Procuring Entityint he Pr ocuring Entity

respect of Bid evaluation, Bid comparison or contract award will result in the rejection of
the Bidder’'s Bid.

Clarification of Bids

To assist in the evaluation, comparison and post-qualification of the bids, the Procuring Entity
may ask in writing any Bidder for a clarification of its bid. All responses to requests for
clarification shall be in writing. Any clarification submitted by a Bidder in respect to its bid and
that is not in response to a request by the Procuring Entity shall not be considered

Detailed Evaluation and Comparison of Bids

27.1 The Procuring Entity will undertake the detailed evaluation and comparison of Bids which
have passed the opening and preliminary examination of Bids, pursuant to ITB Clause 24,
in order to determine the Lowest Calculated Bid.

27.2 The Lowest Calculated Bid shall be determined in two steps:

(@) The detailed evaluation of the financial component of the bids, to establish the correct
calculated prices of the bids; and

(b) The ranking of the total bid prices as so calculated from the lowest to highest. The
bid with the lowest price shall be identified as the Lowest Calculated Bid.

27.3 The Procuring Entity's BAC shall immediately conduct a detailed evaluation of all bids rated
“passed,oh-dusicngthonary pass/ fail”™ crite
in the evaluation of bids:

(a) Completeness of the bid. Unless the BDS specifically allows partial bids, bids not
addressing or providing all of the required items in the Schedule of Requirements
including, where applicable, bill of quantities, shall be considered non-responsive
and, thus, automatically disqualified. In this regard, where a required item is provided,
but no price is indicated, the same shall be considered as non-responsive, but
specifying a "0" (zero) or a dash (-) for the said item would mean that it is being
offered for free to the Procuring Entity, except those required by law or regulations to
be provided for; and
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(b) Arithmetical corrections. Consider computational errors and omissions to enable
proper comparison of all eligible bids. It may also consider bid modifications. Any
adjustment shall be calculated in monetary terms to determine the calculated prices.

27.4 Based on the detailed evaluation of bids, those that comply with the above-mentioned
requirements shall be ranked in the ascending order of their total calculated bid prices, as
evaluated and corrected for computational errors, discounts and other modifications, to
identify the Lowest Calculated Bid. Total calculated bid prices, as evaluated and corrected
for computational errors, discounts and other modifications, which exceed the ABC shall
not be considered, unless otherwise indicated in the BDS.

275The Procuring Entity’s evaluation of bids sha
Financial Bid Form, which includes the Bill of Quantities.

27.6 Bids shall be evaluated on an equal footing to ensure fair competition. For this purpose,
all bidders shall be required to include in their bids the cost of all taxes, such as, but not
limited to, value added tax (VAT), income tax, local taxes, and other fiscal levies and duties
which shall be itemized in the bid form and reflected in the detailed estimates. Such bids,
including said taxes, shall be the basis for bid evaluation and comparison.

27.7 If so indicated pursuant to ITB Clause 1.2, Bids are being invited for individual lots or for
any combination thereof, provided that all Bids and combinations of Bids shall be received
by the same deadline and opened and evaluated simultaneously so as to determine the
bid or combination of bids offering the lowest calculated cost to the Procuring Entity. Bid
prices quoted shall correspond to all of the requirements specified for each lot. Bid Security
as required by ITB Clause 18 shall be submitted for each contract (lot) separately. The
basis for evaluation of lots is specified in BDS Clause 27.3.

28. Post Qualification

28.1 The BAC shall determine to its satisfaction whether the Bidder that is evaluated as having
submitted the Lowest Calculated Bid (LCB) complies with and is responsive to all the
requirements and conditions specified in ITB Clauses 5, 12, and 13.

28.2 Within a non-extendible period of five (5) calendar days from receipt by the Bidder of the
notice from the BAC that it submitted the LCB, the Bidder shall submit its latest income and
business tax returns filed and paid through the BIR Electronic Filing and Payment System
(eFPS) and other appropriate licenses and permits required by law and stated in the BDS.

Failure to submit the post-qualification requirements on time, or a finding against the
veracity of any of the documents submitted is made, it shall cause the forfeiture of the bid
security in accordance with Section 69 of the IRR of RA 9184.

28.3 The determination shall be based upon an examination of the documentary evidence of
the Bidder™s qual i fi calTBiCaoses 12 ant 18,as we as otbeu r s uan
information as the Procuring Entity deems necessary and appropriate, using a non-
di scretionary 9 whhsshdll beaconpletedomthinta @eriod @mtwelve (12)
calendar days

28.4 If the BAC determines that the Bidder with the Lowest Calculated Bid passes all the criteria
for post-qualification, it shall declare the said bid as the Lowest Calculated Responsive Bid,
and recommend to the Head of the Procuring Entity the award of contract to the said Bidder
at its submitted price or its calculated bid price, whichever is lower, subject to ITB Clause
30.3.
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A negative determination shal/l result [
Procuring Entity shall proceed to the next Lowest Calculated Bid to make a similar

determination of that B i d dfactorilys If tceasgcand Bidldert i e s

however, fails the post qualification, the procedure for post qualification shall be repeated
for the Bidder with the next Lowest Calculated Bid, and so on until the Lowest Calculated
and Responsive Bid is determined for recommendation of contract award.

Within a period not exceeding fifteen (15) calendar days from the date of receipt of the
recommendation of the BAC, the Head of the Procuring Entity shall approve or disapprove
the said recommendation.

In the event of disapproval, which shall be based on valid, reasonable, and justifiable
grounds as provided for under Section 41 of the IRR of RA 9184, the HoPE shall notify the
BAC and Bidder in writing of such decision and the grounds for it. When applicable, the
BAC shall conduct a post-qualification of the Bidder with the next Lowest Calculated Bid.
A request for reconsideration may be filed by the Bidder with the HOPE in accordance with
Section 37.1.3 of the IRR of RA 9184.

29. Reservation Clause

20.1

29.2

Notwithstanding the eligibility or post-qualification of a bidder, the Procuring Entity
concerned reserves the right to review its qualifications at any stage of the procurement
process if it has reasonable grounds to believe that a misrepresentation has been made

n

rej

t

bythesad bi dder, or that there has been a change

the project from the time it submitted its eligibility requirements. Should such review
uncover any misrepresentation made in the eligibility and bidding requirements, statements
or documents, or any changes in the situation of the Bidder which will affect its capability
to undertake the project so that it fails the preset eligibility or bid evaluation criteria, the
Procuring Entity shall consider the said Bidder as ineligible and shall disqualify it from
submitting a bid or from obtaining an award or contract.

Based on the following grounds, the Procuring Entity reserves the right to reject any and
all Bids, declare a Failure of Bidding at any time prior to the contract award, or not to award
the contract, without thereby incurring any liability, and make no assurance that a contract
shall be entered into as a result of the bidding:

(a) if there is prima facie evidence of collusion between appropriate public officers or
employees of the Procuring Entity, or between the BAC and any of the bidders, or if
the collusion is between or among the bidders themselves, or between a bidder and a
third party, including any act which restricts, suppresses or nullifies or tends to restrict,
suppress or nullify competition;

()i f the Procuring Entity’s BAC is found
procedures; or

(c) for any justifiable and reasonable ground where the award of the contract will not
redound to the benefit of the Government as follows:

(i) If the physical and economic conditions have significantly changed so as to render
the project no longer economically, financially or technically feasible as determined
by the head of the procuring entity;

(i) If the project is no longer necessary as determined by the head of the procuring
entity; and

(iif) If the source of funds for the project has been withheld or reduced through no fault
of the Procuring Entity.
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29.3

In addition, the Procuring Entity may likewise declare a failure of bidding when:
(a) No bids are received,;

(b) All prospective bidders are declared ineligible;

(c) All bids fail to comply with all the bid requirements or fail post-qualification; or

(d) The bidder with the Lowest Calculated Responsive Bid refuses, without justifiable
cause to accept the award of contract, and no award is made in accordance with
Section 40 of the IRR of RA 9184.

F. Award of Contract

30. Contract Award

30.1

30.2

30.3

Subject to ITB Clause 28, the Procuring Entity shall award the contract to the Bidder whose
Bid has been determined to be the Lowest Calculated and Responsive Bid (LCRB).

Prior to the expiration of the period of Bid validity, the Procuring Entity shall notify the
successful Bidder in writing that its Bid has been accepted, through a Notice of Award duly
received by the Bidder or its representative personally or by registered mail or
electronically, receipt of which must be confirmed in writing within two (2) days by the LCRB
and submitted personally or sent by registered mail or electronically to the Procuring Entity.

Notwithstanding the issuance of the Notice of Award, award of contract shall be subject to
the following conditions:

(a) Submission of the following documents within ten (10) calendar days from receipt of
the Notice of Award:

() In the case of procurement by a Philippine Foreign Service Office or Post, the
PhilGEPS Registration Number of the winning bidder; or

(i) Valid PCAB license and registration for the type and cost of the contract to be bid
for foreign bidders when the Treaty or International or Executive Agreement
expressly allows submission of the PCAB license and registration for the type and
cost of the contract to be bid as a pre-condition to the Award;

(b) Posting of the performance security in accordance with ITB Clause 32;

(c) Signing of the contract as provided in ITB Clause 31; and

(d) Approval by higher authority, if required, as provided in Section 37.3 of the IRR of RA
9184.

31. Signing of the Contract

31.1 At the same time as the Procuring Entity notifies the successful Bidder that its Bid has been

31.2

31.3

accepted, the Procuring Entity shall send the Contract Form to the Bidder, which Contract
has been provided in the Bidding Documents, incorporating therein all agreements
between the parties.

Within ten (10) calendar days from receipt of the Notice of Award, the successful Bidder
shall post the required performance security, sign and date the contract and return it to the
Procuring Entity.

The Procuring Entity shall enter into contract with the successful Bidder within the same
ten (10) calendar day period provided that all the documentary requirements are complied
with.
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31.4 The following documents shall form part of the contract:
(a) Contract Agreement;
(b) Bidding Documents;

(©)Wi nning bidder’s bid, including the Technic
documents/statements submitted ( e . g . , Bidder’'s response to
on the bid), including corrections to the b

bid evaluation;
(d) Performance Security;
(e) Notice of Award of Contract; and
(f) Other contract documents that may be required by existing laws and/or specified in the
BDS.
32. Performance Security

32.1 To guarantee the faithful performance by the winning Bidder of its obligations under the
contract, it shall post a performance security within a maximum period of ten (10) calendar
days from the receipt of the Notice of Award from the Procuring Entity and in no case later
than the signing of the contract.

32.2 The Performance Security shall be denominated in Philippine Pesos and posted in favor
of the Procuring Entity in an amount not less than he percentage of the total contract price
in accordance with the following schedule:

Amount of Performance Security
Form of Performance Security (Not less than the Percentage of
the Total Contract Price)

(@ Cashier’”s/ manager’'s che
Commercial Bank.

(b) Bank draft/guarantee or irrevocable letter of credit
issued by a Universal or Commercial Bank: 0
Provided, however, that it shall be confirmed or Ten percent (10%)
authenticated by a Local Universal or Local
Commercial Bank, if issued by a Foreign Bank.

(c) Surety bond callable upon demand issued by a
surety or insurance company duly certified by the Thirty percent (30%)
Insurance Commission as authorized to issue such
security.

32.3 Failure of the successful Bidder to comply with the above-mentioned requirement shall
constitute sufficient ground for the annulment of the award and forfeiture of the bid security,
in which event the Procuring Entity shall have a fresh period to initiate and complete the
post qualification of the second Lowest Calculated Bid. The procedure shall be repeated
until the Lowest Calculated and Responsive Bid is identified and selected for
recommendation of contract award. However if no Bidder passed post-qualification, the
BAC shall declare the bidding a failure and conduct a re-bidding with re-advertisement, if
necessary.

L
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33. Notice to Proceed

Within seven (7) calendar days from the date of approval of the Contract by the appropriate
government approving authority, the Procuring Entity shall issue the Notice to Proceed
(NTP) together with a copy or copies of the approved contract to the successful Bidder. All
notices called for by the terms of the contract shall be effective only at the time of receipt
thereof by the successful Bidder.

34. Protest Mechanism

Decision of the procuring entity at any stage of the procurement process may be questioned in
accordance with Section 55 of the 2016 Revised IRR of Republic Act 9184.
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Bid Data Sheet

ITB
Clause

1.1 The PROCURING ENTITY is the PHILIPPINE INTERNATIONAL TRADING
CORPORATION (PITC).

The Name of the Contract is: Supply of Labor and Materials for the
Rehabilitation and Improvement of Balete Pass National Shrine for the
PVAO

Bid Ref No. MPG-B2-2019-488 3rd Rebid (Previous Bid Ref Nos. MPG-B2-2019-
145, 2019-313 Rebid & 2019-394 2nd Rebid)

2. PITC AR No. 0002894 dd 3.21.18

3.1 No further instructions.

5.1 No further instructions.

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.1.

5.3 However, contractors under Small A and B categories without similar
experience on the contract to bid may be allowed to bid if the cost of such
contract is not more than the Allowable Range of Contract Cost (ARCC) of
their registration based on the guidelines as prescribed by the PCAB.

5.4 For purposes of this project, Asi mi
involving construction or renovation of buildings.

8.1 Subcontracting is not allowed

9.1 The Procuring Entity will hold a pre-bid conference for this Project on
November 4, 2019 at 2:00 PM.

10.1 Prospective Bidders may request for clarification on any part of the Bidding
Documents for an interpretation. Such request must be in writing and submitted
to the Procuring Entity at the following address at least ten (10) calendar days
before the deadline for submission and receipt of bids.

The Procuring Emtitybs address
CHRISTABELLE P. EBRIEGA

Chair 1 Bids and Awards Committee Il

Philippine International Trading Corporation

NDC Bldg, 116 Tordesillas St, Salcedo Village, Makati City
Email: bac2secretariat@pitc.gov.ph

Fax No. 8892-1261

Contact Person:

Ms. Irene G. Alayon

Head — BAC Il Secretariat

Tel. 8818-9801 local 310

Note: Maximum size of email with attachment is six (6) MB only.

10.3 No further instructions.
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12.1

A.l. ELIGIBILITY DOCUMENTS
CLASS "A" DOCUMENTS:

I. Registration certificate from the Securities and Exchange Commission
(SEC) for corporations, Department of Trade and Industry (DTI) for sole
proprietorship, or Cooperative Development Authority (CDA) for
cooperatives.

II. Valid and current Business/Mayor's Permit issued by the city or
municipality where the principal place of business of the prospective
bidder is located OR the equivalent document for Exclusive Economic
Zones or Areas;

In case of recently expired Mayor's/Business permits, it shall be
accepted together with the official receipt as proof that the bidder has
applied for renewal within the period prescribed by the concerned local
government unit, provided that the renewed permit shall be submitted as
a post-qualification requirement.

. Valid and current Tax Clearance per Executive Order 398, Series of
2005 and Revenue Memorandum Order No. 46-2018, as finally
reviewed and approved by BIR.

IV. Copy of audited Financial Statements for 2018 and 2017 (in comparative
form or separate reports):
a) IndependentAudi t or’ s Report;
b) Balance Sheet (Statement of Financial Position); and
¢) Income Statement (Statement of Comprehensive Income.).

Each of the above statements mu
Bureau of Internal Revenue (BIR) or its duly accredited and authorized
institutions.

OR

Submission of valid and current PHILGEPS Certificate of Reqgistration
(Platinum Membership *) together with Annex A in lieu of items (i), (i), (iii)
and (iv) above.

*Note: Bidder must ensurRocuménttare \alid|
and current at the time of submission of PhIlGEPS Certificate of
Registration (Platinum Membership). In case any of the submitted Eligibility
Documents are not valid and current at the time of submission of the
PhilGEPS Certificate of Registration (Platinum Membership), bidders are
required to submit the valid and current documents including the Audited
Financial Statements for 2018 and 2017 (stamped and received by the BIR)
together with the said PhIlGEPS Certificate of Registration (Platinum
Membership).

I n case the bidder opts to submit
of PhilGEPS Registration (Platinum Membership) shall remain as a post-
gualification requirement to be submitted iin accordance with Section
34.2.0f the 2016 Revised IRR of RA 9184. [GPPB Circular 07-2017 dated
31 July 2017]

V. Statement of all its ongoing government and private contracts (including
contracts awarded but not yet started), if any, whether similar or not
similar in nature and complexity to the contract to be bid (Annex I).
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VI. Statement of Single Largest Completed Contract similar to the contract
to be bid equivalent to at least fifty (50%) of the total ABC of the project
(Annex I-A).

However, contractors under Small A and Small B categories without
similar experience on the contract to be bid may be allowed to bid if the
cost of such contract is not more than the Allowable Range of Contract
Cost (ARCC) of their registration based on the guidelines as prescribed
by the PCAB.

Similar contract shall refer to contracts involving construction or
renovation of buildings.

Any of the following documents must be submitted/attached
corresponding to the listed completed largest contracts per Annex |-A:

@ Constructor’ s Patdon Systerm{@PES) EinaERating u
which must be Satisfactory, or

(b)Owner’' s Certificoante of Accept ang
(cOwner’' s Certificate of Compl eti ¢

VIl.  Valid and current Philippine Contractors Accreditation Board (PCAB)
license with Classification/Category in General Building/General
Engineering with Minimum Size Range of Small B and Minimum License
Category of C & D. The PCAB | i cens eregsiersd
contractor for Government Project

VIIl.  Duly signed Certificate of Net Financial Contracting Capacity (NFCC)
per Annex I, in accordance with ITB Clause 5.5.

The computation must be at least equal to the ABC of the project. The
detailed computation using the required formula must be shown as
provided for in Annex Il

NFCC = [(Current assets minus current liabilities) (15)] minus the value
of all outstanding or uncompleted portions of the projects under ongoing
contracts, including awarded contracts yet to be started, coinciding with
the contract to be bid.

Notes:

1) The phrase "the values of the bidder's current assets and current
liabilities" shall be based on the data submitted to the BIR, which
refers to the values of the current assets and current liabilities
reflected in the Annual Income Tax Return and Audited Financial
Statements.

2) The value of all outstanding or uncompleted contracts refers to
those listed in Annex |.

3) The detailed computation must be shown using the required
formula provided above.

4) The NFCC computation must at least be equal to the ABC of the
project.

CLASS "B" DOCUMENT: (For Joint Venture)

The participating entities entering a Joint Venture Agreement (JVA) are to
be treated as a single entity and shall be jointly and severally responsible
or liable for the obligations and liabilities incurred by any partner to the JV
pertinent to the project requirements.
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Hence, any Blacklisting Order and/or overdue deliveries intended for end-
user or PITC shall apply to the JVA as the JV is deemed as one bidder.

a) If applicable, valid Joint Venture Agreement (JVA).

The JVA must specify which Partner/Company of the JV shall be designated
as Authorized Representative. It must also clearly state the Name of the
Officer/s designated as the Authorized Representative/s of the Joint
Venture.

b) Each partner of a JV shall likewise submit the following:

i. Registration certificate from the Securities and Exchange Commission
(SEC) for corporations, Department of Trade and Industry (DTI) for sole
proprietorship, or Cooperative Development Authority (CDA) for
cooperatives.

i.val i d and current Business/ Mayor
municipality where the principal place of business of the prospective
bidder is located OR the equivalent document for Exclusive Economic
Zones or Areas.

In case of recently expired Mayor's/Business permits, it shall be accepted

together with the official receipt as proof that the bidder has applied for
renewal within the period prescribed by the concerned local government
unit, provided that the renewed permit shall be submitted as a post-
qualification requirement;

ii. Valid and current Tax Clearance per Executive Order 398, Series of 2005
and Revenue Memorandum Order No. 46-2018, as finally reviewed and
approved by BIR.

iv. Copy of Audited Financial Statements for 2018 or 2017 (in comparative
form or separate reports):
a. l ndependent Auditor’s Report:;
b. Balance Sheet (Statement of Financial Position); and
c. Income Statement (Statement of Comprehensive Income).

Each of the above statement s bynthes
Bureau of Internal Revenue (BIR) or its duly accredited and authorized
institutions.

OR

Submission of valid and current PHILGEPS Certificate of Registration
and Membership (Platinum Registration*) together with Annex A.

*Note: Bidder mustensuret hat all Cl ass “A” EI |
and current at the time of submission of PhIlGEPS Certificate of
Registration and Membership (Platinum Registration). In case any of the
submitted Eligibility Documents are not valid and current at the time of
submission of Platinum Registration, bidders are required to submit the
valid and current documents.

I n case the JV Partners opts to
Certificate of PhilGEPS Registration (Platinum Registration) shall remain
as a post-qualification requirement to be submitted in accordance with
Section 34.2 of the 2016 Revised IRR of RA9184. i GPPB Ci r-¢
2017 dated 31 July 20170
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c) Entities forming themselves into a Joint Venture shall likewise submit an
Special PCAB license to act in the capacity of such joint venture.

For ot her required Class AAO0 EIlig
any of the partner(s) constitutes collective compliance. Provided, that
the partner responsible to submit the NFCC shall likewise submit the
Statement of All its Ongoing Contracts (Annex I).

B. TECHNICAL DOCUMENTS

i. Bid security must be issued in favor of the Philippine International
Trading Corporation, in any of the following forms:
a) Bid Securing Declaration per Annex lll;
b) Cash,Cas hi er ' &ar CMaer&g e requivalett hoeatldast 2% of
the ABC;
c) Bank Guarantee/Bank Draft of Irrevocable LC equivalent to at least 2% of
the ABC; OR
d) Surety Bond callable upon demand equivalent to at least 5% of the ABC.
ABCR Bid Security P
VAT Inclusive 205 of ABC[5% of ABC

3,365,384.61 | 67,307.69 |168,269.23

Description

Supply of Labor and Materials for the Rehabilitation and
Improvement of Balete Pass National Shrine for the PVAO

Notes:

a)The Cashi er’' s/ Mmlhbeigseed bysa Lacdl @nosdesal or
Commercial Bank.

b) The Bank Draft/Guarantee or Irrevocable Letter of Credit shall be
issued by a Local Universal or Local Commercial Bank; or

c) Should bidder opt to submit a Surety Bond as Bid Security, the surety
bond must conform with the following:

1) Issued by a surety or insurance company duly certified by the Insurance
Commission as authorized to issue such bond. Together with the surety
bond, a copy of a valid Certification from Insurance Commission must
be submitted by the bidder which must state that the surety or insurance
company is specifically authorized to issue surety bonds.

2) Callable upon demand

3) Must specify the grounds for forfeiture of bid security as stated in
Section Il, ITB Clause 18.5, to wit:

A IF A BIDDER:

(i)  withdraws its bid during the period of bid validity specified in ITB
Clause 17;

(i) does not accept the correction of errors pursuant to ITB Clause
27.3(b);

(i) has a finding against the veracity of the required documents
submitted as stated in ITB Clause 29.2; or

(iv) submission of eligibility requirements containing false
information or falsified documents;

(v) submits bids that contain false information or falsified
documents, or the concealment of such information in the bids
in order to influence the outcome of eligibility screening or any
other stage of the public bidding;

(vii all owing the use of one’s nam
for purposes of public bidding;
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(vii) withdrawal of a bid, or refusal to accept an award, or enter into
contract with the Government without justifiable cause, after the
Bidder had been adjudged as having submitted the Lowest
Calculated and Responsive Bid;

(viii) refusal or failure to post the required performance security within
the prescribed time;

(ix) refusal to clarify or validate in writing its bid during post-
gualification within a period of seven (7) calendar days from
receipt of the request for clarification;

(x) any documented attempt by a bidder to unduly influence the
outcome of the bidding in his favor;

(xi) failure of the potential joint venture partners to enter into the joint
venture after the bid is declared successful; or

(xii) all other acts that tend to defeat the purpose of the competitive
bidding, such as habitually withdrawing from bidding, submitting
late Bids or patently insufficient bid, for at least three (3) times
within a year, except for valid reason.

A |F THE SUCCESSFUL BIDDER:

(xiii) fails to sign the contract in accordance with ITB Clause 31; or
(xiv) fails to furnish performance security in accordance with ITB
Clause 32.
Completed and signed Technical Bid Form and other Technical
Documents

Annex IV Technical Bid Form

Annex IV-A | Scope of Works for the Rehabilitation and Improvement of Balete

Pass National Shrine

Brochure or Technical Data Sheet or equivalent showing compliance to the
required Technical specifications of the following items: (Internet
downloads may be included to supplement the information contained in the
original brochures.)

1) 2.5 HP Split-Type ACU

2) 1HP Window-Type ACU

3) Desktop Computer

4) All in One — Multi Function (Copier/Printer/Fax Machine)

Notarized Affidavit of Undertaking
and its Drawings/Plans (Annex V).

Project Requirements, which shall include the following:
1) Organizational chart for the contract to be bid,;

2) List of contractor’s personnel (
Materials Engineer, and Foreman), to be assigned to the contract to
be bid, with their complete qualification and experience data (Bio-Data
per Annex VI); and

3) List of contractor’s equipment
under purchase agreements, supported by certification of availability
of equipment from the equipment lessor/vendor for the duration of the
project.

4) Additional documents to include:

a) Construction Methods
b) Construction Schedule (in Gantt Chart or any format)

Section lll. Bid Data Sheet
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¢) Manpower Schedule (in Gantt Chart or any format)
d) Equipment Utilization Schedule (in Gantt Chart or any format)

vi. Certificate of Site Inspection issued bytheCo mmand Engi nee

vii. Certificate of Performance Evaluation (per Annex VII) showing a rating of
at least Satisfactory, issued by t h e B i diehteof thesSingle Largest
Completed Contract of Similar Nature per submitted Annex I-A ;

viii. Proof of Authority of the designated representative/s for purposes of this
bidding.
1) Duly notarized Special Power of Attorney - For sole proprietorship if
owner opts to designate a representative/s; or

2) Duly notarized Secr et ar y aushorig efrthei
designated representative/s, issued by the corporation, cooperative or
the members of the joint venture.

3) Provided that in the case of unincorporated joint venture, each member
shall submit a separate Special Power of Attorney and/or Secreta r y
Certificate evidencing the authority of the designated representative/s.

iX. Omnibus Sworn Statements using the form prescribed. (Annex VIII)
a) Authority of the designated representative
b) Non-inclusion in blacklist or under suspension status
¢) Authenticity of Submitted Documents
d) Authority to validate Submitted Documents
e) Disclosure of Relations
f) Compliance with existing labor laws and standards
g) Bidders Responsibilities
h) Did not pay any form of consideration

13.1 Bidder’' s must ,signandsubnmitdhe folfowing foms:
A Financial Bid Form per Annex IX
A Bill of Quantities per Annex IX-A
A Unit Cost Analysis per Annex IX-B (Sample Format only)
13.2 The ABC for this project is inclusive of VAT.
Any bid exceeding the ABC shall not be accepted.
Description 2GS
P VAT Inclusive
Supply of Labor and Materials for the Rehabilitation and
Improvement of Balete Pass National Shrine for the PVAO 3,365,384.61

16.1 The bid price/s shall be quoted in Philippine Pesos.

17.1 Bid/s will be valid for one hundred twenty (120) calendar days from bid opening
date.

18.2 The bid security shall be valid for one hundred twenty (120) days from bid
opening.

195 Bidders must sign or initial each and every interlineation, erasure, overwriting and
correction made on their bids. Failure to do so shall result in the invalidation and
rejection of their bids.

20.3 Each Bidder shall submit one (1) original and two (2) copies of the first and
second components of its bid.
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@)
(b)
(©)
(d)

(e)

20.4 All envelopes shall:

contain the name of the contract to be bid in capital letters;

bear the name and address of the Bidder in capital letters;

be addressed to the Pr oculfB Glagse Hrilt
bear the specific identification of this bidding process indicated in the
Invitation to Bid; and

bear a warning* DO NOT OPEN tBeEdat® &H tinie for the
opening of bids, in accordance with ITB Clause 21.

THE BIDS AND AWARDS COMMITTEE Il

PHILIPPINE INTERNATIONALTRADING CORPORATION
FROM:

ADDRESS:

PROJECT: Supply of Labor and Materials for the Rehabilitation and

BID REF# MPG-B2-2019-488 3rd Rebid (Previous Bid Ref No. MPG-

(in capital letters indicate the phrase)
DO NOT OPEN BEFORE: November 18, 2019, 2:00PM

(Name of Bidder in capital letter)

(Address of Bidder in capital letters)

Improvement of Balete Pass National Shrine for the
PVAO

B2-2019-145, 2019-313 Rebid & 2019-394 2nd Rebid)

21 The address for the submission of bids is

PHILIPPINE INTERNATIONAL TRADING CORPORATION

G/F NDC Bldg, 116 Tordesillas St, Salcedo Village, Makati City
Contact Person:

Ms. Irene G. Alayon

Head-Secretariat BAC Il

Tel No. 8818-9801 local 310

The deadline for submission of bids is: November 18, 2019, 2:00PM

24.1 The place of bid opening is

Philippine International Trading Corporation (PITC)

5" floor NDC Bldg, 116 Tordesillas St, Salcedo Village, Makati City
The date and time of bid opening is November 18, 2019, 2:00PM

24.2 No further instructions.

27.3(b) Bid modification is not allowed.
27.4 No further instructions.

28 POST QUALIFICATION:

Within a non-extendible period of five (5) calendar days from receipt by the
supplier of the Notice from the BAC Il that the supplier has the Single/Lowest
Calculated Bid (S/LCB), the Supplier shall submit and/or present the following
requirements for post qualification:
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1. Present the original copy and submit copy of the following:

a)

b)

d)

e)

Submit the original copy of the following:

a)

b)

(In case of Joint Venture, partners must present/submit above
documents.)

Present the original copy of the following:

a)

b)

Latest Income Tax Returns per Revenue Regulations 3-2005;

Tax returns filed through the Electronic Filing and Payments System
(EFPS). The latest income and business tax returns are those within the
last six months preceding the date of bid submission (including copy of
VAT returns and corresponding payments for the last 6 months).

Valid and current PHILGEPS Certificate of Registration (Platinum
Membership).

Valid and Current SSS Clearance or Latest Quarter Premium
Remittances and Valid and Current DOLE Clearance OR an Undertaking
to present original and submit Copy of a valid and current SSS Clearance
or Latest Quarter Premium Remittances and valid and current DOLE
Clearance if declared as the Lowest or Single Calculated and Responsive
Bid (L/SCB) as per Annex X-A;

P Os or Contracts for all Ongoing Contracts as listed per submitted in
Annex |

PO or Contract for the Single Largest Contract as listed per submitted
in Annex I-A.

Company Profile or Company Brochure (per Annex X). Company printed
brochure may be included.

Vicinity map/location of the business

Registration certificate from the Securities and Exchange Commission
(SEC) for corporations, Department of Trade and Industry (DTI) for sole
proprietorship, or Cooperative Development Authority (CDA) for
cooperatives.

Valid and current Business/Mayor's Permit issued by the city or
municipality where the principal place of business of the prospective
bidder is located OR the equivalent document for Exclusive Economic
Zones or Areas;

Valid and current Tax Clearance per Executive Order 398, Series of 2005
and Revenue Memorandum Order No. 46-2018, as finally reviewed and
approved by BIR.

Valid and current Philippine Contractors Accreditation Board (PCAB)
license with Classification/Category in General Building/General
Engineering with Minimum Size Range of Small B and Minimum License
Categoryof C& D. The PCAB | i cense must i nd
contractor for Government Project

Constructor’ s Performance Eval ual
which must be Satisfactory; or Ow n e rCértfficate of Acceptance; or
Completion for Single Largest Completed Contract as listed per submitted
Annex I-A.
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Failure to submit any of the post-qualification requirements on time, or a finding
against the veracity thereof, shall disqualify the bidder for award. Provided, that
in the event that a finding against the veracity of any of the documents submitted
is made, it shall cause the forfeiture of the Bid Security in accordance with Sec.
69 of the Revised IRR of RA 9184.

As part of the Post Qualification, eligibility and technical documents submitted by
the SCB/LCB, will be validated and verified.

28.2 Only tax returns filed and taxes paid through the BIR electronic Filing and
Payment System (eFPS) shall be accepted.

Note: The latest income and business tax returns are those within the last six (6)
months preceding the date of bid submission.

31.4 (f) No further instructions.
32.2 No further Instructions.
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SECTION IV.
GENERAL CONDITIONS OF CONTRACT
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General Conditions of Contract
1. Definitions
For purposes of this Clause, boldface type is used to identify defined terms.

1.1. The Arbiter is the person appointed jointly by the Procuring Entity and the Contractor to
resolve disputes in the first instance, as provided for in GCC Clause 21.

1.2. Bill of Quantities refers to a list of the specific items of the Work and their corresponding
unit prices, lump sums, and/or provisional sums.

1.3. The Completion Date is the date of completion of the Works as certified by the Procuring
Entity’s Represent atGC@E€laguseidh accordance with

1.4. The Contract is the contract between the Procuring Entity and the Contractor to execute,
complete, and maintain the Works.

1.5. The Contract Effectivity Date is the date of signing of the Contract. However, the
contractor shall commence execution of the Works on the Start Date as defined in GCC
Clause 1.28.

1.6. The Contract Price is the price stated in the Letter of Acceptance and thereafter to be paid
by the Procuring Entity to the Contractor for the execution of the Works in accordance with
this Contract.

1.7. Contract Time Extension is the allowable period for the Contractor to complete the Works
in addition to the original Completion Date stated in this Contract.

1.8. The Contractor is the juridical entity whose proposal has been accepted by the Procuring
Entity and to whom the Contract to execute the Work was awarded.

19. TheCont r act dsrth@ sign&lioffer or proposal submitted by the Contractor to the
Procuring Entity in response to the Bidding Documents.

1.10. Days are calendar days; months are calendar months.

1.11. Dayworksar e varied work inputs subject to paymen
employees and Equipment, in addition to payments for associated Materials and Plant.

1.12. A Defect is any part of the Works not completed in accordance with the Contract.

1.13. The Defects Liability Certificate i s t he certificate i ssued
Representative upon correction of defects by the Contractor.

1.14. The Defects Liability Period is the one year period between contract completion and final
acceptance within which the Contractor assumes the responsibility to undertake the repair
of any damage to the Works at his own expense.

1.15. Drawings are graphical presentations of the Works. They include all supplementary
details, shop drawings, calculations, and other information provided or approved for the
execution of this Contract.

1.16. Equipment refers to all facilities, supplies, appliances, materials or things required for the
execution and completion of the Work provided by the Contractor and which shall not form
or are not intended to form part of the Permanent Works.

1.17. The Intended Completion Date refers to the date specified in the SCC when the
Contractor is expected to have completed the Works. The Intended Completion Date may
be revised only by the Procuring Entity’s Rep
an acceleration order.
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1.18

1.19

1.20.

1.21.

1.22.

1.23.

1.24.

1.25.

1.26.

1.27.

1.28.

1.29.

1.30.

1.31.

. Materials are all supplies, including consumables, used by the Contractor for incorporation
in the Works.

. The Notice to Proceed is a written notice issued by the Procuring Entity or the Procuring

Entity’'s Representative to the Contractor regqg

of the work not later than a specified or determinable date.

Permanent Works all permanent structures and all other project features and facilities
required to be constructed and completed in accordance with this Contract which shall be
delivered to the Procuring Entity and which shall remain at the Site after the removal of all
Temporary Works.

Plant refers to the machinery, apparatus, and the like intended to form an integral part of
the Permanent Works.

The Procuring Entity is the party who employs the Contractor to carry out the Works
stated in the SCC.

TheProcuring Entity &efersiahe Head & thea Paocuring €ntity or his
duly authorized representative, identified in the SCC, who shall be responsible for
supervising the execution of the Works and administering this Contract.

The Site is the place provided by the Procuring Entity where the Works shall be executed
and any other place or places which may be designated in the SCC, or notified to the
Contractor by t hRepieserative asifonngng jgart of the Sité. s

Site Investigation Reports are those that were included in the Bidding Documents and
are factual and interpretative reports about the surface and subsurface conditions at the
Site.

Slippage is a delay in work execution occurring when actual accomplishment falls below
the target as measured by the difference between the scheduled and actual
accomplishment of the Work by the Contractor as established from the work schedule. This
is actually described as a percentage of the whole Works.

Specifications means the description of Works to be done and the qualities of materials
to be used, the equipment to be installed and the mode of construction.

The Start Date, as specified in the SCC, is the date when the Contractor is obliged to
commence execution of the Works. It does not necessarily coincide with any of the Site
Possession Dates.

A Subcontractor is any person or organization to whom a part of the Works has been
subcontracted by the Contractor, as allowed by the Procuring Entity, but not any assignee
of such person.

Temporary Works are works designed, constructed, installed, and removed by the
Contractor that are needed for construction or installation of the Permanent Works.

Work(s) refer to the Permanent Works and Temporary Works to be executed by the
Contractor in accordance with this Contract, including (i) the furnishing of all labor,
materials, equipment and others incidental, necessary or convenient to the complete
execution of the Works; (ii) the passing of any tests before acceptance by the Procuring
Entity’ s Representative; (i) and the
Contractor imposed by this Contract as described in the SCC.

2. Interpretation

2.1

Section IV.

In interpreting the Conditions of Contract, singular also means plural, male also means
female or neuter, and the other way around. Headings have no significance. Words have
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their normal meaning under the language of this Contract unless specifically defined. The
Procuring Entity’'s Representative wild/l provi
Conditions of Contract.

2.2 If sectional completion is specified in the SCC, references in the Conditions of Contract to
the Works, the Completion Date, and the Intended Completion Date apply to any Section of
the Works (other than references to the Completion Date and Intended Completion Date for
the whole of the Works).

2.3 The documents forming in this Contract shall be interpreted in the following order of priority:

a) Contract Agreement;

b) Bid Data Sheet;

¢) Instructions to Bidders;

d) Addenda to the Bidding Documents;
e) Special Conditions of Contract;

f) General Conditions of Contract;

g) Specifications;

h) Bill of Quantities; and

i) Drawings.

3. Governing Language and Law

3.1 This Contract has been executed in the English language, which shall be the binding and
controlling language for all matters relating to the meaning or interpretation of this Contract.
All correspondence and other documents pertaining to this Contract which are exchanged
by the parties shall be written in English.

3.2 This Contract shall be interpreted in accordance with the laws of the Republic of the
Philippines.

4. Communications

Communications between parties that are referred to in the Conditions shall be effective only
when in writing. A notice shall be effective only when it is received by the concerned party.

5. Possession of Site

5.1 On the date specified in the SCC, the Procuring Entity shall grant the Contractor possession
of so much of the Site as may be required to enable it to proceed with the execution of the
Works. If the Contractor suffers delay or incurs cost from failure on the part of the Procuring
Entity to give possession in accordance with t
Representative shall give the Contractor a Contract Time Extension and certify such sum as
fair to cover the cost incurred, which sum shall be paid by Procuring Entity.

5.2 If possession of a portion is not given by the date stated in the SCC Clause 5.1, the Procuring
Entity will be deemed to have delayed the start of the relevant activities. The resulting
adjustments in contact time to address such delay shall be in accordance with GCC
Clause 47.
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5.3 The Contractor shall bear all costs and charges for special or temporary right-of-way required
by it in connection with access to the Site. The Contractor shall also provide at his own cost
any additional facilities outside the Site required by it for purposes of the Works.

54The Contractor shall allow the Procuring Entit
by the Procuring Entity’s Represent ateiwarkeih ac c e s
connection with this Contract is being carried out or is intended to be carried out.

6. The Contractords Obligations

6.1 The Contractor shall carry out the Works properly and in accordance with this Contract.
The Contractor shall provide all supervision, labor, Materials, Plant and Contractor's
Equipment, which may be required. All Materials and Plant on Site shall be deemed to be
the property of the Procuring Entity.

6.2 The Contractor shall commence execution of the Works on the Start Date and shall carry
out the Works in accordance with the Program of Work submitted by the Contractor, as
updated with the approval of the Procuring En
the Intended Completion Date.

6.3 The Contractor shall be responsible for the safety of all activities on the Site.

64 The Contractor shall carry out all instructio
comply with the applicable laws where the Site is located.

6.5 The Contractor shall employ the key personnel named in the Schedule of Key Personnel,
as referred to in the SCC, to carry out the supervision of the Works. The Procuring Entity
will approve any proposed replacement of key personnel only if their relevant qualifications
and abilities are equal to or better than those of the personnel listed in the Schedule.

66 I f the Procuring Entity’ s Representative ask:
Contractor’'s staff or work force, for justifi
person leaves the Site within seven (7) days and has no further connection with the Work
in this Contract.

6.7 During Contract implementation, the Contractor and his subcontractors shall abide at all
times by all labor laws, including child labor related enactments, and other relevant rules.

6.8 The Contractor shall submit to the Procuring Entity for consent the name and particulars of
the person authorized to receive instructions on behalf of the Contractor.

6.9 The Contractor shall cooperate and share the Site with other contractors, public authorities,
utilities, and the Procuring Entity between the dates given in the schedule of other
contractors particularly when they shall require access to the Site. The Contractor shall
also provide facilities and services for them during this period. The Procuring Entity may
modify the schedule of other contractors, and shall notify the Contractor of any such
modification thereto.

6.10 Should anything of historical or other interest or of significant value be unexpectedly
discovered on the Site, it shall be the property of the Procuring Entity. The Contractor shall
notify the Procuring Entity’s Representative
Entity' s Representative’s instructions in dea
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7. Performance Security

7.1 Within ten (10) calendar days from receipt of the Notice of Award from the Procuring Entity
but in no case later than the signing of the contract by both parties, the Contractor shall
furnish the performance security in any of the forms prescribed in ITB Clause 32.2.

7.2 The performance security posted in favor of the Procuring Entity shall be forfeited in the
event it is established that the Contractor is in default in any of its obligations under the
Contract.

7.3 The performance security shall remain valid until issuance by the Procuring Entity of the
Certificate of Final Acceptance.

7.4 The performance security may be released by the Procuring Entity and returned to the
Contractor after the issuance of the Certificate of Final Acceptance subject to the following
conditions:

(a) There are no pending claims against the Contractor or the surety company filed by the
Procuring Entity;

(b) The Contractor has no pending claims for labor and materials filed against it; and
(c) Other terms specified in the SCC.

7.5 The Contractor shall post an additional performance security following the amount and
form specified in ITB Clause 32.2 to cover any cumulative increase of more than ten
percent (10%) over the original value of the contract as a result of amendments to order or
change orders, extra work orders and supplemental agreements, as the case may be. The
Contractor shall cause the extension of the validity of the performance security to cover
approved contract time extensions.

7.6 In case of a reduction in the contract value or for partially completed Works under the
contract which are usable and accepted by the Procuring Entity the use of which, in the
judgment of the implementing agency or the Procuring Entity, will not affect the structural
integrity of the entire project, the Procuring Entity shall allow a proportional reduction in the
original performance security, provided that any such reduction is more than ten percent
(10%) and that the aggregate of such reductions is not more than fifty percent (50%) of the
original performance security.

7.7 Unless otherwise indicated in the SCC, the Contractor, by entering into the Contract with
the Procuring Entity, acknowledges the right of the Procuring Entity to institute action
pursuant to Act 3688 against any subcontractor be they an individual, firm, partnership,
corporation, or association supplying the Contractor with labor, materials and/or equipment
for the performance of this Contract.

8. Subcontracting

8.1 Unless otherwise indicated in the SCC, the Contractor cannot subcontract Works more
than the percentage specified in BDS Clause 8.1.

8.2 Subcontracting of any portion of the Works does not relieve the Contractor of any liability
or obligation under this Contract. The Contractor will be responsible for the acts, defaults,
and negligence of any subcontractor, its agents, servants or workmen as fully as if these

were the Contractor’s own act s, defaul ts
workmen.
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8.3 If subcontracting is allowed, the contractor may identify its subcontractor during contract
implementation stage. Subcontractors disclosed and identified during the bidding may be
changed during the implementation of this Contract. In either case, subcontractors must
submit the documentary requirements under ITB Clause 12 and comply with the eligibility
criteria specified in the BDS. In the event that any subcontractor is found by any Procuring
Entity to be eligible, the subcontracting of such portion of the Work shall be disallowed.

9. Liquidated Damages

9.1 The Contractor shall pay liquidated damages to the Procuring Entity for each day that the
Completion Date is later than the Intended Completion Date. The applicable liquidated
damages is at least one-tenth (1/10) of a percent of the cost of the unperformed portion for
every day of delay. The Procuring Entity shall deduct liquidated damages from payments
due to the Contractor. Payment of liquidated damages shall not affect the Contractor’ s
liabilities. Once the cumulative amount of liquidated damages reaches ten percent (10%)
of the amount of this Contract, the Procuring Entity may rescind or terminate this Contract,
without prejudice to other courses of action and remedies available under the
circumstances.

9.2 Ifthe Intended Completion Date is extended after liquidated damages have been paid, the
Engineer of the Procuring Entity shall correct any overpayment of liquidated damages by
the Contractor by adjusting the next payment certificate. Investigation Reports

10. Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports referred to in
the SCC supplemented by any information obtained by the Contractor.

11. The Procuring Entity, Licenses and Permits

The Procuring Entity shall, if requested by the Contractor, assist him in applying for permits,
licenses or approvals, which are required for the Works.

122Contractorés Risk and Warranty Security

12.1 The Contractor shall assume full responsibility for the Works from the time project
construction commenced up to final acceptance by the Procuring Entity and shall be held
responsible for any damage or destruction of the Works except those occasioned by force
majeure. The Contractor shall be fully responsible for the safety, protection, security, and
convenience of his personnel, third parties, and the public at large, as well as the Works,
Equipment, installation, and the like to be affected by his construction work.

12.2 The defects liability period for infrastructure projects shall be one year from contract
completion up to final acceptance by the Procuring Entity. During this period, the
Contractor shall undertake the repair works, at his own expense, of any damage to the
Works on account of the use of materials of inferior quality within ninety (90) days from the
time the Head of the Procuring Entity has issued an order to undertake repair. In case of
failure or refusal to comply with this mandate, the Procuring Entity shall undertake such
repair works and shall be entitled to full reimbursement of expenses incurred therein upon
demand.

12.3 Unless otherwise indicated in the SCC, in case the Contractor fails to comply with the
preceding paragraph, the Procuring Entity shall forfeit its performance security, subject its
property(ies) to attachment or garnishment proceedings, and perpetually disqualify it from
participating in any public bidding. All payables of the GOP in his favor shall be offset to
recover the costs.
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12.4 After final acceptance of the Works by the Procuring Entity, the Contractor shall be held
responsible for* St r uct ur ad., méoe favktstflans/deficiencies in one or more key
structural elements of the project which may lead to structural failure of the completed
el ement s or structur e e, ovhere ‘orfetor mocetkayrsaucturar a i | ur
elements in an infrastructure facility fails or collapses, thereby rendering the facility or part
thereof incapable of withstanding the design loads, and/or endangering the safety of the
users or the general public:

(a) Contractor — Where Structural Defects/Failures arise due to faults attributable to
improper construction, use of inferior quality/substandard materials, and any violation
of the contract plans and specifications, the contractor shall be held liable;

(b) Consultants —Where Structural Defects/Failures arise due to faulty and/or inadequate
design and specifications as well as construction supervision, then the consultant who
prepared the design or undertook construction supervision for the project shall be held
liable;

(¢ Procuring Entity’s Re pr e omsmuttiant Managers 8nd o j e c t
Supervisors —The project owner’s representative(s
manager, and supervisor(s) shall be held liable in cases where the Structural
Defects/Failures are due to his/their willful intervention in altering the designs and
other specifications; negligence or omission in not approving or acting on proposed
changes to noted defects or deficiencies in the design and/or specifications; and the
use of substandard construction materials in the project;

(d) Third Parties - Third Parties shall be held liable in cases where Structural
Defects/Failures are caused by work undertaken by them such as leaking pipes,
diggings or excavations, underground cables and electrical wires, underground tunnel,
mining shaft and the like, in which case the applicable warranty to such structure
should be levied to third parties for their construction or restoration works.

(e) Users - In cases where Structural Defects/Failures are due to abuse/misuse by the
end user of the constructed facility and/or non—compliance by a user with the technical
design limits and/or intended purpose of the same, then the user concerned shall be
held liable.

12.5 The warranty against Structural Defects/Failures, except those occasioned on force
majeure, shall cover the period specified in the SCC reckoned from the date of issuance
of the Certificate of Final Acceptance by the Procuring Entity.

12.6 The Contractor shall be required to put up a warranty security in the form of cash, bank
guarantee, letter of credit, GSIS or surety bond callable on demand, in accordance with
the following schedule:

Amount of Warranty Security
Form of Warranty Not Less than the Percentage
(%) of Total Contract Price

(a) Cash or letter of credit issued by Universal or
Commercial bank: provided, however, that
the letter of credit shall be confirmed or Five Percent (5%)
authenticated by a Universal or Commercial
bank, if issued by a foreign bank.

(b) Bank guarantee confirmed by Universal or
Commercial bank: provided, that the letter of

Ten Percent (10%)
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Amount of Warranty Security
Form of Warranty Not Less than the Percentage
(%) of Total Contract Price

credit shall be confirmed or authenticated by
a Universal or Commercial bank, if issued by
a foreign bank

(c) Surety bond callable upon demand issued by
GSIS or any surety or insurance company Thirty Percent (30%)
duly certified by the Insurance Commission

12.7 The warranty security shall be stated in Philippine Pesos and shall remain effective for one
year from the date of issuance of the Certificate of Final Acceptance by the Procuring
Entity, and returned only after the lapse of said one year period.

12.8 In case of structural defects/failure occurring during the applicable warranty period
provided in GCC Clause 12.5, the Procuring Entity shall undertake the necessary
restoration or reconstruction works and shall be entitled to full reimbursement by the parties
found to be liable for expenses incurred therein upon demand, without prejudice to the
filing of appropriate administrative, civil, and/or criminal charges against the responsible
persons as well as the forfeiture of the warranty security posted in favor of the Procuring
Entity.

13. Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor
Contract shall be as provided by the laws of the Republic of the Philippines.

14.Procuring Entityds Ri sk

14.1 From the Start Date until the Certificate of Final Acceptance has been issued, the following
are risks of the Procuring Entity:

(a) The risk of personal injury, death, or loss of or damage to property (excluding the
Works, Plant, Materials, and Equipment), which are due to:

(i) any type of use or occupation of the Site authorized by the Procuring Entity after
the official acceptance of the works; or

(i) negligence, breach of statutory duty, or interference with any legal right by the
Procuring Entity or by any person employed by or contracted to him except the
Contractor.

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it
is due to a fault of the Procuring Enti
or radioactive contamination directly affecting the country where the Works are to be
executed.

15. Insurance

15.1 The Contractor shall, under his name and at his own expense, obtain and maintain, for
the duration of this Contract, the following insurance coverage:

@Contractor’ s Al Ri sk I nsurance;
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15.2

15.3

15.4

15.5

15.6

(b) Transportation to the project Site of Equipment, Machinery, and Supplies owned by
the Contractor;

(ccPersonal injury or death of Contractor’s el

(dComprehensive insurance for third party 1|i:
or omission causing damage to third persons.

The Contractor shall provide evidencetothe Pr ocuring Entity’ s Repr
insurances required under this Contract have been effected and shall, within a
reasonabl e ti me, provide copies of t he 1 nst
Representative. Such evidence and such policies shall be provided to the Procuring
Entity  through the Procuring Entity’s Repres

The Contractor shall notify the insurers of changes in the nature, extent, or program for

the execution of the Works and ensure the adequacy of the insurances at all times in
accordance with the terms of this Contract e
Representative the insurance policies in force including the receipts for payment of the

current premiums.

The above insurance policies shall be obtained from any reputable insurance company
approved by the Procuring Entity’s Represent

If the Contractor fails to obtain and keep in force the insurances referred to herein or any
other insurance which he may be required to obtain under the terms of this Contract, the
Procuring Entity may obtain and keep in force any such insurances and pay such
premiums as may be necessary for the purpose. From time to time, the Procuring Entity
may deduct the amount it shall pay for said premiums including twenty five percent (25%)
therein from any monies due, or which may become due, to the Contractor, without
prejudice to the Procuring Entity exercising its right to impose other sanctions against the
Contractor pursuant to the provisions of this Contract.

In the event the Contractor fails to observe the above safeguards, the Procuring Entity

may, at the Contractor’s expense, take whate
protection and that of the Contractor’'s per
interruption of dangerous Works. In addition, the Procuring Entity may refuse to make

the payments under GCC Clause 40 until the Contractor complies with this Clause.

The Contractor shall immediately replace the insurance policy obtained as required in

this Contract, without need of the Procuring
a new insurance company acceptable to the Procuring Entity for any of the following

grounds:

(a) The issuer of the insurance policy to be replaced has:

(i) become bankrupt;
(i) been placed under receivership or under a management committee;
(iif) been sued for suspension of payment; or

(iv) been suspended by the Insurance Commission and its license to engage in
business or its authority to issue insurance policies cancelled; or

(v) Where reasonable grounds exist that the insurer may not be able, fully and
promptly, to fulfill its obligation under the insurance policy.
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16. Termination for Default of Contractor

16.1 The Procuring Entity may terminate this Contract for default when any of the following
conditions attend its implementation:

() Due to the Contractor’' s fgaing,lithasiacurded vedative
slippage of fifteen percent (15%) or more in accordance with Presidential Decree
1870, regardless of whether or not previous warnings and notices have been issued
for the Contractor to improve his performance;

(i)  Due to its own fault and after this Contract time has expired, the Contractor incurs
delay in the completion of the Work after this Contract has expired; or

(i) The Contractor:

(a) abandons the contract Works, refuses or fails to comply with a valid instruction of
the Procuring Entity or fails to proceed expeditiously and without delay despite a
written notice by the Procuring Entity;

(b) does not actually have on the project Site the minimum essential equipment listed
on the Bid necessary to prosecute the Works in accordance with the approved
Program of Work and equipment deployment schedule as required for the project;

(c) does not execute the Works in accordance with this Contract or persistently or
flagrantly neglects to carry out its obligations under this Contract;

(d) neglects or refuses to remove materials or to perform a new Work that has been
rejected as defective or unsuitable; or

(e) sub-lets any part of this Contract without approval by the Procuring Entity.

16.2 All materials on the Site, Plant, works, including Equipment purchased and funded under
the Contract shall be deemed to be the property of the Procuring Entity if this Contract is
rescinded because of the Contractor’s de

17. Termination for Default of Procuring Entity

The Contractor may terminate this Contract with the Procuring Entity if the works are completely
stopped for a continuous period of at least sixty (60) calendar days through no fault of its own,
due to any of the following reasons:

(a) Failure of the Procuring Entity to deliver, within a reasonable time, supplies, materials, right-
of-way, or other items it is obligated to furnish under the terms of this Contract; or

(b) The prosecution of the Work is disrupted by the adverse peace and order situation, as
certified by the Armed Forces of the Philippines Provincial Commander and approved by
the Secretary of National Defense.

18. Termination for Other Causes

18.1 The Procuring Entity may terminate this Contract, in whole or in part, at any time for its
convenience. The Head of the Procuring Entity may terminate this Contract for the
convenience of the Procuring Entity if he has determined the existence of conditions that
make Project Implementation economically, financially or technically impractical and/or
unnecessary, such as, but not limited to, fortuitous event(s) or changes in law and National
Government policies.

18.2 The Procuring Entity or the Contractor may terminate this Contract if the other party causes
a fundamental breach of this Contract.
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18.3 Fundamental breaches of Contract shall include, but shall not be limited to, the following:

(@) The Contractor stops work for twenty eight (28) days when no stoppage of work is
shown on the current Program of Work and the stoppage has not been authorized
by the Procuring Entity’s Representative;

() The Procuring Entity’s Representativess i nst.
of the Works, and the instruction is not withdrawn within twenty eight (28) days;

(c) The Procuring Entity shall terminate this Contract if the Contractor is declared
bankrupt or insolvent as determined with finality by a court of competent jurisdiction.
In this event, termination will be without compensation to the Contractor, provided
that such termination will not prejudice or affect any right of action or remedy which
has accrued or will accrue thereafter to the Procuring Entity and/or the Contractor.
In the case of the Contractor's insolvency, any Contractor's Equipment which the
Procuring Entity instructs in the notice is to be used until the completion of the Works;

(d A payment certified by the Procuring Ent.i
Procuring Entity to the Contractor within eighty four (84) days from the date of the
Procuring Entity’s Representative’s certifi

() The Procuring Entity’'s Representative givec:c
Defect is a fundamental breach of Contract and the Contractor fails to correct it within
a reasonable period of time determined by

(f)  The Contractor does not maintain a Security, which is required;

(g) The Contractor has delayed the completion of the Works by the number of days for
which the maximum amount of liquidated damages can be paid, as defined in the
GCC Clause 9; and

(h) In case it is determined prima facie by the Procuring Entity that the Contractor has
engaged, before or during the implementation of the contract, in unlawful deeds and
behaviors relative to contract acquisition and implementation, such as, but not limited
to, the following:

(i) corrupt, fraudulent, collusive, coercive, and obstructive practices as defined in
ITB Clause 3.1(a), unless otherwise specified in the SCC;

(i) drawing up or using forged documents;

(i) using adulterated materials, means or methods, or engaging in production
contrary to rules of science or the trade; and

(iv) any other act analogous to the foregoing.

18.4 The Funding Source or the Procuring Entity, as appropriate, will seek to impose the
maximum civil, administrative and/or criminal penalties available under the applicable law
on individuals and organizations deemed to be involved with corrupt, fraudulent, or
coercive practices.

18.5 When persons from either party to this Contract gives notice of a fundamental breach to
the Procuring Entity’s Representative in ord
other than those listed under GCC Clause 183, t he Procuring Entity’s
decide whether the breach is fundamental or not.

18.6 If this Contract is terminated, the Contractor shall stop work immediately, make the Site
safe and secure, and leave the Site as soon as reasonably possible.

Section IV. General Conditions of Contract Page 54 of 132
Supply of Labor and Materials for the Rehabilitation and Improvement of Balete Pass National Shrine for the PVAO



PITC J Philippine International Trading Corporation Bid Ref No. MP@2-2019-488 3 Rebid

19. Procedures for Termination of Contracts

19.1 The following provisions shall govern the procedures for the termination of this Contract:

(a) Upon receipt of a written report of acts or causes which may constitute ground(s) for
termination as aforementioned, or upon its own initiative, the Procuring Entity shall,
within a period of seven (7) calendar days, verify the existence of such ground(s) and
cause the execution of a Verified Report, with all relevant evidence attached;

(b) Upon recommendation by the Procuring Entity, the Head of the Procuring Entity shall
terminate this Contract only by a written notice to the Contractor conveying the
termination of this Contract. The notice shall state:

(i) that this Contract is being terminated for any of the ground(s) afore-mentioned,
and a statement of the acts that constitute the ground(s) constituting the same;

(i) the extent of termination, whether in whole or in part;

(i) an instruction to the Contractor to show cause as to why this Contract should not
be terminated; and

(iv) special instructions of the Procuring Entity, if any.
The Notice to Terminate shall be accompanied by a copy of the Verified Report;

(c) Within a period of seven (7) calendar days from receipt of the Notice of Termination,
the Contractor shall submit to the Head of the Procuring Entity a verified position paper
stating why the contract should not be terminated. If the Contractor fails to show cause
after the lapse of the seven (7) day period, either by inaction or by default, the Head
of the Procuring Entity shall issue an order terminating the contract;

(d The Procuring Entity may, at anytime befor
paper described in item (c) above withdraw the Notice to Terminate if it is determined
that certain items or works subject of the notice had been completed, delivered, or
performed before the Contractor’s receipt o

(e) Within a non-extendible period of ten (10) calendar days from receipt of the verified
position paper, the Head of the Procuring Entity shall decide whether or not to
terminate this Contract. It shall serve a written notice to the Contractor of its decision
and, unless otherwise provided in the said notice, this Contract is deemed terminated
from receipt of the Contractor of the notice of decision. The termination shall only be
based on the ground(s) stated in the Notice to Terminate; and

() The Head of the Procuring Entity may create a Contract Termination Review
Committee (CTRC) to assist him in the discharge of this function. All decisions
recommended by the CTRC shall be subject to the approval of the Head of the
Procuring Entity.

19.2 Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition of additional
administrative sanctions as the internal rules of the agency may provide and/or further
criminal prosecution as provided by applicable laws, the procuring entity shall impose on
contractors after the termination of the contract the penalty of suspension for one (1) year
for the first offense, suspension for two (2) years for the second offense from participating
in the public bidding process, for violations committed during the contract implementation
stage, which include but not limited to the following:

(a) Failure of the contractor, due solely to his fault or negligence, to mobilize and start
work or performance within the specified pe

I —
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Failure by the contractor to fully and faithfully comply with its contractual obligations
without valid cause, or failure by the contractor to comply with any written lawful
instruction of the procuring entity or its representative(s) pursuant to the
implementation of the contract. For the procurement of infrastructure projects or
consultancy contracts, lawful instructions include but are not limited to the following:

(i) Employment of competent technical personnel, competent engineers and/or work
supervisors;

(i) Provision of warning signs and barricades in accordance with approved plans and
specifications and contract provisions;

(i) Stockpiling in proper places of all materials and removal from the project site of
waste and excess materials, including broken pavement and excavated debris in
accordance with approved plans and specifications and contract provisions;

(iv) Deployment of committed equipment, facilities, support staff and manpower; and

(v) Renewal of the effectivity dates of the performance security after its expiration
during the course of contract implementation.

Assignment and subcontracting of the contract or any part thereof or substitution of
key personnel named in the proposal without prior written approval by the procuring
entity.

Poor performance by the contractor or unsatisfactory quality and/or progress of work
arising from his fault or negligence as reflected in the Constructor's Performance

Eval uation System (“CPES”) rating sheet.

the existing performance monitoring system of the procuring entity shall be applied.
Any of the following acts by the Contractor shall be construed as poor performance:

(i) Negative slippage of 15% and above within the critical path of the project due
entirely to the fault or negligence of the contractor; and

(i) Quality of materials and workmanship not complying with the approved
specifications arising from the contractor's fault or negligence.

Willful or deliberate abandonment or non-performance of the project or contract by the
contractor resulting to substantial breach thereof without lawful and/or just cause.

In addition to the penalty of suspension, the performance security posted by the contractor
shall also be forfeited.

20. Force Majeure, Release From Performance

201 For purposes of t hforeem@euret racd tThert err msus
interchangeably. In this regard, a fortuitous event or force majeure shall be interpreted to
mean an event which the Contractor could not have foreseen, or which though foreseen,

20.2

was inevitable. It shall not include ordinary unfavorable weather conditions; and any other

cause the effects of which could have been avoided with the exercise of reasonable
diligence by the Contractor.

If this Contract is discontinued by an outbreak of war or by any other event entirely outside

the <control of either the Procuring Ent

Representative shall certify that this Contract has been discontinued. The Contractor shall
make the Site safe and stop work as quickly as possible after receiving this certificate and
shall be paid for all works carried out before receiving it and for any Work carried out
afterwards to which a commitment was made.

Section IV. General Conditions of Contract Page 56 of 132

Supply of Labor and Materials for the Rehabilitation and Improvement of Balete Pass National Shrine for the PVAO

eve|

ty



PITC J Philippine International Trading Corporation Bid Ref No. MP@2-2019-488 3 Rebid

20.3 If the event continues for a period of eighty four (84) days, either party may then give notice
of termination, which shall take effect twenty eight (28) days after the giving of the notice.

20.4 After termination, the Contractor shall be entitled to payment of the unpaid balance of the
value of the Works executed and of the materials and Plant reasonably delivered to the
Site, adjusted by the following:

(a) any sum to which the Contractor is entitled under GCC Clause 28;
(b) the cost of his suspension and demobilization;

(c) any sum to which the Procuring Entity is entitled.

20.5 The net balance due shall be paid or repaid within a reasonable time period from the time
of the notice of termination.

21. Resolution of Disputes

21.1 If any dispute or difference of any kind whatsoever shall arise between the parties in
connection with the implementation of the contract covered by the Act and this IRR, the
parties shall make every effort to resolve amicably such dispute or difference by mutual
consultation.

21.2 If the Contractor believes that a decision taken by the Procuring En t i Representative
was either outside the authority given to the Procuring En t i Representative by this
Contract or that the decision was wrongly taken, the decision shall be referred to the Arbiter
indicated in the SCC within fourteen (14) days of the notification of the ProcuringEnt i t y’' s
Representative’s decision.

21.3 Any and all disputes arising from the implementation of this Contract covered by the R.A.
9184 and its IRR shall be submitted to arbitration in the Philippines according to the
provisions of Republic Act No. 876, otherwis e known as the “ Arbitrati
Act 9285, otherwise known as the *“ AlPtowdedyati ve
however, That, disputes that are within the competence of the Construction Industry
Arbitration Commission to resolve shall be referred thereto. The process of arbitration shall
be incorporated as a provision in this Contract that will be executed pursuant to the
provisions of the Act and its IRR: Provided, further, That, by mutual agreement, the parties
may agree in writing to resort to other alternative modes of dispute resolution.

22. Suspension of Loan, Credit, Grant, or Appropriation

In the event that the Funding Source suspends the Loan, Credit, Grant, or Appropriation to the
Procuring Entity, from which part of the payments to the Contractor are being made:

(a) The Procuring Entity is obligated to notify the Contractor of such suspension within
seven (7) days of having received the suspension notice.

(b) If the Contractor has not received sums due it for work already done within forty five
(45) days from the time the Contractor’'s cl
Procuring Entity’ s Representative, t he C
suspension of work notice in accordance with GCC Clause 45.2.
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23.Procuring Entitydés Representativebts Decisions

231 Except where otherwise specifically stated,
decide contractual matters between the Procuring Entity and the Contractor in the role
representing the Procuring Entity.

232 The Procuring Entity’ gateRry pfhiedstiesandagsponsibilitiesay d e |
to other people, except to the Arbiter, after notifying the Contractor, and may cancel any
delegation after notifying the Contractor.

24, Approval of Drawings and Temporary Wor kdgveby the

24.1 All Drawings prepared by the Contractor for the execution of the Temporary Works, are
subject to prior approval by the Procuring E

24.2 The Contractor shall be responsible for design of Temporary Works.

24.3 The Procuring Ent i t y’' s Representative’s approval S
responsibility for design of the Temporary Works.

24.4 The Contractor shall obtain approval of third parties to the design of the Temporary
Works, when required by the Procuring Entity.

25. Accelerat i on and Del ays Ordered by the Procuring En

25.1 When the Procuring Entity wants the Contractor to finish before the Intended Completion
Date, the Procuring Entity’s Representative
necessary acceleration from the Contractor. If the Procuring Entity accepts these
proposals, the Intended Completion Date will be adjusted accordingly and confirmed by
both the Procuring Entity and the Contractor.

252 I f the Contractor’' s Fi nratiorcareadcepted by theoPsoaurirg f or
Entity, they are incorporated in the Contract Price and treated as a Variation.

26. Extension of the Intended Completion Date

261 The Procuring Entity’s Representative shal/l
Variation is issued which makes it impossible for the Intended Completion Date to be
achieved by the Contractor without taking steps to accelerate the remaining work, which
would cause the Contractor to incur additional costs. No payment shall be made for any
event which may warrant the extension of the Intended Completion Date.

262 The Procuring Entity’'s Representative shall
the Intended Completion Date within twenty one (21) days of the Contractor asking the
Procur i ng fesdntativey forsa dBcesion thereto after fully submitting all
supporting information. If the Contractor has failed to give early warning of a delay or
has failed to cooperate in dealing with a delay, the delay by this failure shall not be
considered in assessing the new Intended Completion Date.

27. Right to Vary

271 The Procuring Entity’s Representative with t
instruct Variations, up to a maximum cumulative amount of ten percent (10%) of the
original contract cost.

Section IV. General Conditions of Contract Page 58 of 132
Supply of Labor and Materials for the Rehabilitation and Improvement of Balete Pass National Shrine for the PVAO



PITC J Philippine International Trading Corporation Bid Ref No. MP@2-2019-488 3 Rebid

27.2 Variations shall be valued as follows:

(@) atalump sum price agreed between the parties;
(b) where appropriate, at rates in this Contract;

(c) in the absence of appropriate rates, the rates in this Contract shall be used as the
basis for valuation; or failing which

(d) at appropriate new rates, equal to or lower than current industry rates and to be
agreed upon by both parties and approved by the Head of the Procuring Entity.

28. Contractor's Right to Claim
If the Contractor incurs cost as a result of any of the events under GCC Clause 13, the
Contractor shall be entitled to the amount of such cost. If as a result of any of the said events,
it is necessary to change the Works, this shall be dealt with as a Variation.

29. Dayworks

29.1 Subject to GCC Clause 43 on Variation Order, and if applicable as indicated in the SCC,
the Dayworks rates in the Contractor’'s Bi

d

s |

work only when the Procuring Entity’s Repres

advance for additional work to be paid for in that way.

29.2 All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved

by the Procuring Entity’'s Representative. Ea:
by the Procuring Entity’s Represngdoneati ve with
29.3 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms.
30. Early Warning
301 The Contractor shall warn the Procuring Entit

of specific likely future events or circumstances that may adversely affect the quality of the
work, increase the Contract Price, or delay the execution of the Works. The Procuring

Entity’'s Representative may require the Contr

effect of the future event or circumstance on the Contract Price and Completion Date. The
estimate shall be provided by the Contractor as soon as reasonably possible.

30.2 The Contractor shalll cooperate with the Pr
considering proposals for how the effect of such an event or circumstance can be avoided
or reduced by anyone involved in the work and in carrying out any resulting instruction of
the Procuring Entity’ s Representative.
31. Program of Work
31.1 Within the time stated in the SCC, the Contractor shal l submit

Representative for approval a Program of Work showing the general methods,
arrangements, order, and timing for all the activities in the Works.

31.2 An update of the Program of Work shall the show the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the remaining work,
including any changes to the sequence of the activities.

31.3 The Contractor shall submit to the Procuring Ent i ty’ s Representative

updated Program of Work at intervals no longer than the period stated in the SCC. If the
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Contractor does not submit an updated Program of Work within this period, the Procuring

Ent i t yesentatReenmy withhold the amount stated in the SCC from the next payment

certificate and continue to withhold this amount until the next payment after the date on

which the overdue Program of Work has been submitted.
31.4ThePr ocuring Entity’'s Representative’' s approva

Contractor’s obligations. The Contractor may
the Procuring Entity’s RepresentatiWakshaiai n a
show the effect of any approved Variations.

31l5When the Program of Work is updated, the Cont
Representative with an updated cash flow forecast. The cash flow forecast shall include
different currencies, as defined in the Contract, converted as necessary using the Contract
exchange rates.

31.6 All Variations shall be included in updated Program of Work produced by the Contractor.
32. Management Conferences

321 Either the Procuring Entit ytor mayRequre teesothertoat i v e
attend a Management Conference. The Management Conference shall review the plans
for remaining work and deal with matters raised in accordance with the early warning
procedure.

322 The Procuring Entity’ s drRthe busisessndf dvianagements h al |
Conferences and provide copies of the record to those attending the Conference and to
the Procuring Entity. The responsibility of the parties for actions to be taken shall be
decided by the Procur i ntheraEmetManagement CBdeence@ent at
after the Management Conference and stated in writing to all who attended the Conference.

33. Bill of Quantities

33.1 The Bill of Quantities shall contain items of work for the construction, installation, testing,
and commissioning of work to be done by the Contractor.

33.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the
quantity of the work done at the rate in the Bill of Quantities for each item.

33.3 If the final quantity of any work done differs from the quantity in the Bill of Quantities for the
particular item and is not more than twenty five percent (25%) of the original quantity,
provided the aggregate changes for all items do not exceed ten percent (10%) of the
Contract price, the Procur i ng Entity’ s Representative S
adjustments to allow for the changes subject to applicable laws, rules, and regulations.

334 1 f requested by the Procuring Entity’s Repre
Procur i ng [[Esentdtive yiths deRadeg cost breakdown of any rate in the Bill of
Quantities.

34. Instructions, Inspections and Audits
341 The Procuring Entity’s personnel shall at al |

Work be entitled to examine, inspect, measure and test the materials and workmanship,
and to check the progress of the construction.
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34.2 If t he Pr epesentdtive gnstrécts tthie Cgonirastor ® carry out a test not
specified in the Specification to check whether any work has a defect and the test shows
that it does, the Contractor shall pay for the test and any samples. If there is no defect, the
test shall be a Compensation Event.

34.3 The Contractor shall permit the Funding Source named in the SCC to inspect the
Contractor’s accounts and records relating t
have them audited by auditors appointed by the Funding Source, if so required by the
Funding Source.

35. Identifying Defects

The Procuring Entity’ s Representative shall ct
Contractor of any defects that are found. Such checking shall not affect the Contr act or ' s
responsibilities. The Procuring Entity’'s Repre
uncover defects and test any work that the Proc
standards and defective.
36. Cost of Repairs
Loss or damage to the Works or Materials to be incorporated in the Works between the Start
Date and the end of the Defects Liability Periods shall be remedied by the Contractor at the
Contractor’s cost if the |l oss or damage ari ses |
37. Correction of Defects
371The Procuring Entity’'s Representative shal/l (

before the end of the Defects Liability Period, which is One (1) year from project completion
up to final accept anc Replesentatike.e Pr ocuring Entit

37.2 Every time notice of a defect is given, the Contractor shall correct the notified defect within
the I ength of time specified in the Procuring

37.3 The Contractor shall correct the defects which he notices himself before the end of the
Defects Liability Period.

37.4 The Procuring Entity shall certify that all defects have been corrected. If the Procuring
Entity considers that correction of a defect is not essential, he can request the Contractor
to submit a quotation for the corresponding reduction in the Contract Price. If the Procuring
Entity accepts the quotation, the corresponding change in the SCC is a Variation.

38. Uncorrected Defects
381The Procuring Entity shal/l give the Cohistract
intention to use a third party to correct a Defect. If the Contractor does not correct the
Defect himself within the period, the Procuring Entity may have the Defect corrected by the
third party. The cost of the correction will be deducted from the Contract Price.

38.2The use of a third party to correct defects that are uncorrected by the Contractor will in no
way relieve the Contractor of its liabilities and warranties under the Contract.

39. Advance Payment

39.1 The Procuring Entity shall, upon a written request of the contractor which shall be submitted
as a contract document, make an advance payment to the contractor in an amount not
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exceeding fifteen percent (15%) of the total contract price, to be made in lump sum or, at
the most two, installments according to a schedule specified in the SCC.

39.2 The advance payment shall be made only upon the submission to and acceptance by the
Procuring Entity of an irrevocable standby letter of credit of equivalent value from a
commercial bank, a bank guarantee or a surety bond callable upon demand, issued by a
surety or insurance company duly licensed by the Insurance Commission and confirmed
by the Procuring Entity.

39.3 The advance payment shall be repaid by the Contractor by an amount equal to the
percentage of the total contract price used for the advance payment.

39.4 The contractor may reduce his standby letter of credit or guarantee instrument by the
amounts refunded by the Monthly Certificates in the advance payment.

39.5 The Procuring Entity will provide an Advance Payment on the Contract Price as stipulated
in the Conditions of Contract, subject to the maximum amount stated in SCC Clause 39.1.

40. Progress Payments

40.1 The Contractor may submit a request for payment for Work accomplished. Such request
for payment shall be verified and c eeProjedt
Engineer. Except as otherwise stipulated in the SCC, materials and equipment delivered
on the site but not completely put in place shall not be included for payment.

ed b

40.2 The Procuring Entity shall deduct the following from the certified gross amounts to be paid
to the contractor as progress payment:

(a) Cumulative value of the work previously certified and paid for.
(b) Portion of the advance payment to be recouped for the month.
(c) Retention money in accordance with the condition of contract.
(d) Amount to cover third party liabilities.

(e) Amount to cover uncorrected discovered defects in the works.

40.3 Payments shall be adjusted by deducting therefrom the amounts for advance payments
and retention. The Procuring Entity shall pay the Contractor the amounts certified by the
Procuring Entity’ s Representative within twe
certificate was issued. No payment of interest for delayed payments and adjustments shall
be made by the Procuring Entity.

40.4 The first progress payment may be paid by the Procuring Entity to the Contractor provided
that at least twenty percent (20%) of the work has been accomplished as certified by the

Procuring Entity’s Representative.

4051 tems of the Works for which a price of “0”7 (
the Procuring Entity and shall be deemed covered by other rates and prices in the Contract.
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41. Payment Certificates

41.1

41 .

41.3

41.4

The Contractor shall submit to the Procu
of the estimated value of the work executed less the cumulative amount certified
previously.

2 The Procuri ng eEnmsthiatlyl’ sc hReecpkr etsheen tCaotnitvr a
certify the amount to be paid to the Contractor.

The value of Work executed shall:

@ be determined by the Procuring Entity’

(b) comprise the value of the quantities of the items in the Bill of Quantities completed;
and

(c) include the valuations of approved variations.

ring
ctor’
s Rep

The Procuring Entity’s Representative may e

certificate or reduce the proportion of any item previously certified in any certificate in the
light of later information.

42. Retention

42.1

42.2

42.3

42.4

The Procuring Entity shall retain from each payment due to the Contractor an amount equal
to a percentage thereof using the rate as specified in GCC Sub-Clause 42.2.

Progress payments are subject to retention of ten percent (10%), referred to as the
“retention money."” Such retention shal/l
prior to any deduction and shall be retained from every progress payment until fifty percent
(50%) of the value of Works, as determined by the Procuring Entity, are completed. If,
after fifty percent (50%) completion, the Work is satisfactorily done and on schedule, no
additional retention shall be made; otherwise, the ten percent (10%) retention shall again
be imposed using the rate specified thereof.

The total “retention money” shal/l be due
The Contractor may, however, request the substitution of the retention money for each
progress billing with irrevocable standby letters of credit from a commercial bank, bank
guarantees or surety bonds callable on demand, of amounts equivalent to the retention
money substituted for and acceptable to the Procuring Entity, provided that the project is
on schedule and is satisfactorily undertaken. Otherwise, the ten (10%) percent retention
shall be made. Said irrevocable standby letters of credit, bank guarantees and/or surety
bonds, to be posted in favor of the Government shall be valid for a duration to be
determined by the concerned implementing office/agency or Procuring Entity and will
answer for the purpose for which the ten (10%) percent retention is intended, i.e., to cover
uncorrected discovered defects and third party liabilities.

On completion of the whole Works, the Contractor may substitute retention money with an
“on demand” Bank guarantee in a form acc

43. Variation Orders

43.1

Variation Orders may be issued by the Procuring Entity to cover any increase/decrease in
guantities, including the introduction of new work items that are not included in the original
contract or reclassification of work items that are either due to change of plans, design or
alignment to suit actual field conditions resulting in disparity between the preconstruction
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pl ans used for purposes of bidding and the
prepared after a joint survey by the Contractor and the Procuring Entity after award of the
contract, provided that the cumulative amount of the Variation Order does not exceed ten
percent (10%) of the original project cost. The addition/deletion of Works should be within

the general scope of the project as bid and awarded. The scope of works shall not be
reduced so as to accommodate a positive Variation Order. A Variation Order may either

be in the form of a Change Order or Extra Work Order.

43.2 A Change Order may be issued by the Procuring Entity to cover any increase/decrease in
quantities of original Work items in the contract.

43.3 An Extra Work Order may be issued by the Procuring Entity to cover the introduction of
new work necessary for the completion, improvement or protection of the project which
were not included as items of Work in the original contract, such as, where there are
subsurface or latent physical conditions at the site differing materially from those indicated
in the contract, or where there are duly unknown physical conditions at the site of an
unusual nature differing materially from those ordinarily encountered and generally
recognized as inherent in the Work or character provided for in the contract.

43.4 Any cumulative Variation Order beyond ten percent (10%) shall be subject of another
contract to be bid out if the works are separable from the original contract. In exceptional
cases where it is urgently necessary to complete the original scope of work, the Head of
the Procuring Entity may authorize a positive Variation Order that will make the cumulative
value of the Variation Orders go beyond ten percent (10%) but not more than twenty
percent (20%) of the original contract price, subject to the guidelines to be determined by
the GPPB: Provided, however, That appropriate sanctions shall be imposed on the
designer, consultant or official responsible for the original detailed engineering design
which failed to consider the Variation Order beyond ten percent (10%).

43.5 In claiming for any Variation Order, the Contractor shall, within seven (7) calendar days
after such work has been commenced or after the circumstances leading to such
condition(s) leading to the extra cost, and within twenty-eight (28) calendar days deliver a
written communication giving full and detailed particulars of any extra cost in order that it
may be investigated at that time. Failure to provide either of such notices in the time
stipulated shall constitute a waiver by the contractor for any claim. The preparation and
submission of Variation Orders are as follows:

@ I f the Procuring Entity’ erbelievgsrttatsaeChanget i ve/ |
Order or Extra Work Order should be issued, he shall prepare the proposed Order
accompanied with the notices submitted by the Contractor, the plans therefore, his
computations as to the quantities of the additional works involved per item indicating
the specific stations where such works are needed, the date of his inspections and
investigations thereon, and the log book thereof, and a detailed estimate of the unit
cost of such items of work, together with his justifications for the need of such Change
Order or Extra Work Order, and shall submit the same to the Head of the Procuring
Entity for approval.

(b) The Head of the Procuring Entity or his duly authorized representative, upon receipt
of the proposed Change Order or Extra Work Order shall immediately instruct the
technical staff or office of the Procuring Entity to conduct an on-the-spot investigation
to verify the need for the Work to be prosecuted and to review the proposed plan,
and prices of the work involved.
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(c) The technical staff or appropriate office of the Procuring Entity shall submit a report
of their findings and recommendations, together with the supporting documents, to
the Head of Procuring Entity or his duly authorized representative for consideration.

(d) The HoPE or his duly authorized representative, acting upon the recommendation of
the technical staff or appropriate office, shall approve the Change Order or Extra
Order after being satisfied that the same is justified, necessary, and in order.

(e) The timeframe for the processing of Variation Orders from the preparation up to the
approval by the Head of the Procuring Entity concerned shall not exceed thirty (30)
calendar days.

44. Contract Completion

Once the project reaches an accomplishment of ninety five (95%) of the total contract amount,
the Procuring Entity may create an inspectorate team to make preliminary inspection and
submit a punch-list to the Contractor in preparation for the final turnover of the project. Said
punch-list will contain, among others, the remaining Works, Work deficiencies for necessary
corrections, and the specific duration/time to fully complete the project considering the
approved remaining contract time. This, however, shall not preclude the claim of the Procuring
Entity for liquidated damages.

45, Suspension of Work

45.1 The Procuring Entity shall have the authority to suspend the work wholly or partly by written
order for such period as may be deemed necessary, due to force majeure or any fortuitous
events or for failure on the part of the Contractor to correct bad conditions which are unsafe
for workers or for the general public, to carry out valid orders given by the Procuring Entity
or to perform any provisions of the contract, or due to adjustment of plans to suit field
conditions as found necessary during construction. The Contractor shall immediately
comply with such order to suspend the work wholly or partly.

45.2 The Contractor or its duly authorized representative shall have the right to suspend work
operation on any or all projects/activities along the critical path of activities after fifteen (15)
calendar days from date of receipt of written notice from the Contractor to the district
engineer/regional director/consultant or equivalent official, as the case may be, due to the
following:

(@) There exist right-of-way problems which prohibit the Contractor from performing work
in accordance with the approved construction schedule.

(b) Requisite construction plans which must be owner-furnished are not issued to the
contractor precluding any work called for by such plans.

(c) Peace and order conditions make it extremely dangerous, if not possible, to work.
However, this condition must be certified in writing by the Philippine National Police
(PNP) station which has responsibility over the affected area and confirmed by the
Department of Interior and Local Government (DILG) Regional Director.

(d) There is failure on the part of the Procuring Entity to deliver government-furnished
materials and equipment as stipulated in the contract.

r prfieegds)e ss b
he Contract o]
representat.i\

(e) Delayinthe paymentofContr act or ' s c¢cl aim fo
cal endar days from the time t
procuring entity’'s authorized
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45.3

there are justifiable reasons thereof which shall be communicated in writing to the
Contractor.

In case of total suspension, or suspension of activities along the critical path, which is not
due to any fault of the Contractor, the elapsed time between the effective order of
suspending operation and the order to resume work shall be allowed the Contractor by
adjusting the contract time accordingly.

46. Payment on Termination

46.1

46.2

46.3

46.4

If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, t he Rdpresertative shallgssug a ceitificate’ fas the value of
the work done and Materials ordered less advance payments received up to the date of
the issue of the certificate and less the percentage to apply to the value of the work not
completed, as indicated in the SCC. Additional Liquidated Damages shall not apply. If
the total amount due to the Procuring Entity exceeds any payment due to the Contractor,
the difference shall be a debt payable to the Procuring Entity.

If the Contract is terminated for the Pr ocuring Entity’'s con
fundament al breach of Contract by t he
Representative shall issue a certificate for the value of the work done, Materials ordered,
the reasonable cost of removal of Equip me nt repatriation of

veni e
Proc

t he

empl oyed solely on the Works, and the Contr ac

Works, and less advance payments received up to the date of the certificate.

The net balance due shall be paid or repaid within twenty eight (28) days from the notice
of termination.

If the Contractor has terminated the Contract under GCC Clauses 17 or 18, the Procuring
Entity shall promptly return the Performance Security to the Contractor.

47. Extension of Contract Time

47.1

47.2

47.3

47.4

Section IV. General Conditions of Contract Page 66 of 132

Should the amount of additional work of any kind or other special circumstances of any
kind whatsoever occur such as to fairly entitle the contractor to an extension of contract
time, the Procuring Entity shall determine the amount of such extension; provided that the
Procuring Entity is not bound to take into account any claim for an extension of time unless
the Contractor has, prior to the expiration of the contract time and within thirty (30)
calendar days after such work has been commenced or after the circumstances leading
to such claim have arisen, delivered to the Procuring Entity notices in order that it could
have investigated them at that time. Failure to provide such notice shall constitute a waiver
by the Contractor of any claim. Upon receipt of full and detailed particulars, the Procuring
Entity shall examine the facts and extent of the delay and shall extend the contract time

completing the contract work when, in the Pr

justify an extension.

No extension of contract time shall be granted the Contractor due to (a) ordinary
unfavorable weather conditions and (b) inexcusable failure or negligence of Contractor to
provide the required equipment, supplies or materials.

Extension of contract time may be granted only when the affected activities fall within the
critical path of the PERT/CPM network.

No extension of contract time shall be granted when the reason given to support the
request for extension was already considered in the determination of the original contract
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time during the conduct of detailed engineering and in the preparation of the contract
documents as agreed upon by the parties before contract perfection.

47.5 Extension of contract time shall be granted for rainy/unworkable days considered
unfavorable for the prosecution of the works at the site, based on the actual conditions
obtained at the site, in excess of the number of rainy/unworkable days pre-determined by
the Procuring Entity in relation to the original contract time during the conduct of detailed
engineering and in the preparation of the contract documents as agreed upon by the
parties before contract perfection, and/or for equivalent period of delay due to major
calamities such as exceptionally destructive typhoons, floods and earthquakes, and
epidemics, and for causes such as non-delivery on time of materials, working drawings,
or written information to be furnished by the Procuring Entity, non-acquisition of permit to
enter private properties within the right-of-way resulting in complete paralyzation of
construction activities, and other meritorious causes as determined by the Procuring
Entity’s Representative and approved by the
construction materials, general labor strikes, and peace and order problems that disrupt
construction operations through no fault of the Contractor may be considered as additional
grounds for extension of contract time provided they are publicly felt and certified by
appropriate government agencies such as DTI, DOLE, DILG, and DND, among others.
The written consent of bondsmen must be attached to any request of the Contractor for
extension of contract time and submitted to the Procuring Entity for consideration and the
validity of the Performance Security shall be correspondingly extended.

48. Price Adjustment

Except for extraordinary circumstances as determined by NEDA and approved by the GPPB, no
price adjustment shall be allowed. Nevertheless, in cases where the cost of the awarded
contract is affected by any applicable new laws, ordinances, regulations, or other acts of the
GOP, promulgated after the date of bid opening, a contract price adjustment shall be made or
appropriate relief shall be applied on a no loss-no gain basis.

49. Completion

The Contractor shall request t he Pracertifigate ofg Ent
Compl etion of the Works, and the Procuring Enti
that the work is completed.

50. Taking Over

The Procuring Entity shall take over the Site and the Works within seven (7) days from the date
theProcuring Entity’'s Representative issues a certifi

51. Operating and Maintenance Manuals

5111 f “as built” Dr awi ngs and/ or operating and
Contractor shall supply them by the dates stated in the SCC.

51.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the
SCC, or they do not receive the Procuring Enti:
Entity’s Representative s hal 3CCimomtpaymentsdueto he am
the Contractor.
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SECTION V. SPECIAL CONDITIONS OF
CONTRACT

e
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Special Conditions of Contract

GCC
Clause
1.17 :
: Completion of Work
Project
(No. of calendar days)
Supply of Labor and Materials for the | Within one hundred twenty
Rehabilitation and Improvement of Balete Pass | (120) calendar days after
National Shrine for the PVAO receipt of the Notice of Site
Possession.
1.22 The Procuring Entity is PHILIPPINE INTERNATIONAL TRADING
CORPORATION.
1.23 TheProcuring Entitydss Representative
Ms. Myra Chitella T. Alvarez
OIC-Vice President — Military Procurement Group
Philippine International Trading Corporation (PITC)
4th floor, NDC Bldg. 116 Tordesillas St, Salcedo Village, Makati City
Contact Person:
Mr. Manuel O. Elima lll
Account Head — Department B
Military Procurement Group
Tel. 8818-9801 local 427 / Fax No. 8812 0012
1.24 The Site is located at:
Balete Pass, Sta. Fe, Nueva Viscaya
1.28 The Start Date is upon receipt of the Notice of Site Possession
1.31 The Works consist of Supply of Labor and Materials for the Rehabilitation and
Improvement of Balete Pass National Shrine for the PVAO
2.2 No further instructions.
5.1 TheContract or ' sNotice of SitePassesdion shhllde deemed the start
of the Contractor to proceed with the execution of the Works.
6.5 No further instructions.
7.4(c) No further instructions
7.7 No further instructions.
8.1 No further instructions.
12.3 No further instructions.
125 Five (5) years.
13 All partners to the joint venture shall be jointly and severally liable to the Procuring
Entity.”
18.3(h)(i) | No further instructions.
21.2 The Arbiter is to be advised as needed.
29.1 Dayworks are applicable at the rate st
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31.1 No further instructions.
34.3 The Funding Source is PITC AR No. 0002894 dd 3.21.18
39.1 No further instructions.
40. Schedule of Progress Payment
Progress Payment At least fifty (50%) percent accomplished
Final Payment One hundred (100%) percent accomplished
40. Payment is made through corporate check within fifteen (15) calendar days upon
submission of all required documents and receipt of proceeds from end-user
client. All payments are subject to applicable withholding taxes.
Documentary reguirements for Progress Payment:
a) Original and Duplicate Copies of Statement of Account under the name of the
Philippine Veterans Affairs Office [PVAO] (entries must be either typewritten
or computer printed).
b) Statement of Work Accomplished based on the Construction Schedule and Bill
of Quantities
c) Approved Request for Variation Orders (if applicable)
d) Inspection Reportby PVAO’ s Aut hori zed Engineer.
e) Statement of Time Elapsed and Percentage of Work Accomplished per Annex
XIV.
ff Contractor’s Affidavit per Annex XV.
g) Pictures/Photos before, during and after construction of items of work
especially the embedded items.
h) PVAO Certification that the following Insurance Policies were submitted:
l.Contractor’s Al Ri sk I nsurance;
2. Transportation to the project Site of Equipment, Machinery, and Supplies
owned by the Contractor;
3.Personal injury or death of Contr a(
4. Comprehensive insurance for third
indirect act or omission causing damage to third persons.
i) PVAO Certification that the Contractor submitted Weekly Accomplishment
Report with pictures.
]) PVAO Certification that all materials used were approved prior to its installation.
klk Contractor’s Certification that all/l
Quality Standard set by the Bureau of Philippine Standards DTl and DPWH
Standard.
[) Original Joint Certificate of Completion issued by PITC and PVAO.
Documentary requirements for Final Payment:
a) Original and Duplicate Copies of Statement of Account under the name of the
Philippine Veterans Affairs Office [PVAQ] (entries must be either typewritten
or computer printed).
b) Statement of Work Accomplished based on the Construction Schedule and Bill
of Quantities
c) Approved request for variation orders (if applicable)
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d) Inspection Reportby PVAO' s Aut hori zed Engineer.

e) Statement of Time Elapsed and Percentage of Work Accomplished per Annex
XIV.

f) Contractor’s Affidavit per Annex XV.

g) Pictures/Photos before, during and after construction of items of work
especially the embedded items.

h) PVAO Certification that the Contractor submitted Weekly Accomplishment
Report with pictures.

i) PVAO Certification that all materials used was approved prior to its installation.

) Contractor’s Certification t hat Praict
Quality Standard set by the Bureau of Philippine Standards DTl and DPWH
Standard.

K) Original Joint Certificate of Completion and Final Acceptance issued by PITC
and PVAO.

[) PVAO Certification that a Warranty Security was issued in favor of the
Philippine Veterans Affairs Office (PVAO) for the Supply of Labor and Materials
for the Rehabilitation and Improvement of Balete Pass National Shrine for the
PVAO - To cover warranty from defects/failures, liabilities and workmanship for
the civil and other related works for five (5) years from date of final acceptance.

m)Submi ssion of Manufacturer’s Warrant
1. 2.5HP Split-Type ACU
2. 1HP Window-Type ACU
3. Desktop Computer

4. All in One — Multi Function (Copier/Printer/Fax Machine)
5. Sofa Bed (3 seater)

n) Certification that PVAO has received the As Built Plans signed and sealed by
Licensed Engineer

42.3 The total “retenti on moaone{l)yeasditax tomplebiom ¢
and final acceptance of the Works.
42.4 On completion of the whole Works, the Contractor may substitute retention money
with an “on demand” Bank guarantee in
Section V. Special Conditions of Contract Page 71 of 132
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SECTION VI. SPECIFICATIONS
(REFER TO THE TECHNICAL BID FORM, AND
SCOPE OF WORKS)

Section VI. Specifications Page 72 of 132
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SECTION VII. DRAWINGS

(Refer to the PDF file in a formatted CD provided
together with this Bidding Document)

Section VII. Drawings Page 73 of 132
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SECTION VIII. BILL OF QUANTITIES
(See The Financial Bid Form And
Bill Of Quantities)

Section X. Bill of Quantities Page 74 of 132
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SECTION IX. BIDDING FORMS

Section XI. Bidding Forms Page 75 of 132
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BIDDING FORMS
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ANNEX |
(B1 DD E ROMPANY LETTERHEAD)

SUPPLY OF LABOR AND MATERIALS FOR THE REHABILITATION AND IMPROVEMENT OF
BALETE PASS NATIONAL SHRINE FOR THE PVAO

Bid Ref No. MPG-B2-2019-488 3rd Rebid
(Previous Bid Ref No. MPG-B2-2019-145, 2019-313 Rebid & 2019-394 2nd Rebid)

Approved Budget for the Contract (ABC) R 3,365,384.61

Statement of All On-going Government & Private Contracts
(including contracts awarded but not yet started)

CONTRACTOR

(whether sole contracto
Néglﬁ.rgig.::' B DATE OF THE %?JNRLBI"IA\OCI\T NATURE OF ?A&VDN AEDﬂglsgc subcontractor, or partng
CONTRACT WORK 7 inaJV and percentagg

of participation)

DATE OF TOTAL CONTRAC PRECENTAGES OF

TOTAL CONTRAQ COMPLETION O VALUE AT PLANNED & ACTUAL
VALUE AT AWAR ESTIMATED COMPLETION, ACCOMPLISHMENTS, | VALUE OF OUTSTANDIN
COMPLETION APPLICABLE APPLICABLE WORKS, IF APPLICABL
TIME

Note: Copies of POs/Contracts to be submitted only during Post Qualification if declared as the S/LCB.

CERTIFIED CORRECT:

Name & Signature of Authorized Representative

Position

Date

L
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ANNK FA

(BIDDER6S COMPANY ) )LETTERHEAD

SUPPLY OF LABOR AND MATERIALS FOR THE REHABILITATION AND IMPROVEMENT OF
BALETE PASS NATIONAL SHRINE FOR THE PVAO

Bid Ref No. MPG-B2-2019-488 3rd Rebid
(Previous Bid Ref No. MPG-B2-2019-145, 2019-313 Rebid & 2019-394 2nd Rebid)

Approved Budget for the Contract (ABC) R 3,365,384.61

Statement of Single Largest Completed Contract
Similar To This Project Equivalent to At Least Fifty (50%) Of The ABC

CONTRACT

CONTRACT ) ROLE (whether DATE OF DATE OF
NAME OF THI DURATION OWNERG3 sole contractor, TOTAL COMPLETIO CONTRACT
CONTRACT | AND NATURE NAME AND subcon}ractor, or| CONTRACT OR OR NOTICE
OF WORK ADDRESS partnerinaJV and VALUE AT ESTIMATED| TO RROCEED
percentage of AWARD COMPLETION
participation) TIME

For purposes of this project, similar contracts shall refer to contracts involving construction or
renovation of buildings

However, contractors under Small A and Small B categories without similar experience on the
contract to be bid may be allowed to bid if the cost of such contract is not more than the Allowable
Range of Contract Cost (ARCC) of their registration based on the guidelines as prescribed by the
PCAB.

Copy of any of the following documents must be attached to this Statement:
1) Constructor’' s P e r f Summeayn (€RES) EFwa Ratiagt whichn must be
Satisfactory, or
2) Owner's Certificoate of Acceptance,
3) Owner ' s Certificate of Completion

CERTIFIED CORRECT:

Name & Signature of Authorized Representative

Position

Date

Section XI. Bidding Forms Page 78 of 132
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ANNEX I

(Bl DDER6S COMPANY LETTERHEAD)

SUPPLY OF LABOR AND MATERIALS FOR THE REHABILITATION AND IMPROVEMENT OF
BALETE PASS NATIONAL SHRINE FOR THE PVAO

Bid Ref No. MPG-B2-2019-488 3rd Rebid
(Previous Bid Ref No. MPG-B2-2019-145, 2019-313 Rebid & 2019-394 2nd Rebid)

Approved Budget for the Contract (ABC) R 3,365,384.61

CERTIFICATE OF NET FINANCIAL CONTRACTING CAPACITY
(Please show figures at how you arrived at the NFCQC)

This is to certify that our Net Financial Contracting Capacity (NFCC) is Philippine Pesos

(>} ) which is at least equal to the total ceiling price we are bidding. The amount
is computed as follows:

CA = Current Assets p
Less: -
CL = | Current Liabilities

Sub-Total 1 R

Sub-Total 2 R

Less: -
value of all outstanding or uncompleted portions of the PR
C _ | projects under on-going contracts, including awarded
~  contracts yet to be started coinciding with the contract
for this Project
NFCC R
Issued this day of , 2019.
Name & Signature of Authorized Representative
Position
Date
Notes:

1. The phrase "the values of the bidder's current assets and current liabilities" shall be based on the data
submitted to the BIR, which refers to the values of the current assets and current liabilities reflected in the
Annual Income Tax Return and Audited Financial Statements.

2. The value of all outstanding or uncompleted contracts refers to those listed in Annex I.
3. The detailed computation must be shown using the required formula provided above.

4. The NFCC computation must at least be equal to the ABC of the project.
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ANNEX Il
(Pagel of 2)
REPUBLIC OF THE PHILIPPINES )
CITY OF ) S.S.

BID-SECURING DECLARATION

SUPPLY OF LABOR AND MATERIALS FOR THE REHABILITATION AND IMPROVEMENT OF
BALETE PASS NATIONAL SHRINE FOR THE PVAO

Bid Ref No. MPG-B2-2019-488 3rd Rebid
(Previous Bid Ref No. MPG-B2-2019-145, 2019-313 Rebid & 2019-394 2nd Rebid)

Approved Budget for the Contract (ABC) R 3,365,384.61

To: PHILIPPINE INTERNATIONAL TRADING CORPORATION
NDC Building, 116 Tordesillas St., Salcedo Village, Makati]

I/We, the undersigned, declare that:

1. I/We understand that, according to your conditions, bids must be supported by a Bid Security,
which may be in the form of a Bid-Securing Declaration.

2. 1/We accept that: (a) I/we will be automatically disqualified from bidding for any contract with
any procuring entity for a period of two (2) years upon receipt of your Blacklisting Order; and,
(b) lI/we will pay the applicable fine provided under Section 6 of the Guidelines on the Use of
Bid Securing Declaration?, within fifteen (15) days from receipt of the written demand by the
procuring entity for the commission of acts resulting to the enforcement of the bid securing
declaration under Sections 23.1 (b), 34.2, 40.1 and 69.1, except 69.1 (f), of the IRR of RA
9184; without prejudice to other legal action the government may undertake.

3. I/We understand that this Bid-Securing Declaration shall cease to be valid on the following
circumstances:

(a) Upon expiration of the bid validity period, or any extension thereof pursuant to your
request;

(b) I am/we are declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i) I/we failed to timely file a request for reconsideration or (ii) l/we filed a
waiver to avail of said right;

(c) I am/we are declared as the bidder with the Single/Lowest Calculated and
Responsive Bid, and I/we have furnished the performance security and signed the
Contract.

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this day of [month] [year] at
[place of execution].

[ I nsert NAME OF Bl DDERDO®

AUTHORIZED REPRESENTATIVE]
[Insertsi gnat oryds | egal
Affiant

llssued by the GPPB through GPPB Resolution 03-2012 on 27 January 2012.
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ANNEX Il
(Page 2 of 2)

SUBSCRIBED AND SWORN to before me this day of [month] [year] at [place of execution],
Philippines. Affiant/s is/are personally known to me and was/were identified by me through
competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-
SC). Affiant/s exhibited to me his/her [insert type of government identification card used], with his/her

photograph and signature appearing thereon, with no. and his/her Community Tax
Certificate No. issued on at
Witness my hand and seal this __ day of [month] [yeatr].

NAME OF NOTARY PUBLIC

Serial No. of Commission

Notary Public for until

Roll of Attorneys No.

PTR No. __, [date issued], [place Issued]

IBP No. _, [date issued], [place issued]
Doc. No.
Page No.
Book No.
Series of
Section XI. Bidding Forms Page 81 of 132
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PLEASE USE THIS BID FORM ANNEX
DO NOT RETYPEOR ALTER (Page 1 o2)

PHILIPPINE INTERNATIONAL TRADING CORPORATION
TECHNICAL BID FORM
SUPPLY OF LABOR AND MATERIALS FOR THE REHABILITATION AND IMPROVEMENT OF
BALETE PASS NATIONAL SHRINE FOR THE PVAO
Bid Ref No. MPG-B2-2019-488 3rd Rebid
(Previous Bid Ref No. MPG-B2-2019-145, 2019-313 Rebid & 2019-394 2nd Rebid)

Approved Budget for the Contract (ABC) £ 3,365,384.61

I NSTRUCTI ON TO THE Bl O®ERevénydi tane) 0 COMPL Y & bidddreaniest th&eqairedeechriaalt
specifications and project requirements. DO NOT LEAVE ANYRMWIIA]
RESULT I N A RATI NG OF OoOFAILEDGS.
Line Bi dder g
No Technical Requirements Statement of
' Compliance

1 Rehabilitation and Improvement of Balete Pass National Shrine
Per Scope of Works (Annex IV-A)

2 Completion of works for the entire Lot is within one hundred twenty
(120) calendar days after receipt of the Notice of Site Possession

Project Site: Balete Pass, Sta. Fe, Nueva Viscaya

Please indicate Brand and Model Number of the following:
a) 2.5HP Split-Type ACU:
b) 1HP Window-Type ACU:
c) Desktop Computer:
d) Allin Onei Multi Function (Copier/Printer/Fax Machine):

Other Requirements

Bidder has no overdue deliveries or unperformed services intended for

3 the PITC and PVAO.
4 Bidder did not participate as a consultant in the preparation of the design
or technical specifications of the Project subject of the bid.
Requirements if awarded the Contract
5 Contractor to submit pictures/photos before, during and after

construction of items of work especially the embedded items.

All Equipment/Furniture/Materials to be used must be compliant with the
6 Product Quality Standards set by the Bureau of Philippine Standards —
DTI.

All Materials to be used in the project must be presented for approval to
PVAO Authorized Representatives prior to its installation.

Bl DDERG6S UNDERTAKI NG
I/'WE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applica
(supply/deliver/perform) the above described items.
I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions
documents, including the posting of the required performandéhsetemitfl0) calendar ddysm receipt of thetide of
Award. Until a formal contract/order confirmation is prepared and signed, this Bid is binding on us.

Name of Company (in print)

Printed Name and Signature of Company Authorized Representative / Date
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ANNEX I\

PLEASE USE THIS BID FORM
(Page 2 o2)

DO NOT RETYPE OR ALTER

PHILIPPINE INTERNATIONAL TRADING CORPORATION
TECHNICAL BID FORM
SUPPLY OF LABOR AND MATERIALS FOR THE REHABILITATION AND IMPROVEMENT OF
BALETE PASS NATIONAL SHRINE FOR THE PVAO
Bid Ref No. MPG-B2-2019-488 3rd Rebid
(Previous Bid Ref No. MPG-B2-2019-145, 2019-313 Rebid & 2019-394 2nd Rebid)

Approved Budget for the Contract (ABC) 2 3,365,384.61

| NSTRUCTI ON TO THE Bl DPERevENndi tane) 0 CONERL Y dfibidddrecandest tHereqaitedtechmicat
specifications and project requirementsNDOT L EAVE ANY BLANK. A OYES6 OR ONOO6 ENTRY
RESULT I N A RATI NG OF oFAILEDGSG.

Line No. Requirements if Awarded the Contract Bidde ros .
of Compliance
Contractor shall provide copy of the following Insurance Policies:
1. Contractor’s Al Risk I nsur a
2. Transportation to the project Site of Equipment, Machinery, and
8 Supplies owned by the Contractor;
3. Personal injury or death of
4. Comprehensive insurance for f
direct or indirect act or omission causing damage to third
persons
Joint Inspection to be conducted by PVAO and PITC representatives
9 prior to its acceptance. The Inspection Team shall be composed of
Two (2) PITC representatives and PVAO Technical Inspection and
Acceptance Committee.
Submission of Warranty Security in favor of the PVAO for the
Supply of Labor and Materials for the Rehabilitation and
Improvement of Balete Pass National Shrine for the PVAO to
10 : A :
cover warranty from defects/failures, liabilities and workmanship for
the civil and other related works for five (5) years from date of final
acceptance.
Submi ssion of Manufacturer’s W
following:
a) 2.5HP Split-Type ACU
11 b) 1HP Window-Type ACU
c) Desktop Computer
d) Allin One — Multi Function (Copier/Printer/Fax Machine)
e) Sofa Bed (3 seater)
12 Applicable Permits and Licenses
13 As Built Plans signed by a Licensed Engineer

B | DD HROIERTAKING
I/'WE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applical
(supply/deliver/perform) the above described items.
I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions
documents, including the posting of the required performaneithsedcenit{10) calendar ddysm receipt of thetide of
Award. Until a formal contract/order confirmation is prepared and signed, this Bid is binding on us.

Name of Company (in print)

Printed Name and Signature of Company Authorized Representative / Date
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AnnexiV-A
(Page 1 03)

Scope of Works for the Rehabilitation and Improvement of Balete Pass National Shrine

Project
Location

DEPARTMENT OF NATIONAL DEFENSE
PHILIPPINE VETERANS AFFAIRS OFFICE
Veterans Memorial and Historical Division
Camp General Emilio Aguinaldo, Quezon City
Rehabilitation and Improvement of Balete Pass National Shrine
Balete Pass, Sta.Fe, Nueva Vizcaya

Completion of Work: One Hundred Twenty (120) Calendar Days from receipt of Notice of

Section XI. Bidding Forms

Possession
SCOPE OF WORKS

Construction of Administration Building.

an oew

Mobilization of construction materials, skilled personnel and equipment.
Clearing, grubbing, backfilling. Levelling, lay-outing and staking at the jobsite,
Excavation works for column, column footing, wall footing and ramps
Embedding of 150mm thick crushed gravel and earth materials on concrete
exposed to earth.

Concrete works for column, column footing, wall footing, slab on fill, beam
and ramp with a mixture of A, 3500psi.

Masonry works, 150mm thick CHB with plastering for external walls and
100mm thick CHB with plastering for internal walls

Construction of form works.

Rebar works as per plan,

Electrical works, electrical rough-ins, installation of pipes/conduits, wirings,
electrical fixtures as per plan.

Fabrication and installation of 10 sets of doors, 11 sets of windows and 1 set
of curtain wall.

Supply and instaliation of plumbing fixtures, facilities, plumbing/sanitary
lines, water storage and water system and mirrors as shown on plan
Construction of ceiling works.

. Construction of roofing works.

Paint works
Supply and instaliation of tile works

p. Supply and Instaliation of Landscaping materials/works

- Supply and installation of (1) unit 2.5 HP split type indoor , , Voltage,

Frequency, Phase (208-230V/60Hz/1PH Power Consumption Rate 2180w(2)
units 1 HP window type , Input 960W, Voltage Frequency Phase 220-230V
60Hz, 1Fh

Supply of (3) unit desktop computers. (21.57 LED Monitor Full Hd with stand,
CPU: I5 Processor, 3.6Ghz 8" generation, 8GB RAM DDR4, Windows 10, 64-
Bit with mouse keyboard and other relevant accessories

Supply and installation of sofa bed. (3 seaters, Fabric, Dark Brown

Conforme:

. ARRSNIDa

I 2YLI ye

Signature of Authorized Representative

Designation
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AnnexIV-A
(Page 2f3)

Scope of Works for the Rehabilitation and Improvement of Balete Pass National Shrine

Section XI. Bidding Forms

u.

Supply and installation of copier/printer/fax machine multi-function,
wireless, laser print. (Print speed Up to 22 ipm{Mono) 20 ipm (colour), Fax
speed 33.6kbps Maximum Copy size up to A3 size,

Hauling and disposal of debris.

Construction of Septic Tank (2 Units) and Cesspool (2 Units)

a0 oo

o

h.
i.

j-

Mobilization of construction materials, skilled personnel and equipment.
Clearing, grubbing, backfilling. Levelling, lay-cuting and staking at the jobsite.
Excavation works for septic tanks.

Embedding of 150mm thick crushed gravel and earth materials on concrete
exposed to earth.

Concrete works for wall footing, slab on fill with a mixture of A, 3500psi.
Masonry works, 150mm thick CHB with plastering for external walls and
100mm thick CHB with plastering for internal walls,

Construction of form works,

Rebar works as per plan.

Supply and installation of facilities, plumbing/sanitary lines shown on plan.
Hauling and disposal of debris.

Construction of Tourist CR

e n oo

o

B o33

Mobilization of construction materials, skilled personnel and equipment,
Clearing, grubbing, backfilling. Levelling, lay-outing and staking at the jobsite.
Excavation works for column, column footing, wall footing and ramps.
Embedding of 150mm thick crushed gravel and earth materials on concrete
exposed to earth.

Concrete works for column, column footing, wall footing, slab on fill, beam
and ramp with a mixture of A, 3500psi.

Masonry works, 150mm thick CHB with plastering for external walls and
100mm thick CHB with plastering for internal walls.

Construction of form works.

Rebar works as per plan.

Electrical works, electrical rough-ins, installation of pipes/condults, wirings,
electrical fixtures as per plan,

Fabrication and installation of (2) sets of doors, (4) sets of windows,

Supply and installation of facilities, plumbing/sanitary lines, water storage
and water system and mirrors as shown on plan.

Construction of ceiling works.

. Construction of roofing works.

Paint works
Supply and installation of tile works
Hauling and disposal of debris,

Conforme:

. ARRSNRE /2YLlye

Signature of Authorized Representative

Designation
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AnnexiV-A
(Page ®f3)
Scope of Works for the Rehabilitation and Improvement of Balete Pass National Shrine

V. Supply and Installation of Road Signage

3. Mobilization of construction materials, skilled personnel and equipment.

b. Clearing, grubbing, backfilling. Levelling, lay-outing and staking at the jobsite.

¢. Excavation works for footing

d. Embedding of 150mm thick crushed gravel and earth materials on concrete
exposed to earth

e. Cancrete works for footing with a mixture of A, 3500psi.

Paint works

g Hauling and disposal of debris.

Prepared by: Reviewed by:
MR. ADAM S. SEWANE, RMP ENGR. &EZH@V S. éABIANO, RMP
Historic Sites Development Officer | Project Development Officer (||
|
Submitted by Rec c:r*ne;d Approval: |
I

i Biilsn 7
R. MANUEL P, BISCOCHO BGEN. REST’TUTO L AGUILAR AFP (Ret)

Shrine Curator || Chue',,\/o’craas Memorial and Histori cal Division

L

Approved by:

Administrater, PVAQ

Conforme:

. ARRSNRE /2YLlye

Signature of Authorized Representative

Designation

Date
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AnnexVV
(Bl DDER8S COMPANY LETTERHEAD)

Affidavit of Undertakingf or t he Proj ect ds Te&ibsrDrawiags/PI8yge c i |

1.

I/We, , of legal age, after having been duly sworn in accordance
with law, hereby depose and state that:

I/We am/are the bidder/s in the Project: Supply of Labor and Materials for the Rehabilitation
and Improvement of Balete Pass National Shrine for the PVAO.

I/We declare that | have read each and every page of the above-st at ed Pr oj ect

Specifications of Supply of Labor and Materials for the Rehabilitation and Improvement of

Balete Pass National Shrine for the PVAO, including its Drawings/Plans, which we

acknowledge to have received in PDF file, in a formatted CD on
(Date)

I/'We understand that having issued this Affidavit of Undertaking, we conform to the
requirements of the above-stated Project as detailed in the Technical Specifications and its
Drawings/Plans for the Supply of Labor and Materials for the Rehabilitation and
Improvement of Balete Pass National Shrine for the PVAO; and that, in the event that the
contract for the Project is awarded to us, we undertake to complete and accomplish our
obligations in accordance with, among other terms and conditions, the said Technical
Specifications.

4. This Affidavit forms part of our Technical Bid for the above-mentioned Project.

5.

I/We are executing this Affidavit to attest to the truth of the foregoing facts.

IN WITNESS WHEREOF, we have hereunto set our hands and affix my/our signature/s on this

BEFORE ME, appear the person/s of

day of 20 ,in City.

(Name of Affiant/ Bidderés Authorized

Signature

Position in the Company

Date

presenting the above Affidavit of Undertaking, who is/are personally known to me or identified by
me through competent evidence of identity as defined by the Notarial Rules as the person/s who
signed the document and in my presence taken an oath or affirmation before me as to such
document.

WITNESS MY HAND AND SEAL, this ___ day of 20, in

NOTARY PUBLIC
Doc. No.
Page No.
Book No.
Series of 20__.
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Annex VI
(Page 1 of 2)

BIO DATA

PERSONAL DATA

Name
Date of Birth
Nationality

MaritaBtatus

Permanent Address

EDUCATIONAL QUALIFICATIONS

INCLUSIVE

EDUCATION SCHOOL / INSTITUTION DATES

Primary

Secondary

Tertiary

Post Grad.

PROFESSIONAL QUALIFICATIONS

Membership in Professional Institutions:

NAME OF INSTITUTION ADDRESS

Work Experiences (Listed in descending chronological order)

Present Most Recent Assignment:

BRIEF DESCRIPTIC
INCLUSIE DATES COMPANY POSITION OF DUTIES AND
DESIGNATION  pESpONSIBILITIE

L
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Annex VY
(Page2of 2)

POSITION BRIEF DESCRIPTION

INCLUSIE DATES COMPANY DUTIES AND
DESIGNATION | pESPONSIBILITIES

Note:

For Licensed Architects/Engineers, please attach certified true copy of valid and current
copy of PRC license.

CERTIFIED TRUE AND CORRECT:

(NAME AND SIGNATURE)
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ANNEXI

(Bl DDE RIGENTO6 SETTERHEAD)

CERTIFICATE OF PERFORMANCE EVALUATION
Issued by Bi d d €ampleted Single Largest Contract Client as indicated in the submitted Annex I-A

fMust show rating of at | east Satisf

This is to certify that (NAME OF BIDDER), has contracted and performed with our
company/agency the (Name of CONTRACT/WORKYS).

Based on our evaluation, we give (NAME OF BIDDER), a rating of;

EXCELLENT

VERY SATISFACTORY

SATISFACTORY

POOR

level of performance throughout the term of the contract based on the following performance
criteria

1) Quality of service delivered,;

2) Time management;

3) Management and suitability of personnel;

4) Contract administration and management; and
5) Provision of regular progress reports.

This Certification shall form part of the Technical Documentary Requirements in line with
(Name of Bidder) participation in the Supply of Labor and Materials for the
Rehabilitation and Improvement of Balete Pass National Shrine for the PVAO.

Issued this day of 20 ,in , Philippines
Name of Company (Bi Full Name of Authorized Representative
Address Signature of Authorized Representative
Tel. No./Fax E-mail Address
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ANNEX/III
(Page 1 of 4)

Supply of Labor and Materials for the Rehabilitation and Improvement of Balete
Pass National Shrine for the PVAO
Bid Ref No. MPG-B2-2019-488 3rd Rebid
(Previous Bid Ref No. MPG-B2-2019-145, 2019-313 Rebid & 2019-394 2nd Rebid)

Approved Budget for the Contract i 2 3,365,384.61

OMNIBUS SWORN STATEMENTS

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

AFFIDAVIT

I/We, , of legal age,
with residence at ,
after having been duly sworn to in accordance with law and in compliance with the bidding
requirements as contained in the Instruction to Bidders/Bid Data Sheet for the bidding of the Supply
of Labor and Materials for the Rehabilitation and Improvement of Balete Pass National Shrine for
the PVAO Lot, do hereby certify under oath as follows:

(a)
AUTHORITY OF THE DESIGNATED REPRESENTATIVE
(Please check appropriate box and fill up blanks)
5 Sole Proprietor

That | am the sole proprietor of <company name/name of supplier> with business address at
; Telephone No. , with Fax
No. and e-mail address and as such, | have the
full power and authority to do, execute and perform any and all acts necessary to represent it in the
bidding.

Name:
Title:

Specimen Signature:

- OR -
That | am the duly authorized representative of the owner/sole proprietor of <company
name/name of supplier> with business address at
; Telephone No. , with Fax No.
and e-mail address as shown in the attached Special

Power of Attorney, and granted full power and authority to do, execute and perform any and all acts
necessary to represent it in the bidding.

Name:
Title:

Specimen Signature:

Note: Please attach a Special Power of Attorney, if not the Sole Proprietor/Owner.
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ANNEX VIII
(Page2 of 4)

5 Corporation, Partnership, Cooperative

That I/we am/are the duly authorized representative/s of <company name>, located at

, with Telephone No. : Fax No.
and e-mail address, , as shown in the attached
Secretary’s Certificate issued by the corpora

power and authority to execute and perform any and all acts necessary and/or to represent our
company in the abovementioned bidding, including signing all bidding documents and other related
documents such as the contracts:

1) Name: 2) Name:
Title: Title:
Specimen Signature: Specimen Signature:

Note: Pl ease attach duly executed Secretarybds Cg

(b)
NON-INCLUSION IN THE BLACKLIST NOR UNDER SUSPENSION STATUS BY
ANY AGENCY OR GOVERNMENT INSTRUMENTALITY

That the firm I/ We represent is not “black
the Philippines or any of its agencies, offices, corporations, or Local Government Units, Foreign
Government/Foreign or International Financing Institution whose blacklisting rules been recognized
by the Government Procurement Policy Board;

(c)
AUTHENTICITY OF SUBMITTED DOCUMENTS
That each of the documents submitted by our company in satisfaction of the bidding
requirements is an authentic copy of the original, complete, and all statements and information
provided therein are true and correct.

(d)
AUTHORITY TO VALIDATE SUBMITTED DOCUMENTS

The undersigned duly authorized representative of the Applicant, for and in behalf of the
Applicant, hereby submits this Letter of Authorization in relation with Application to apply for
Eligibility and to Bid for the subject contract to be bid.

In connection thereat, all public official, engineer, architect, surety company, bank institution
or other person, company or corporation named in the eligibility documents and statements are
hereby requested and authorized to furnish the Chairman, PITC Bids & Awards Committee | or her
duly authorized representative/s any information necessary to verify the correctness and
authenticity of any item stated in the said documents and statements or regarding our competence
and general reputation.

I/We hereby give consent and give authority to the Chairman of PITC Bids and Awards
Committee or her duly authorized representative, to verify the authenticity and correctness, of any
or all of the documents and statements submitted herein; and that I/we hereby hold myself liable,
criminally or civilly, for any misrepresentation or false statements made therein which shall be
ground for outright disqualification and/or ineligibility, and inclusion of my/our company among the
contractors blacklisted from participating in future biddings of Philippine International Trading
Corporation.
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ANNENX/II
(Page3 of 4)

(€)
DISCLOSURE OF RELATIONS

That for and in behalf of the Bidder, I/We hereby declare that the sole proprietor or
proprietress/ all officers and members of the partnership or cooperative/ all officers, directors, and
controlling stockholders of the corporation/ all partners and members of the Joint Venture are not
related by consanguinity or affinity up to the third civil degree with the Head of the Procuring Entity,
members of the Board of Directors, the President, Officers or Employees having direct access
to information that may substantially affect the result of the bidding such as, but not limited to, the
members of the PITC BAC, the members of the TWG of PITC, the PITC BAC Secretariat, the
head of the end-user unit, and the project consultants. It is fully understood that the existence
of the aforesaid relation by consanguinity or affinity of the Bidder with the aforementioned Officers
of the Corporation shall automatically disqualify the Bid.

(f)
COMPLIANCE WITH EXISTING LABOR LAWS AND STANDARDS

That our company diligently abides and complies with existing labor laws and standards.

(9)
Bl DDER6S RESPONSIBILITIES

1. That l/we have taken steps to carefully examine all of the bidding documents;

2. That I/we acknowledge all conditions, local or otherwise affecting the implementation of the
contract;

3. That I/we made an estimate of the facilities available and needed for the contract to be bid, if
any;

That I/we will inquire or secure Supplemental /Bid Bulletins issued for this project;

That the submission of all bidding requirements shall be regarded as acceptance of all conditions
of bidding and all requirements of authorities responsible for certifying compliance of the
contract;

6. That | have complied with our responsibility as provided for in the bidding documents and all
Supplemental /Bid Bulletins;

That failure to observe any of the above responsibilities shall be at my own risk and

That | agree to be bound by the terms and conditions stated in the Conditions of the Contract
for this project.

ok

© N

(h)
DID NOT PAY ANY FORM OF CONSIDERATION

That our company did not give or pay directly or indirectly any commission, amount, fee or
any form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

L
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ANNENXII

(Paget of 4)

IN WITNESS WHEREOF, | have hereunto set my hand this ___ day of , 2019 at

, Philippines.
Bidder’ s Representati:
Signature over Printed Name

SUBSCRIBED AND SWORN TO BEFORE ME this day of at

, Philippines. Affiant exhibited to me his/her competent Evidence of

Identity (as defined by the 2004 Rules on Notarial Practice issued

at , Philippines.

Doc. No.
Page No.
Book No.
Series of
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PLEASE USE THIS BID FORM ANNEXX
DO NOT RETYPE OR ALTER (Page 1 of)1

PHILIPPINE INTERNATIONAL TRADING CORPORATION
FINANCIAL BID FORM

Supply of Labor and Materials for the Rehabilitation and Improvement of Balete Pass National
Shrine for the PVAO

Bid Ref No. MPG-B2-2019-488 3rd Rebid
(Previous Bid Ref No. MPG-B2-2019-145, 2019-313 Rebid & 2019-394 2nd Rebid)

Approved Budget for the Contract (ABC) R 3,365,384.61
(Prices must be VAT inclusive)
(BID PRICE MUST NOT EXCEED ABC PER LINE ITEM)

ABC BID PRICE

Description Qty P ®)

Labor and Materials for the Rehabilitation and

Improvement of Balete Pass National Shrine Llot 3,365,384.61

Total Bid Price (Amount in Words):

Notes:
I The Financial Bid includes taxes, all cost relative to repair and refurbishment

I The bidder shall shoulder all transportation costs, delivery charges and shall assume all risks until the goods have been delivered at the site
and accepted by PITC/PVAO.

I The amount in the signed submitted Financial Bid Form (Annex IX) must be equal to the sum of the bids indicated in the Detailed Financial
Bid Forms per Annex IX-A

Bl DDER®6S UNDERTAKI NG

I/IWE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby OFFER to
(supply/deliver/perform) the above-described items.

I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the bid
documents, including the posting of the required performance security within ten (10) calendar days from receipt of the Notice of
Award.

Until a formal contract/order confirmation is prepared and signed, this Bid is binding on us.

Name of Company (in print)

Signature of Company Authorized Representative

Name & Designation (in print)

Date

L
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PLEASE USE THIS BID FORM ANNEXX-A
DO NOT RETYPE OR ALTER (Page bf 2

PHILIPPINE INTERNATIONAL TRADING CORPORATION
BILL OF QUANTITIES
Supply of Labor and Materials for the Rehabilitation and Improvement of Balete Pass National
Shrine for the PVAO
Bid Ref No. MPG-B2-2019-488 3rd Rebid
(Previous Bid Ref No. MPG-B2-2019-145, 2019-313 Rebid & 2019-394 2nd Rebid)
Approved Budget for the Contract (ABC) R 3,365,384.61
(Prices must be VAT inclusive)

I NSTRUCTION TO THE BIDDER: Indicate cost per line item. DO NOT LEARWREEANY
ENTRY WILL NOT BE ACCEPTED.FAI LURE TO CONFORM WILL RESULT IN A RATING OF
UNIT COST
',i'%m DESCRIPTION QTY | UNIT |(Material and/or F'PNQEE'(A;,"hE)'D
: Labor Cost)

A. CONSTRUCTION OF ADMIN BUILDING:

l. Demolition Works

1. Demolition of Existing Structures ‘ 136 ‘ cu.m ‘
Sub Total - - - - - - -
Il. Excavation Works
Administration Building 22 | cu.m
Backfill 11| cu.m
Sub Total - - - - - - -
Il. Earth Works
1 | Gravel Bedding 13| cum |
Sub Total - - - - - - -
V. Concrete Works
1 Portland Cement 289 bags
2 Gravel 32 cu.m
3 Sand 16 | cu.m
Sub Total - - - - - - -
V. Masonry Works
1 6'"x8"x16" CHB 1,524 | pcs
2 4"x8"x16" CHB 1,284 | pcs
Notes:

I The Financial Bid includes taxes, all cost relative to repair and refurbishment

9 The bidder shall shoulder all transportation costs, delivery charges and shall assume all risks until the goods have been delivered at the site
and accepted by PITC/PVAO.

I The amount in the signed submitted Detailed Financial Bid Form (Annex IX-A) must be equal to the sum of the bid indicated in the Financial
Bid Form per Annex IX

Bl DDER6S UNDERTAKI NG

IIWE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby OFFER to
(supply/deliver/perform) the above-described items.

I/\We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the bid documents, including the
posting of the required performance security within ten (10) calendar days from receipt of the Notice of Award.

Until a formal contract/order confirmation is prepared and signed, this Bid is binding on us.

Name of Company (in print)

Name and Signature of Company Authorized Representative

Date
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PLEASE USE THIS BID FORM ANNEXX-A
DO NOT RETYPE OR ALTER (Page 2f 2

PHILIPPINE INTERNATIONAL TRADING CORPORATION
BILL OF QUANTITIES
Supply of Labor and Materials for the Rehabilitation and Improvement of Balete Pass National
Shrine for the PVAO
Bid Ref No. MPG-B2-2019-488 3rd Rebid
(Previous Bid Ref No. MPG-B2-2019-145, 2019-313 Rebid & 2019-394 2nd Rebid)
Approved Budget for the Contract (ABC) R 3,365,384.61
(Prices must be VAT inclusive)

I NSTRUCTION TO THE BIDDER: Indicate cost per line item. DO NOT LEARWREEANY
ENTRY WILLNOTBEACCEPTED. FAILURE TO CONFORM WILL RESULT IN A RATIN
UNIT COST
',i'%m DESCRIPTION QTY | UNIT |(Material and/or F'PNQEE'(A;,"hE)'D
: Labor Cost)

A. CONSTRUCTION OF ADMIN BUILDING:

V. | Masonry Works (cont.)

3 Portland Cement 267 | bags
4 | Sand 20 | cu.m
Sub Total - - - - - - -
VI. | Form Works
1 Ordinary Plywood 1/4"x4'x8" 51| Ppcs
2 Ordinary Lumber 2"x2"x12' 215 | pcs
3 Gl Tie Wire GA16 20 kg
4 CWN 14 kg
Sub Total - - - - - - -
VII. | Rebar Works
1 10mm RSB 425 pcs
2 12mm RSB 34 pcs
3 16mm RSB 125 pcs
4 Gl Tie Wire Ga. 16 25 kg
Sub Total - - - - - - -

Notes:
I  The Financial Bid includes taxes, all cost relative to repair and refurbishment

I The bidder shall shoulder all transportation costs, delivery charges and shall assume all risks until the goods have been delivered at the site
and accepted by PITC/PVAO.

I The amount in the signed submitted Detailed Financial Bid Form (Annex IX-A) must be equal to the sum of the bid indicated in the Financial
Bid Form per Annex IX

Bl DDER6S UNDERTAKI NG

I/IWE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby OFFER to
(supply/deliver/perform) the above-described items.

I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the bid documents, including the
posting of the required performance security within ten (10) calendar days from receipt of the Notice of Award.

Until a formal contract/order confirmation is prepared and signed, this Bid is binding on us.

Name of Company (in print)

Name and Signature of Company Authorized Representative

Date

L
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PLEASE USE THIS BID FORM ANNEXX-A
DO NOT RETYPE OR ALTER (Page 3f 2))

PHILIPPINE INTERNATIONAL TRADING CORPORATION
BILL OF QUANTITIES
Supply of Labor and Materials for the Rehabilitation and Improvement of Balete Pass National
Shrine for the PVAO
Bid Ref No. MPG-B2-2019-488 3rd Rebid
(Previous Bid Ref No. MPG-B2-2019-145, 2019-313 Rebid & 2019-394 2nd Rebid)
Approved Budget for the Contract (ABC) R 3,365,384.61
(Prices must be VAT inclusive)

I NSTRUCTION TO THE BIDDER: Indicate cost per line item. DO NOT LEARWREEANY
ENTRY WILL NOT BE ACCEPTED. FAILURE TO CONFORMWILLRESULT I N A RATING OF AFAILEDO
UNIT COST
ltem DESCRIPTION QTY | UNIT |(Material andior| = NANCIAL BID
No. Labor Cost) PRICE (PhP)
A. CONSTRUCTION OF ADMIN BUILDING:
VIII. | Electrical Works
1 Recessed Mounted Aluminum Lighting 71 sets
Fixture w/ 2 16W LED Tube
5 6" Circular Reflectorized Pinlight Recessed
Type with 300 LM 5W LED Bulb 17 | sets
3 40 Amps Circuit Breaker 1 set
4 20 Amps Circuit Breaker 9 set
5 | 1-Gang Light Switch 5| pcs
6 | 2-Gang Light Switch 2| pcs
7 | #12 THHN Stranded Wire 25| roll
8 | #8 THW Wire 0.75| roll
9 | 8" Junction Box 10 | pcs
10 | 2"x4" Utility Box 14 | pcs
11 | Flexible Hose 1/2" (Orange) 3| roll
12 | Electrical Tape 10 | pcs
Notes:

I The Financial Bid includes taxes, all cost relative to repair and refurbishment

I  The bidder shall shoulder all transportation costs, delivery charges and shall assume all risks until the goods have been delivered at the site
and accepted by PITC/PVAO.

9 The amount in the signed submitted Detailed Financial Bid Form (Annex IX-A) must be equal to the sum of the bid indicated in the Financial
Bid Form per Annex IX

Bl DDER6S UNDERTAKI NG

I/IWE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby OFFER to
(supply/deliver/perform) the above-described items.

I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the bid documents, including the
posting of the required performance security within ten (10) calendar days from receipt of the Notice of Award.

Until a formal contract/order confirmation is prepared and signed, this Bid is binding on us.

Name of Company (in print)

Name and Signature of Company Authorized Representative

Date

L
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PLEASE USE THIS BID FORM ANNEXX-A
DO NOT RETYPE OR ALTER (Page 4f 2

PHILIPPINE INTERNATIONAL TRADING CORPORATION
BILL OF QUANTITIES
Supply of Labor and Materials for the Rehabilitation and Improvement of Balete Pass National
Shrine for the PVAO
Bid Ref No. MPG-B2-2019-488 3rd Rebid
(Previous Bid Ref No. MPG-B2-2019-145, 2019-313 Rebid & 2019-394 2nd Rebid)
Approved Budget for the Contract (ABC) R 3,365,384.61
(Prices must be VAT inclusive)

I NSTRUCTION TO THE BIDDER: Indicate cost per line item. DO NOT LEARWREEANY
ENTRY WILL NOT BE ACCEPTED.FAI LURE TO CONFORM WILL RESULT IN A RATING OF
UNIT COST
',i'%m DESCRIPTION QTY | UNIT |(Material and/or F'PNQEE'(A;,"hE)'D
: Labor Cost)

A. CONSTRUCTION OF ADMIN BUILDING:

VIIl. | Electrical Works (Cont.)

15 | Duplex Convenience Outlet 14| pcs
16 | Concrete Service Entrance Post 1] lot
Sub Total - - - - - - -
IX. Doors and Windows

1 b1 1| Set
2 | D2 3| Sets
3 D3 1 Set
4 | D4 1| Set
5 | D5 2 | Sets
6 | D6 2 | Sets
7 wi 3| Sets
8 w2 4| Sets
9 |ws 4| Sets
10 | Construction of Curtain Wall 1| Set
11 | Door Closer (Yale) 6| Sets

Notes:
I  The Financial Bid includes taxes, all cost relative to repair and refurbishment

I The bidder shall shoulder all transportation costs, delivery charges and shall assume all risks until the goods have been delivered at the site
and accepted by PITC/PVAO.

I The amount in the signed submitted Detailed Financial Bid Form (Annex IX-A) must be equal to the sum of the bid indicated in the Financial
Bid Form per Annex IX

Bl DDER6S UNDERTAKI NG

I/IWE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby OFFER to
(supply/deliver/perform) the above-described items.

I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the bid documents, including the
posting of the required performance security within ten (10) calendar days from receipt of the Notice of Award.

Until a formal contract/order confirmation is prepared and signed, this Bid is binding on us.

Name of Company (in print)

Name and Signature of Company Authorized Representative

Date
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PLEASE USE THIS BID FORM ANNEXX-A
DO NOT RETYPE OR ALTER (Page Bf 2

PHILIPPINE INTERNATIONAL TRADING CORPORATION
BILL OF QUANTITIES
Supply of Labor and Materials for the Rehabilitation and Improvement of Balete Pass National
Shrine for the PVAO
Bid Ref No. MPG-B2-2019-488 3rd Rebid
(Previous Bid Ref No. MPG-B2-2019-145, 2019-313 Rebid & 2019-394 2nd Rebid)
Approved Budget for the Contract (ABC) R 3,365,384.61
(Prices must be VAT inclusive)

INSTRUCTION TO THE BIDDER: Indicate cost per line item. DONOT LEAVEANY BLANK. | NDI CATE fi0o6 |F ITEM IS BEI
ENTRY WILL NOT BE ACCEPTED. FAILURE TO CONFORM WILL RESULT IN
UNIT COST
',i'%m DESCRIPTION QTY | UNIT |(Material and/or F'PNQEE'(A;,"hE)'D
) Labor Cost)
A. CONSTRUCTION OF ADMIN BUILDING:
IX. | Windows (cont.)
12 | Door Stopper ‘ 8 ‘ sets ‘
Sub Total - - - - - - -
X. | Plumbing Works
1 Kitchen Sink w/Goose Neck Faucet &
Accessories 1 set
2 Solid Surface Countertop 1 set
3 Water Closet w/Complete fixtures & Fittings 2| sets
4 Plumbing Lines, Connections, Fittings and
Waterline System 1 lot
5 0.45mx0.6m Mirror 2| sets
6 Bidet w/ Complete Fittings 2| sets
7 | Liquid Soap Holder/Dispenser 2| set
8 | Auto Hand Dryer (White) 2| set
9 Tissue Dispenser (wall mounted) 2 set
10 | Faucet 2| pc
11 | Urinal with complete accessories 1| set

Notes:
I  The Financial Bid includes taxes, all cost relative to repair and refurbishment

I  The bidder shall shoulder all transportation costs, delivery charges and shall assume all risks until the goods have been delivered at the site
and accepted by PITC/PVAO.

I The amount in the signed submitted Detailed Financial Bid Form (Annex IX-A) must be equal to the sum of the bid indicated in the Financial
Bid Form per Annex IX

Bl DDER6S UNDERTAKI NG

I/IWE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby OFFER to
(supply/deliver/perform) the above-described items.

I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the bid documents, including the
posting of the required performance security within ten (10) calendar days from receipt of the Notice of Award.

Until a formal contract/order confirmation is prepared and signed, this Bid is binding on us.

Name of Company (in print)

Name and Signature of Company Authorized Representative

Date

L
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PLEASE USE THIS BID FORM ANNEXX-A
DO NOT RETYPE OR ALTER (Page ®f 2J)

PHILIPPINE INTERNATIONAL TRADING CORPORATION
BILL OF QUANTITIES
Supply of Labor and Materials for the Rehabilitation and Improvement of Balete Pass National
Shrine for the PVAO
Bid Ref No. MPG-B2-2019-488 3rd Rebid
(Previous Bid Ref No. MPG-B2-2019-145, 2019-313 Rebid & 2019-394 2nd Rebid)
Approved Budget for the Contract (ABC) R 3,365,384.61
(Prices must be VAT inclusive)

I NSTRUCTION TO THE BIDDER: Indicate cost per line item. DO NOT LERREEANY
ENTRY WILL NOT BE ACCEPTED. FALURE TO CONFORM WILL RESULT IN A RATING OF
',g%r_” DESCRIPTION QTY | UNIT (ﬁﬂéﬁaffniﬁr F'F',\'Qgg@}h E)'D
Labor Cost)
A. CONSTRUCTION OF ADMIN BULDING:
X. | Plumbing Works (cont.)
13 | Wash Basin w/complete accessories 2| set
14 | Floor Drain 4"x4"(stainless) 4 pc
15 | water Stainless Tank w/ steel mount 1| set
Sub Total - - - - - - -
XIl. | Ceiling Works
1 1"x2"x8' Cornice 39| pcs
2 1/4"x4'x8' Fiber-Cement Board 26 | pcs
3 Hardiflex Screw 4 box
4 0.4mm x 5m metal furring 13 pcs
5 0.5mm x 5m carrying channel 27 pcs
6 0.4mm x 3m Wall Angle 44 | pcs
7 Steel Hanger Rod x50ft 2 roll
8 Blind Rivets 5/32" 2383 pcs
9 Concrete Nail 1" 15 kg
10 | Baseboard 30| pcs
11 4" Spandrel Soffit 410 pcs
Sub Total - - - - - - -
Notes:

I  The Financial Bid includes taxes, all cost relative to repair and refurbishment

I The bidder shall shoulder all transportation costs, delivery charges and shall assume all risks until the goods have been delivered at the site
and accepted by PITC/PVAO.

I The amount in the signed submitted Detailed Financial Bid Form (Annex IX-A) must be equal to the sum of the bid indicated in the Financial
Bid Form per Annex IX

Bl DDER6S UNDERTAKI NG

I/IWE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby OFFER to
(supply/deliver/perform) the above-described items.

I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the bid documents, including the
posting of the required performance security within ten (10) calendar days from receipt of the Notice of Award.

Until a formal contract/order confirmation is prepared and signed, this Bid is binding on us.

Name of Company (in print)

Name and Signature of Company Authorized Representative

Date

L
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PLEASE USE THIS BID FORM ANNEX RA
DO NOT RETYPE OR ALTER (Pager of 2

PHILIPPINE INTERNATIONAL TRADING CORPORATION

BILL OF QUANTITIES
Supply of Labor and Materials for the Rehabilitation and Improvement of Balete Pass National
Shrine for the PVAO
B Bid Ref No. MPG-B2-2019-488 3rd Rebid
(Previous Bid Ref No. MPG-B2-2019-145, 2019-313 Rebid & 2019-394 2nd Rebid)

Approved Budget for the Contract (ABC) R 3,365,384.61
(Prices must be VAT inclusive)

INSTRUCTION TO THE BIDDER: Indicate cost per line item. DO NOT LEAVE ANY BLANK. | NDI CATE 00 |F ITEM I'S BEI NG
ENTRY WILL NOT BE ACCEPTED. FAILURE TO CONFORM WILL RESULT IN

UNIT COST
',i'%m DESCRIPTION QTY | UNIT |(Material and/or F'PNQEE'(A;,"hE)'D
) Labor Cost)
A. CONSTRUCTION OF ADMIN BULDING:
XIll. | Roofing Works
1 2"x3"x1.2mmx20' C-Purlins 46 pcs
2 2"x2"x1/4"x20' Angle Bar 28| pcs
2438x254x9mm Fascia Board (Fiber
3
Cement) 19| pcs
4 12 mm x6m Plain Sag Rod w/nut & washer 40 | pcs
5 Welding Electrode 30 kgs
6 Ga#26 Pre-Painted Roofing Panel (Rib-
Type) 117 | sg.m
7 8' Pre-Painted Roof Ridge 12 | pcs
8 24" Bend x 8' pre-Painted Flashing Gutter 19 pcs
9 2.5" Texscrew 750 pcs
10 | Roof Sealant 3 L
11 Base Plate 200 x 200 x 12mm 8 pcs
12 Anchor Bolts 32 pcs
Sub Total - - - - - - -
Notes:

I  The Financial Bid includes taxes, all cost relative to repair and refurbishment

I  The bidder shall shoulder all transportation costs, delivery charges and shall assume all risks until the goods have been delivered at the site
and accepted by PITC/PVAO.

I The amount in the signed submitted Detailed Financial Bid Form (Annex IX-A) must be equal to the sum of the bid indicated in the Financial
Bid Form per Annex IX

Bl DDER6S UNDERTAKI NG

I/IWE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby OFFER to
(supply/deliver/perform) the above-described items.

I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the bid documents, including the
posting of the required performance security within ten (10) calendar days from receipt of the Notice of Award.

Until a formal contract/order confirmation is prepared and signed, this Bid is binding on us.

Name of Company (in print)

Name and Signature of Company Authorized Representative

Date

L
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Supply of Labor and Materials for the Rehabilitation and Improvement of Balete Pass National Shrine for the PVAO




PITC J Philippine International Trading Corporation Bid Ref No. MP@2-2019-488 3 Rebid

PLEASE USE THIS BID FORM ANNEXXA
DO NOT RETYPE OR ALTER (PageBof 2

PHILIPPINE INTERNATIONAL TRADING CORPORATION
BILL OF QUANTITIES
Supply of Labor and Materials for the Rehabilitation and Improvement of Balete Pass National
Shrine for the PVAO
Bid Ref No. MPG-B2-2019-488 3rd Rebid
(Previous Bid Ref No. MPG-B2-2019-145, 2019-313 Rebid & 2019-394 2nd Rebid)
Approved Budget for the Contract (ABC) R 3,365,384.61
(Prices must be VAT inclusive)

I NSTRUCTION TO THE BIDDER: Indicate cost per line i1dEM | BOBEONGL DFFEREDY
ENTRY WILL NOT BE ACCEPTED. FAILURE TO CONFORM WILL RESULT IN
',i'%m DESCRIPTION QTY | UNIT (n%a,\tlga?gwizar F'PNQEE'(A;,"h E)'D
Labor Cost)
A. CONSTRUCTION OF ADMIN BULDING:
XIl. | Paint Works
Concrete Neutralizer 1| gals
2 Flat Latex White 12 | gals
3 Semi-Gloss Latex White 28 | gals
4 Read Lead Primer 15| gals
5 | Raw Siena Acrylic 2 L
6 Metal Primer 18 | gals
7 | Paint Thinner 8| gals
8 | Tinting Color 2 L
9 Paint Roller 7" 8| pcs
10 | paint Roller with tray 5| pcs
11 | Paint Roller w/ handle 7" 5| pcs
12 | paint Brush 1" 5| pcs
13 | Paint Brush 2" 5| pcs
14 | pPaint Brush 4" 5| pcs
15 | Paint Brush 6" 4| pcs

Notes:
I The Financial Bid includes taxes, all cost relative to repair and refurbishment

I The bidder shall shoulder all transportation costs, delivery charges and shall assume all risks until the goods have been delivered at the site
and accepted by PITC/PVAO.

I  The amount in the signed submitted Detailed Financial Bid Form (Annex IX-A) must be equal to the sum of the bid indicated in the Financial
Bid Form per Annex IX

Bl DDER6S UNDERTAKI NG

I/IWE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby OFFER to
(supply/deliver/perform) the above-described items.

I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the bid documents, including the
posting of the required performance security within ten (10) calendar days from receipt of the Notice of Award.

Until a formal contract/order confirmation is prepared and signed, this Bid is binding on us.

Name of Company (in print)

Name and Signature of Company Authorized Representative

Date

L
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Supply of Labor and Materials for the Rehabilitation and Improvement of Balete Pass National Shrine for the PVAO




PITC J Philippine International Trading Corporation Bid Ref No. MP@2-2019-488 3 Rebid

PLEASE USE THIS BID FORM ANNEX RA
DO NOT RETYPE OR ALTER (Page9of 2

PHILIPPINE INTERNATIONAL TRADING CORPORATION
BILL OF QUANTITIES
Supply of Labor and Materials for the Rehabilitation and Improvement of Balete Pass National
Shrine for the PVAO
Bid Ref No. MPG-B2-2019-488 3rd Rebid
(Previous Bid Ref No. MPG-B2-2019-145, 2019-313 Rebid & 2019-394 2nd Rebid)
Approved Budget for the Contract (ABC) R 3,365,384.61
(Prices must be VAT inclusive)

I NSTRUCTION TO THE BIDDER: Indicate cost per line item. DO NOT LEARWREEANY
ENTRY WILLNOTBEACCEPTED. FAILURE TO CONFORM WILL RESULT IN A RATIN
',i'%m DESCRIPTION QTY | UNIT (n%a,\tlga?gwir F'PNQEE'(A;,"h E)'D
Labor Cost)
A. CONSTRUCTION OF ADMIN BULDING:
XIll. | Paint Works (Cont.)
16 | Glazing Putty 26 gals
17 | stoppa Rugs 3 kls
18 | Putty Knife 4 pcs
Sub Total - - - - - - -
XIV. | Tile Works
1 0.60mx0.60m Granite Floor Tiles 170 | pcs
2 | 0.20mx0.20m Granite Tiles 275 | pcs
3 | 0.20mx0.30m Granite Wall Tiles 581 | pcs
4 | wall Stone Cladding 13 | sg.m
5 Portland Cement 56 | bags
6 |Sand 3.1| cum
7 | Tile Adhesive 14 | bags
8 | Tile Grout (2 kls) 9 | packs
9 |0.15m @ Grinder Disc 3| pcs
Sub Total - - - - - - -
Notes:

I The Financial Bid includes taxes, all cost relative to repair and refurbishment

I The bidder shall shoulder all transportation costs, delivery charges and shall assume all risks until the goods have been delivered at the site
and accepted by PITC/PVAO.

I The amount in the signed submitted Detailed Financial Bid Form (Annex IX-A) must be equal to the sum of the bid indicated in the Financial
Bid Form per Annex IX

Bl DDER6S UNDERTAKI NG

I/IWE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby OFFER to
(supply/deliver/perform) the above-described items.

I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the bid documents, including the
posting of the required performance security within ten (10) calendar days from receipt of the Notice of Award.

Until a formal contract/order confirmation is prepared and signed, this Bid is binding on us.

Name of Company (in print)

Name and Signature of Company Authorized Representative

Date

L
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Supply of Labor and Materials for the Rehabilitation and Improvement of Balete Pass National Shrine for the PVAO




PITC J Philippine International Trading Corporation Bid Ref No. MP@2-2019-488 3 Rebid

PLEASE USE THIS BID FORM ANNEX RA
DO NOT RETYPE OR ALTER (PagelOof 2))

PHILIPPINE INTERNATIONAL TRADING CORPORATION

BILL OF QUANTITIES
Supply of Labor and Materials for the Rehabilitation and Improvement of Balete Pass National
Shrine for the PVAO
Bid Ref No. MPG-B2-2019-488 3rd Rebid
(Previous Bid Ref No. MPG-B2-2019-145, 2019-313 Rebid & 2019-394 2nd Rebid)

Approved Budget for the Contract (ABC) R 3,365,384.61
(Prices must be VAT inclusive)

I NSTRUCTION TO THE BI DDER: Indicate cost per line item. DO NOT LEAWREEANY
ENTRY WILLNOTBEACCEPTED. FAILURE TO CONFORM WILL RESULT IN A RATIN
UNIT COST
',i'%m DESCRIPTION QTY | UNIT |(Material and/or F'PNQEE'(A;,"hE)'D
) Labor Cost)
A. CONSTRUCTION OF ADMIN BULDING:
XV. Landscaping Works
1 Ornamental Plants 1 lot
2 Stainless Hand Drail for Ramp & 1 set
3 Stair Nosing 8| pcs
4 Stainless Steel Lettering 13 pcs
5 Stainless Steel Logo (PVAO) [as per
drawings/specs] 1 set
Sub Total - - - - - - -
Total i A. Construction of Admin Building (I - XV) -----
Notes:

I  The Financial Bid includes taxes, all cost relative to repair and refurbishment

I The bidder shall shoulder all transportation costs, delivery charges and shall assume all risks until the goods have been delivered at the site
and accepted by PITC/PVAO.

I The amount in the signed submitted Detailed Financial Bid Form (Annex IX-A) must be equal to the sum of the bid indicated in the Financial
Bid Form per Annex IX

Bl DDER6S UNDERTAKI NG

I/IWE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby OFFER to
(supply/deliver/perform) the above-described items.

I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the bid documents, including the
posting of the required performance security within ten (10) calendar days from receipt of the Notice of Award.

Until a formal contract/order confirmation is prepared and signed, this Bid is binding on us.

Name of Company (in print)

Name and Signature of Company Authorized Representative

Date

L
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Supply of Labor and Materials for the Rehabilitation and Improvement of Balete Pass National Shrine for the PVAO




PITC J Philippine International Trading Corporation Bid Ref No. MP@2-2019-488 3 Rebid

PLEASE USE THIS BID FORM ANNEX RA
DO NOT RETYPE OR ALTER (Pagellof 2)

PHILIPPINE INTERNATIONAL TRADING CORPORATION

BILL OF QUANTITIES
Supply of Labor and Materials for the Rehabilitation and Improvement of Balete Pass National
Shrine for the PVAO
Bid Ref No. MPG-B2-2019-488 3rd Rebid
(Previous Bid Ref No. MPG-B2-2019-145, 2019-313 Rebid & 2019-394 2nd Rebid)

Approved Budget for the Contract (ABC) R 3,365,384.61
(Prices must be VAT inclusive)

INSTRUCTION TO THE BIDDER: Indicate cost per lineitem. DONOT LEAVE ANY BLANK. | NDI CATE 00 IF ITEM
ENTRY WILL NOT BE ACCEPTED. FAILURE TO CONFORM WILL RESULT IN
UNIT COST
',il%m DESCRIPTION QTY | UNIT |(Material and/or F'F',\'QQE'(AE,LhE)'D
) Labor Cost)

B. CONSTRUCTION OF SEPTIC TANK (2 UNITS) AND CEESPOOL (2 UNITS):

l. Excavation Works

1 Septic Tank 18 | cu.m
2 Ceespool 2| cum
Sub Total - - - - - - -
Il. Concrete/Masonry Works
1 6" CHB 440 | pcs
2 Portland Cement 36 | bags
3 Gravel 2| cum
4 Sand 2| cum
5 Ceespool rubble materials 11 cum
6 10mm RSB 90 pcs
Sub Total - - - - - - -
Il Plumbing Works
1 6" PVC Pipe 4| pcs
2 6" PVC Sanitary Tee 6| pcs
3 PVC Sanitary Clean-Out with Plug 6| pcs
4 Teflon Tape 6| rolls

Notes:
I  The Financial Bid includes taxes, all cost relative to repair and refurbishment

I The bidder shall shoulder all transportation costs, delivery charges and shall assume all risks until the goods have been delivered at the site
and accepted by PITC/PVAO.

I The amount in the signed submitted Detailed Financial Bid Form (Annex IX-A) must be equal to the sum of the bid indicated in the Financial
Bid Form per Annex IX

Bl DDER6S UNDERTAKI NG

I/IWE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby OFFER to
(supply/deliver/perform) the above-described items.

I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the bid documents, including the
posting of the required performance security within ten (10) calendar days from receipt of the Notice of Award.

Until a formal contract/order confirmation is prepared and signed, this Bid is binding on us.

Name of Company (in print)

Name and Signature of Company Authorized Representative

Date

L
Section XI. Bidding Forms Page 106 of 132

Supply of Labor and Materials for the Rehabilitation and Improvement of Balete Pass National Shrine for the PVAO




PITC J Philippine International Trading Corporation Bid Ref No. MP@2-2019-488 3 Rebid

PLEASE USE THIS BID FORM ANNEX RA
DO NOT RETYPE OR ALTER (Pagel2of 2]

PHILIPPINE INTERNATIONAL TRADING CORPORATION
BILL OF QUANTITIES
Supply of Labor and Materials for the Rehabilitation and Improvement of Balete Pass National
Shrine for the PVAO
Bid Ref No. MPG-B2-2019-488 3rd Rebid
(Previous Bid Ref No. MPG-B2-2019-145, 2019-313 Rebid & 2019-394 2nd Rebid)
Approved Budget for the Contract (ABC) R 3,365,384.61
(Prices must be VAT inclusive)

INSTRUCTION TO THE BIDDER: Indicate cost per line item. DO NOT LEAVE ANY BLANK. | NDI CATE 00 |F ITEM I'S BEI NG
ENTRY WILL NOT BE ACCEPTED. FAILURE TO CONFORM WILL RESULT IN

UNIT COST
',i'%m DESCRIPTION QTY | UNIT |(Material and/or F'PNQEE'(A;,"h E)'D
: Labor Cost)

B. CONSTRUCTION OF SEPTIC TANK (2 UNITS) AND CEESPOOL (2 UNITS):

ll. Plumbing Works (Cont.)

Plumbing Lines 2 lot
PVC Solvent Cement (500cc) 2| can
Vulca Seal 2 L
Sub Total - - - - - - -
V. Form Works
1 Ordinary Plywood 1/4"x4'x8" 4| bd.ft
2 GL 2"x2"x12' 12| pcs
3 Gl Tie Wire GA16 6 kgs
4 CWN 4 kgs
Sub Total - - - - - - -

Total 7 B. Construction of Septic Tank [2 Units] & Ceespool [2 Units] (I - IV)- - - -

Notes:
I  The Financial Bid includes taxes, all cost relative to repair and refurbishment

9 The bidder shall shoulder all transportation costs, delivery charges and shall assume all risks until the goods have been delivered at the site
and accepted by PITC/PVAO.

I The amount in the signed submitted Detailed Financial Bid Form (Annex IX-A) must be equal to the sum of the bid indicated in the Financial
Bid Form per Annex IX

Bl DDER6S UNDERTAKI NG

I/IWE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby OFFER to
(supply/deliver/perform) the above-described items.

I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the bid documents, including the
posting of the required performance security within ten (10) calendar days from receipt of the Notice of Award.

Until a formal contract/order confirmation is prepared and signed, this Bid is binding on us.

Name of Company (in print)

Name and Signature of Company Authorized Representative

Date
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PITC J Philippine International Trading Corporation Bid Ref No. MP@2-2019-488 3 Rebid

PLEASE USE THIS BID FORM ANNEX RA
DO NOT RETYPE OR ALTER (Pagel3of 2]

PHILIPPINE INTERNATIONAL TRADING CORPORATION
BILL OF QUANTITIES
Supply of Labor and Materials for the Rehabilitation and Improvement of Balete Pass National
Shrine for the PVAO
Bid Ref No. MPG-B2-2019-488 3rd Rebid
(Previous Bid Ref No. MPG-B2-2019-145, 2019-313 Rebid & 2019-394 2nd Rebid)
Approved Budget for the Contract (ABC) R 3,365,384.61
(Prices must be VAT inclusive)

I NSTRUCTION TO THE BI DDER: Indicate cost per line item. DO NOT LEARREEANY
ENTRYWI LL NOT BE ACCEPTED. FAILURE TO CONFORM WILL RESULT IN A
UNIT COST
',il‘zm DESCRIPTION QTY | UNIT |(Material and/or F'PNQEE'(A;,LhE)'D
) Labor Cost)
C. CONSTRUCTION OF TOURIST CR (1 UNIT):
l. Excavation Works
1 Wall Footings ‘ 1.92 ‘ cu.m ‘
Sub Total - - - - - - -
1. Earth Works
1 Gravel (Gravel Bedding) \ 1.2 \ cu.m ‘
ll. Earth Works
1 | Ordinary Plywood 1/4"x4'x8" 5| bd.ft
2 Ordinary Lumber 2"x2"x12' 8| pcs
3 CWN (assorted) 3 kg
Sub Total - - - - - - -
V. Concrete Works (Construction of Wall Footings, Slab on Fill
1 Portland Cement 24 | bags
2 Gravel 26| cum
3 |Sand 1.3| cum
4 12mm RSB 20 pcs
5 10mm RSB 10 pcs
6 Gl Tie Wire Ga. 16 4 kls
Sub Total - - - - - - -
Notes:

I The Financial Bid includes taxes, all cost relative to repair and refurbishment

I The bidder shall shoulder all transportation costs, delivery charges and shall assume all risks until the goods have been delivered at the site
and accepted by PITC/PVAO.

I The amount in the signed submitted Detailed Financial Bid Form (Annex IX-A) must be equal to the sum of the bid indicated in the Financial
Bid Form per Annex IX

Bl DDER6S UNDERTAKI NG

I/IWE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby OFFER to
(supply/deliver/perform) the above-described items.

I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the bid documents, including the
posting of the required performance security within ten (10) calendar days from receipt of the Notice of Award.

Until a formal contract/order confirmation is prepared and signed, this Bid is binding on us.

Name of Company (in print)

Name and Signature of Company Authorized Representative

Date
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Supply of Labor and Materials for the Rehabilitation and Improvement of Balete Pass National Shrine for the PVAO




PITC J Philippine International Trading Corporation Bid Ref No. MP@2-2019-488 3 Rebid

PLEASE USE THIS BID FORM ANNEX RA
DO NOT RETYPE OR ALTER (Pagel4of 2]

PHILIPPINE INTERNATIONAL TRADING CORPORATION
BILL OF QUANTITIES
Supply of Labor and Materials for the Rehabilitation and Improvement of Balete Pass National
Shrine for the PVAO
Bid Ref No. MPG-B2-2019-488 3rd Rebid
(Previous Bid Ref No. MPG-B2-2019-145, 2019-313 Rebid & 2019-394 2nd Rebid)
Approved Budget for the Contract (ABC) R 3,365,384.61
(Prices must be VAT inclusive)

INSTRUCTION TO THE BIDDER: Indicate cost per line item. DO NOT LERREEANY
ENTRY WILL NOT BE ACCEPTED. FAILURE TO CONFORM WILL RESULT IN
',il%r_n DESCRIPTION QTY | UNIT (Hﬂéﬁaﬁilr F'F',\'Qgg'(%h E)'D
Labor Cost)
C. CONSTRUCTION OF TOURIST CR (1 UNIT):
V. Masonry Works
1 6"x8"x16" CHB 548 | pcs
2 4"x8"x16" CHB 90 | pcs
3 Portland Cement 54 | bags
4 Sand 4| cum
5 10mm RSB 30 | pcs
6 Gl Tie Wire Ga. 16 3 kgs
Sub Total - - - - - - -
VI. Ceiling Works
1 1"x2"x8' Cornice 7| pcs
2 1/4"x4'x8' Fiber-Cement Board 8| pcs
3 Hardiflex Screw 1| box
4 0.4mm x 5m metal furring 10| pcs
5 0.5mm x 5m carrying channel 4| pcs
6 0.4mm x 3m Wall Angle 12| pcs
7 Steel Hanger Rod 1 roll
8 Blind Rivets 5/32" 250 | pcs
Notes:

I  The Financial Bid includes taxes, all cost relative to repair and refurbishment

I  The bidder shall shoulder all transportation costs, delivery charges and shall assume all risks until the goods have been delivered at the site
and accepted by PITC/PVAO.

I The amount in the signed submitted Detailed Financial Bid Form (Annex IX-A) must be equal to the sum of the bid indicated in the Financial
Bid Form per Annex IX

Bl DDER6S UNDERTAKI NG

I/IWE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby OFFER to
(supply/deliver/perform) the above-described items.

I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the bid documents, including the
posting of the required performance security within ten (10) calendar days from receipt of the Notice of Award.

Until a formal contract/order confirmation is prepared and signed, this Bid is binding on us.

Name of Company (in print)

Name and Signature of Company Authorized Representative

Date

L
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Supply of Labor and Materials for the Rehabilitation and Improvement of Balete Pass National Shrine for the PVAO




PITC J Philippine International Trading Corporation Bid Ref No. MP@2-2019-488 3 Rebid

PLEASE USE THIS BID FORM ANNEX RA
DO NOT RETYPE OR ALTER (Pagel5of 2]

PHILIPPINE INTERNATIONAL TRADING CORPORATION
BILL OF QUANTITIES
Supply of Labor and Materials for the Rehabilitation and Improvement of Balete Pass National
Shrine for the PVAO
Bid Ref No. MPG-B2-2019-488 3rd Rebid
(Previous Bid Ref No. MPG-B2-2019-145, 2019-313 Rebid & 2019-394 2nd Rebid)
Approved Budget for the Contract (ABC) R 3,365,384.61
(Prices must be VAT inclusive)

INSTRUCTION TO THE BIDDER: Indicate cost per line item. DO NOT LEAREEANY
ENTRY WILLNOTBEACCEPTED. FAILURE TO CONFORM WILL RESULT IN A RATIN
',il%m DESCRIPTION QTY | UNIT (Hﬂéﬁaﬁilr F'F',\'Qgg'(%h E)'D
) Labor Cost)
C. CONSTRUCTION OF TOURIST CR (1 UNIT):
VI. Ceiling Works (Cont.)
9 Concrete Nail 1" ‘ 1 ‘ kg ‘
Sub Total - - - - - - -
VII. Doors and Windows
1 D1 - 0.80m x 2.10m Panel Door w/ Jambs 2| sets
2 W1 - 0.50m x 1.2m Analok Frame 4| sets
3 Door Lock 2| sets
4 Hinges Loose Pin 4"x4" 2 | pairs
5 Floor-mounted metal door stop 2| sets
6 Yale Metal Door Closer 2| sets
Sub Total - - - - - - -
VIIl. | Roofing Works
1 2"x3"x1.2mmx20' C-Purlins 12 pcs
2 2"x2"x1/4"x20" Angle Bar 15 pcs
3 1/4" Fascia Board (Fiber Cement) 4 pcs
4 10mm Dia RSB x6m Plain Bar Sag Rod 6| pcs

Notes:
I  The Financial Bid includes taxes, all cost relative to repair and refurbishment

I The bidder shall shoulder all transportation costs, delivery charges and shall assume all risks until the goods have been delivered at the site
and accepted by PITC/PVAO.

I The amount in the signed submitted Detailed Financial Bid Form (Annex IX-A) must be equal to the sum of the bid indicated in the Financial
Bid Form per Annex IX

Bl DDER6S UNDERTAKI NG

I/IWE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby OFFER to
(supply/deliver/perform) the above-described items.

I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the bid documents, including the
posting of the required performance security within ten (10) calendar days from receipt of the Notice of Award.

Until a formal contract/order confirmation is prepared and signed, this Bid is binding on us.

Name of Company (in print)

Name and Signature of Company Authorized Representative

Date
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Supply of Labor and Materials for the Rehabilitation and Improvement of Balete Pass National Shrine for the PVAO




PITC J Philippine International Trading Corporation Bid Ref No. MP@2-2019-488 3 Rebid

PLEASE USE THIS BID FORM ANNEX RA
DO NOT RETYPE OR ALTER (Pagel6of 2]

PHILIPPINE INTERNATIONAL TRADING CORPORATION
BILL OF QUANTITIES
Supply of Labor and Materials for the Rehabilitation and Improvement of Balete Pass National
Shrine for the PVAO
Bid Ref No. MPG-B2-2019-488 3rd Rebid
(Previous Bid Ref No. MPG-B2-2019-145, 2019-313 Rebid & 2019-394 2nd Rebid)
Approved Budget for the Contract (ABC) R 3,365,384.61
(Prices must be VAT inclusive)

INSTRUCTION TO THE BIDDER: Indicate cost per line item. DO NOT LERREEANY
ENTRY WILL NOT BE ACCEPTED. FAILURE TO CONFORM WILL RESULT IN
UNIT COST
',il%m DESCRIPTION QTY | UNIT |(Material and/or F'F',\'Qgg'(%h E)'D
) Labor Cost)
C. CONSTRUCTION OF TOURIST CR (1 UNIT):
VIIl. | Roofing Works (Cont.)
5 Welding Electrode 8 kg
6 Ga#26 Pre-Painted Roofing Panel (Rib-
Type) 18.36 | sg.m
7 24" Bend x 8' Valley Gutter 3 pcs
8 24" Bend x 8' pre-Painted Flashing Gutter 3 pcs
9 2.5" Texscrew 180 pcs
10 Roof Sealant 1 [tr
Sub Total - - - - - - -
IX. Tile Works
1 0.20mx0.20m Granite Floor Tiles 90 | pcs
2 | 0.2mx0.3m Granite Wall Tiles 160 | pcs
3 | wall Stone Cladding 7.2| sgq.m
4 Portland Cement 2 | bags
5 Sand 1| cum
6 | Tile Adhesive 3| bags
7 | Tile Grout (2 kls) 6 | packs
Sub Total - - - - - - -

Notes:
I The Financial Bid includes taxes, all cost relative to repair and refurbishment

I The bidder shall shoulder all transportation costs, delivery charges and shall assume all risks until the goods have been delivered at the site
and accepted by PITC/PVAO.

I The amount in the signed submitted Detailed Financial Bid Form (Annex IX-A) must be equal to the sum of the bid indicated in the Financial
Bid Form per Annex IX

Bl DDER6S UNDERTAKI NG

I/IWE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby OFFER to
(supply/deliver/perform) the above-described items.

I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the bid documents, including the
posting of the required performance security within ten (10) calendar days from receipt of the Notice of Award.

Until a formal contract/order confirmation is prepared and signed, this Bid is binding on us.

Name of Company (in print)

Name and Signature of Company Authorized Representative

Date
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Supply of Labor and Materials for the Rehabilitation and Improvement of Balete Pass National Shrine for the PVAO




PITC J Philippine International Trading Corporation Bid Ref No. MP@2-2019-488 3 Rebid

PLEASE USE THIS BID FORM ANNEX RA
DO NOT RETYPE OR ALTER (Pagel7of 2]

PHILIPPINE INTERNATIONAL TRADING CORPORATION
BILL OF QUANTITIES
Supply of Labor and Materials for the Rehabilitation and Improvement of Balete Pass National
Shrine for the PVAO
Bid Ref No. MPG-B2-2019-488 3rd Rebid
(Previous Bid Ref No. MPG-B2-2019-145, 2019-313 Rebid & 2019-394 2nd Rebid)
Approved Budget for the Contract (ABC) R 3,365,384.61
(Prices must be VAT inclusive)

INSTRUCTION TO THE BIDDER: Indicate cost per line itd@EM |BOBEONGLDAFEREDY
ENTRY WILL NOT BE ACCEPTED. FAILURE TO CONFORM WILL RESULT IN
UNIT COST
',il%m DESCRIPTION QTY | UNIT |(Material and/or F'F',\'Qgg'(%h E)'D
) Labor Cost)
C. CONSTRUCTION OF TOURIST CR (1 UNIT):
X. Electrical Works
1 2-36W Mirrorized Lamp, Fully Recessed 2| sets
5 6" Circular Pinlight (Recessed Type) w/18W
LED Bulb 4| sets
3 15 Amps Circuit Breaker 1 set
4 | 1-Gang Light Switch 3| sets
S | #14 THHN Stranded Wire 0.5 rolls
6 | #12 THHN Stranded Wire 0.5 rolls
7 | #10 THHN Stranded Wire 05| roll
8 | #8 THW Wire 0.25| roll
9 | 8" Junction Box 3| pcs
10 | 2"x4" Utility Box 3| pcs
11 | Flexible Hose 1/2" (Orange) 1| roll
12 | Electrical Tape 2| roll
13 | Duplex Convenience Outlet 2| sets
Sub Total - - - - - - -
Notes:

I The Financial Bid includes taxes, all cost relative to repair and refurbishment

I The bidder shall shoulder all transportation costs, delivery charges and shall assume all risks until the goods have been delivered at the site
and accepted by PITC/PVAO.

I The amount in the signed submitted Detailed Financial Bid Form (Annex IX-A) must be equal to the sum of the bid indicated in the Financial
Bid Form per Annex IX

Bl DDER6S UNDERTAKI NG

I/IWE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby OFFER to
(supply/deliver/perform) the above-described items.

I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the bid documents, including the
posting of the required performance security within ten (10) calendar days from receipt of the Notice of Award.

Until a formal contract/order confirmation is prepared and signed, this Bid is binding on us.

Name of Company (in print)

Name and Signature of Company Authorized Representative

Date
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PLEASE USE THIS BID FORM ANNEXXA
DO NOT RETYPE OR ALTER (Pagel8of 2]

PHILIPPINE INTERNATIONAL TRADING CORPORATION
BILL OF QUANTITIES
Supply of Labor and Materials for the Rehabilitation and Improvement of Balete Pass National
Shrine for the PVAO
Bid Ref No. MPG-B2-2019-488 3rd Rebid
(Previous Bid Ref No. MPG-B2-2019-145, 2019-313 Rebid & 2019-394 2nd Rebid)
Approved Budget for the Contract (ABC) R 3,365,384.61
(Prices must be VAT inclusive)

INSTRUCTION TO THE BIDDER: Indicate cost per line itd@EM |BOBEONGLDAFEREDY
ENTRY WILL NOT BE ACCEPTED. FAILURE TO CONFORM WILL RESULT IN
UNIT COST
',il%m DESCRIPTION QTY | UNIT |(Material and/or F'F',\'Qgg'(%h E)'D
) Labor Cost)
C. CONSTRUCTION OF TOURIST CR (1 UNIT):
XI. Plumbing Works
1 Water Closet w/Complete fixtures & Fittings 2| sets
5 Plumbing Lines, Connections, Fittings and
Waterline System 1 lot
3 0.45mx0.6m Mirror 2| sets
4 Bidet w/ Complete Fittings 2| sets
S Liguid Soap Holder/Dispenser 2 set
6 | Auto Hand Dryer (White) 2| set
7 Tissue Dispenser (wall mounted) 2 set
8 Faucet 1 pc
9 Urinal with complete accessories 1| set
10 | wash Basin w/complete accessories 2 set
11 | Floor Drain 4"x4"(stainless) 2| pc
Sub Total - - - - - - -
XII. Paint Works
1 Concrete Neutralizer 1| gals
2 Flat Latex White 2| gals
3 Semi-Gloss Latex White 2| gals

Notes:
I  The Financial Bid includes taxes, all cost relative to repair and refurbishment

I The bidder shall shoulder all transportation costs, delivery charges and shall assume all risks until the goods have been delivered at the site
and accepted by PITC/PVAO.

I The amount in the signed submitted Detailed Financial Bid Form (Annex IX-A) must be equal to the sum of the bid indicated in the Financial
Bid Form per Annex IX

Bl DDER6S UNDERTAKI NG

IIWE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby OFFER to
(supply/deliver/perform) the above-described items.

I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the bid documents, including the
posting of the required performance security within ten (10) calendar days from receipt of the Notice of Award.

Until a formal contract/order confirmation is prepared and signed, this Bid is binding on us.

Name of Company (in print)

Name and Signature of Company Authorized Representative

Date
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PLEASE USE THIS BID FORM ANNEX RA
DO NOT RETYPE OR ALTER (Pagel9of 2))

PHILIPPINE INTERNATIONAL TRADING CORPORATION
BILL OF QUANTITIES
Supply of Labor and Materials for the Rehabilitation and Improvement of Balete Pass National
Shrine for the PVAO
Bid Ref No. MPG-B2-2019-488 3rd Rebid
(Previous Bid Ref No. MPG-B2-2019-145, 2019-313 Rebid & 2019-394 2nd Rebid)
Approved Budget for the Contract (ABC) R 3,365,384.61
(Prices must be VAT inclusive)

INSTRUCTION TO THE BIDDER: Indicate cost per line item DO NOT LERREEANY
ENTRY WILL NOT BE ACCEPTED.FA| LURE TO CONFORM WI LL RESULT IN A RATING OF
',il%r_n DESCRIPTION QTY | UNIT (ﬁa'féﬁafgiﬁr F'F',\'Qgg'(ﬁ,LhE)'D
Labor Cost)
C. CONSTRUCTION OF TOURIST CR (1 UNIT):
XII. Paint Works (Cont.)
4 Read Lead Primer 2| gals
S | Raw Siena Acrylic 1 L
6 | Metal Primer 1| gal
7 | Paint Thinner 1| gal
8 | Tinting Color 1 L
9 | Paint Roller 7" 1| pc
10 | paint Roller with tray 1| pc
11 | Paint Roller w/ handle 7" 1| pc
12 | paint Brush 1" 1| pc
13 | Paint Brush 2" 1| pc
14 | Paint Brush 4" 1| pc
15 | Paint Brush 6" 1| pc
16 | Glazing Putty 2| gal
17 | Stoppa Rugs 1 ki
Sub Total - - - - - - -

Notes:
I  The Financial Bid includes taxes, all cost relative to repair and refurbishment

I The bidder shall shoulder all transportation costs, delivery charges and shall assume all risks until the goods have been delivered at the site
and accepted by PITC/PVAO.

I  The amount in the signed submitted Detailed Financial Bid Form (Annex IX-A) must be equal to the sum of the bid indicated in the Financial
Bid Form per Annex IX

Bl DDER6S UNDERTAKI NG

I/IWE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby OFFER to
(supply/deliver/perform) the above-described items.

I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the bid documents, including the
posting of the required performance security within ten (10) calendar days from receipt of the Notice of Award.

Until a formal contract/order confirmation is prepared and signed, this Bid is binding on us.

Name of Company (in print)

Name and Signature of Company Authorized Representative

Date
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PLEASE USE THIS BID FORM ANNEX RA
DO NOT RETYPE OR ALTER (Page20of 2]

PHILIPPINE INTERNATIONAL TRADING CORPORATION
BILL OF QUANTITIES
Supply of Labor and Materials for the Rehabilitation and Improvement of Balete Pass National
Shrine for the PVAO
Bid Ref No. MPG-B2-2019-488 3rd Rebid
(Previous Bid Ref No. MPG-B2-2019-145, 2019-313 Rebid & 2019-394 2nd Rebid)
Approved Budget for the Contract (ABC) R 3,365,384.61
(Prices must be VAT inclusive)

| NSTRUCTION TO THE BIDDER: Indicate cost per line item. DO NOT LEARREEANY
ENTRY WILL NOT BE ACCEPTED.FAI LURE TO CONFORM WILL RESULT IN A RATING OF
UNIT COST
',il%m DESCRIPTION QTY | UNIT |(Material and/or F'F',\'Qgg'(ﬁ,LhE)'D
) Labor Cost)
C. CONSTRUCTION OF TOURIST CR (1 UNIT):
XIII. Landscaping Works
1 Ornamental Plants 12| sg.m
2 Decorative stones 12 | sg.m

Sub Total - - - - - - -

Total i C. Construction of Tourist CR [1 Unit] (I - XIlI-) - - - - -

D. ROAD SIGNAGES

1 Excavation 05| cum
> Regulatory/\Narning_ Markers 3mm thickness

(alum) [as per drawings/specs] 8| pcs
3 Gl Pipe 2" S=20 with complete accessories 8 | units
4 Portland Cement 3 bag
5 Sand 1| cum
6 Mettalic Spray Paint (Silver) 5| pcs

Total i D. Road Signage - - - - -
Notes:

I The Financial Bid includes taxes, all cost relative to repair and refurbishment

9 The bidder shall shoulder all transportation costs, delivery charges and shall assume all risks until the goods have been delivered at the site
and accepted by PITC/PVAO.

I  The amount in the signed submitted Detailed Financial Bid Form (Annex IX-A) must be equal to the sum of the bid indicated in the Financial
Bid Form per Annex IX

Bl DDER6S UNDERTAKI NG

I/IWE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby OFFER to
(supply/deliver/perform) the above-described items.

I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the bid documents, including the
posting of the required performance security within ten (10) calendar days from receipt of the Notice of Award.

Until a formal contract/order confirmation is prepared and signed, this Bid is binding on us.

Name of Company (in print)

Name and Signature of Company Authorized Representative

Date

L
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PLEASE USE THIS BID FORM ANNEXX-A
DO NOT RETYPE OR ALTER (Page 21 of 2.

PHILIPPINE INTERNATIONAL TRADING CORPORATION
BILL OF QUANTITIES

Supply of Labor and Materials for the Rehabilitation and Improvement of Balete Pass National
Shrine for the PVAO

Bid Ref No. MPG-B2-2019-488 3rd Rebid
(Previous Bid Ref No. MPG-B2-2019-145, 2019-313 Rebid & 2019-394 2nd Rebid)

Approved Budget for the Contract (ABC) R 3,365,384.61
(Prices must be VAT inclusive)

I NSTRUCTION TO THE BI DDER: Indicate cost per line item. DO NOT LEARREEANY
ENTRY WILL NOT BE ACCEPTED.FAI LURE TO CONFORM WILL RESULT IN A RATING OF
UNIT COST
',il%m DESCRIPTION QTY | UNIT |(Material and/or F'F',\'Qgg'(%h E)'D
) Labor Cost)
E. PROVISION OF EQUIPMENT AND FURNITURE
1 2.5HP Splifype ACU to include copper tubing 1| Unit
and frames otondenser
2 1HP WindowType ACU 2| Units
3 Desktop Computers 3| Units
4 Sofa Bed (3 Seater) 1| Set
5 All in Oneg Multi Function (Copier/Printer/Fax 1| Unit
Machine)

. TOTALOF ATOE

. OVERHEAD/MISCELLANEOUS

lll. OTHER COSTS, MATERIALS NECESSARY TO COMPLETE THE PROJECT

IV. APPLICABLE PERMITS AND LICENSES

V. AS BUILT PLANS

V. CONTRACTOR®S PROFI T

GRAND TOTAL

Notes:
I  The Financial Bid includes taxes, all cost relative to repair and refurbishment

9 The bidder shall shoulder all transportation costs, delivery charges and shall assume all risks until the goods have been delivered at the site
and accepted by PITC/PVAO.

I The amount in the signed submitted Detailed Financial Bid Form (Annex IX-A) must be equal to the sum of the bid indicated in the Financial
Bid Form per Annex IX

Bl DDER6S UNDERTAKI NG

IIWE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby OFFER to
(supply/deliver/perform) the above-described items.

I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the bid documents, including the
posting of the required performance security within ten (10) calendar days from receipt of the Notice of Award.

Until a formal contract/order confirmation is prepared and signed, this Bid is binding on us.

Name of Company (in print)

Name and Signature of Company Authorized Representative

Date
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Annex IX-B

Supply of Labor and Materials for the Rehabilitation and Improvement of
Balete Pass National Shrine for the PVAO

Bid Ref No. MPG  -B2-2019 -488 3rd Rebid
(Previous Bid Ref No. MPG -B2-2019 -145, 2019 -313 Rebid & 2019 -394 2nd
Rebid )

(Sample Format Only)
UNIT COST ANALYSIS (UCA )

Its(r)n Particulars Unit | Quantity Unit Amount

Cost

1.0 Materials
1.1
1.2

SUB TOTAL 1.0

2.0 Labor
2.1
2.2

SUB TOTAL 2.0

3.0 Equipment
3.1
3.2

SUB TOTAL 3.0

A. Direct Cost (1.0+2.0+3.0)
B. Overhead, Contingencies
and Miscellaneous

C. Contractor os

D. Government Taxes

E. Total Cost

F. Unit Cost

Note:
This is a sample format only. Bidder may revise the form as long as bidder provides UCA for
each line item indicated in their Bill of Quantities per Annex IX-A

Prepared by:

Name and Signature
Bidder s Authorized Representative
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SECTION X.

POST QUALIFICATION DOCUMENT
(APPLICABLE ONLY TO DECLARED LOWEST
/ SINGLE CALCULATED BIDDER)
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Annex X

(BI DDER3OS COMPANY LETTERHEAD

COMPANY PROFILE

COMPANY NAME

ADDRESS

HEAD OFFICE

BRANCH

TELEPHONE NUMBER/S
HEAD OFFICE

BRANCH
FAX NUMBER/S
HEAD OFFICE

BRANCH

E-mail Address

NUMBER OF YEARS IN BUSINESS :

NUMBER OF EMPLOYEES

LIST OMAJOR STOCKHOLDERS

LIST OF BOARD OF DIRECTORS

LIST OF KEY PERSONNEL (NAME,
SIGNATURE & DESIGNATION) AS |
AUTHORIZED CONTACT PERSON |
THE PROJECT [at least THREE (3)]

CERTIFIED CORRECT:

Name &ignature of Authorized Representative

Position

Date
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Annex XA

(Bi dderds Company Letter heac

Project Title

Bid Ref. No.

Approved Budget for the Contraet:

UNDERTAKING PEBESENT ORIGINAL AUBMITCOPY OF A VALID AND CURRISST
CLEARANCE OR LATEST QUARTER PREMIUM REMITTANEHS AND CURRBEDJLE
CLEARANCE IF DECLARED AS THE LOWEST OR SINGLE CALCULATED AND RESPONSIVE |

I/We, (Name) , (Title or Capacity) , the duly authorized representative of
(Company/Bidder) , hereby commit that should we be declared as the Lowest or Single Calculated
ResponsivBid, we shall present original copy antCairfied True Copy $6S CLEARANCE OR
LATEST QUARTER PREMIUM REMITTAMNPESent original copy and s@erified True Copy of
ourValid ad CurrenDOLE CLEARAN@H&rsuant GPPB Circula2@i2dated 03 August 2012.

This Undertaking shall form part of the Post Qualification Requirements for the aforesaid proct
project.

Issued this day of in , Philippines
Name of Company (Bidder) Full Name @éfuthorized Representative
Address Signature of Authorized Representative
Tel. No./Fax E-mail Address

e ——
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SECTION XI. SAMPLE FORMS

e ——
Section XI. Sample Forms Page 121 of 132

Supply of Labor and Materials for the Rehabilitation and Improvement of Balete Pass National Shrine for the PVAO



PITC J Philippine International Trading Corporation Bid Ref No. MP@2-2019-488 3 Rebid

AnnexXl

Special Bank Guarantee or Irrevocable Standby Letter of Credit
(For Retention Money, As Applicable)

To

Date

WHEREAS, with ripcipal offices located at

undertaken, in  pursuance of
dated to execute supply of

at

AND WHEREAS, it has been stipulated by you in the said Contract that the Contractor/Supplier shall furnish y
Special Bartkuarantee / Irrevocable Standby Letter of Credit (as applicable) by an authorized bank for the sum s
therein as security for compliance with their obligations in accordance to with the contract, including a warrant
GOODS supplied arefirem patent and latent defects and performance of corrective work for any manufacturing ds
will be undertaken as required and that all the conditions imposed under the contract shall been fully met;

AND WHEREAS, we have agreed to give the Guprdietosuch a Special Bank Guarantee/ Irrevocable Letter of
Credit (as applicable);

NOW THEREFORE, we hereby affirm that we are the Guarantor and responsible to you, on behalf of the Cont
to a total ¢thP proportions of curresdiewhich the Contract Price is payable, and we undertake to
pay youwpon you first written demand and without cavil or argument, any sum or sums within the limits of PhP

aforesaid without you needing to prove or to show groundsfar yeasalesnand for the sum
specified therein.

We hereby further affirm that this bank guarantee/standby letter of cred
(as applicable)rieevocablend intended to answer for the performance of corrective work for any manufacturing def
to warnat that the goods supplied are free from patent and latent defects and to warrant that all conditions impos:
the contract have been fully met by the Contractor/Supplier.

We hereby waive the necessity of your demanding the said debt frotortBepietrdefore presenting us with

the demand.

We further agree that no change or addition to or other modification of the terms of the Contract to be performed 1
or of any of the Contract documents which may be made between yownatudt ghalCionemy way release us
from any liability under this guarantee, and we hereby waive notice of any such change, addition or modificatiol

This guarantee shall be valid until or a minimum of one (1) year, v
comes later.

SIGNATURE AND SEAL OF THE GUARANTOR

NAME OF BANK

ADDDRESS

e ——
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AnnexXl

Form of Performance Security (Bank Guarantee)

To : PHILIPPINE INTERNATIONAL TRADING CORPORATION
National Development Company (NDC) Building
116 Tordesillas Street, Salcedo Village, 1227 Makati City

—

WHEREASYinsert name and address of Sugpleg r ei naf t er called the
pursuance of Contract [Msert numbeathted/insert datdd executfinsert name of contract and brief
descriptioflher ei nafter called the AContracto);

AND WHEREAS, it has been stipulatadibythm said Contract that the Supplier shall furnish you with &
Bank Guarantee by a recognized bank for the sum specified therein as security for compliance \
obligations in accordance with the Contract;

AND WHEREAS, we have agreed to givepiier Such a Bank Guarantee;

NOW THEREFORE, we hereby affirm that we are the Guarantor and responsible to you, on beha

Supplier, up to a totdlnsfert amount of guarahteejportions of currencies in which the Contract Price is
payable, and we undertake to pay you, upon your first written demand and without cavil or argument,
or sums within the limifsyeért amount of guararaeeiforesaid without your ngediprove or to show
grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Supplier before presenting u
demand.

We further agree that no change or additathéo modification of the terms of the Contract to be performec
thereunder or of any of the Contract documents which may be made between you and the Supplier sh
way release us from any liability under this guarantee, and we herebghwaiysuaitickange, addition

or modification.

This guarantee shall be valid until the date of your issuance of the Notice of Final Acceptance.

SIGNATURE AND SEAL OF THE GUARANTOR
NAME OBANK

ADDRESS

DATE

1 An amount is to be inserted by the Guarantor, representing the percentage of the Contract Price specified in the
Contract.
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ANNEX Xl

COMPANY LETTERHEAD

STATEMENT OF TIME ELAPSED AND PERCENTAGE OF WORK ACCOMPLISHED

Date submitted

Name of Project

Location
Original ABC (P)
Revised ABC (P)

1)

Original Contract Time (calendar days)

2)

Date of Effectivity of Contract

3)

Original Expiry Date

4)

Time Extension Allowed (calendar days)

5)

Revised Expiry Date after Allowed
Extension

6)

Revised Contract Time (calendar days)

7)

Total Calendar Days Elapsed to-date

8)

No. of Days Work Suspended (covered by
suspension order

9)

Contract Time Elapsed to-date

10) Expiry Date due to Work Suspension

11) Percent Time Elapsed

12) Percent Work Accomplished

13) Percent Work Programmed

14) Percent Work Slippage

Submitted by:

Name and Signature of
Cont r a Autlorized Representative

Conforme:

Name and Signature of
PVAOG6 s Aut hReprésencative
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ANNEX ¥
CONTRACTORO6S AFFI DAVI T
l, (Name of Authorized Representative) , iIn. my capacity as __ (Title of Capacity)  of
(Name of Company and Complete Address , after having duly sworn to in accordance
with law, do hereby depose and say:
1) That the aforementioned company is the Contractor for the Name of Project and
Bid Ref. located at (Name of Client Agency and Address of the

Project) ;

2) That | hereby certify that all the Labor and Materials used in this work as well as the taxes
and all other obligations incurred therewith, have been fully paid at rates required by law,
particularly the minimum wage law;

3) That | further certify that | did not promise officials or employees of the Philippine International
Trading Corporation or the (Name of Client Agency) , any gift of money
to support my claim for payment.

IN WITNESS WHEREOF, | hereto affix my signature this day of 20, at
the .
Affiant
SUBSCRIBED AND SWORN to before me this of 20 , affiant
exhibited to me his/her Competent Evidence of Identity issued on
at

NOTARY PUBLIC

Doc. No.
Page No.
Book No.
Series of
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SECTION XIl. CHECKLIST OF DOCUMENTS
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PITC BIDS AND AWARDS COMMITTEE I
CHECKLIST OF REQUIREMENTS FOR BIDDERS

Bid Ref. No.

Name of Project: Supply of Labor and Materials for the Rehabilitation and Improvement of

Balete Pass National Shrine for the PVAO
Bid Ref No. MPG-B2-2019-488 3rd Rebid
(Previous Bid Ref No. MPG-B2-2019-145, 2019-313 Rebid & 2019-394 2nd

APPROVED BUDGET FOR THE CONTRACT: P 3,365,384.61

Ref. No.

Particulars

ENVELOPE 1: ELIGIBILITY AND TECHNICAL DOCUMENTS

ELIGIBILITY DOCUMENTS

CLASS "A" DOCUMENTS

(i)

Registration certificate from the Securities and Exchange Commission
(SEC) for corporations, Department of Trade and Industry (DTI) for sole
proprietorship, or Cooperative Development Authority (CDA) for
cooperatives.

(ii)

Valid and current Business/Mayor's Permit issued by the city or
municipality where the principal place of business of the prospective bidder
is located OR the equivalent document for Exclusive Economic Zones or
Areas;

In case of recently expired Mayor's/Business permits, it shall be accepted
together with the official receipt as proof that the bidder has applied for
renewal within the period prescribed by the concerned local government
unit, provided that the renewed permit shall be submitted as a post-
qualification requirement.

(iif)

Valid and current Tax Clearance per Executive Order 398, Series of 2005
and Revenue Memorandum Order No. 46-2018, as finally reviewed and
approved by BIR.

(iv)

Copy of audited Financial Statements for 2018 and 2017 (in comparative
form or separate reports):

a) Il ndependent Auditor’s Report:;

b) Balance Sheet (Statement of Financial Position); and

c) Income Statement (Statement of Comprehensive Income.).

Each of the above statements mus
Bureau of Internal Revenue (BIR) or its duly accredited and authorized
institutions.
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---_or
Valid and current PHILGEPS Certificate of Registration (Platinum
Membership *).

*Not e: Bidder must ensure that al
and current at the time of submission of PhIlGEPS Certificate of
Registration (Platinum Membership). In case any of the submitted
Eligibility Documents are not valid and current at the time of submission
of the PhIIGEPS Certificate of Registration (Platinum Membership),
bidders are required to submit the valid and current documents including
the Audited Financial Statements for 2018 and 2017 (stamped and
received by the BIR) together with the said PhilGEPS Certificate of
Registration (Platinum Membership).

Statement of all its ongoing government and private contracts (including
(v) contracts awarded but not yet started), if any, whether similar or not similar
in nature and complexity to the contract to be bid (Annex I).

Statement of Single Largest Completed Contract similar to the contract to
be bid equivalent to at least fifty (50%) of the total ABC of the project
(Annex I-A).

However, contractors under Small A and B categories without similar
experience on the contract to bid may be allowed to bid if the cost of such
contract is not more than the Allowable Range of Contract Cost (ARCC)
of their registration based on the guidelines as prescribed by the PCAB.

(vi) Similar contracts shall refer to contracts involving construction or
renovation of buildings.

Any of the following documents must be submitted/attached
corresponding to the listed completed largest contracts per Annex [-A:

@Constructor’s Performance Eval ug
which must be Satisfactory, or

(b)) Owner ' s Certificoante of Acceptangd

(c)Owner’' s Certificate of Compl etid

Valid and current Philippine Contractors Accreditation Board (PCAB)
license with Classification/Category in General Building/General
(vii) Engineering with Minimum Size Range of Small B and Minimum License
Category of C & D. The PCAB | i ¢
contractor for Government Project

Duly signed Certificate of Net Financial Contracting Capacity (NFCC) per
Annex Il, in accordance with ITB Clause 5.5.

The computation must be at least equal to the ABC of the project. The
detailed computation using the required formula must be shown as
provided for in Annex Il

NFCC = [(Current assets minus current liabilities) (15)] minus the value of
all outstanding or uncompleted portions of the projects under ongoing
(viii) contracts, including awarded contracts yet to be started, coinciding with the
contract to be bid.

Notes:

1. The phrase "the values of the bidder's current assets and current
liabilities" shall be based on the data submitted to the BIR, which refers
to the values of the current assets and current liabilities reflected in the
Annual Income Tax Return and Audited Financial Statements.
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2. The value of all outstanding or uncompleted contracts refers to those
listed in Annex .

3. The detailed computation must be shown using the required formula
provided above.

4. The NFCC computation must at least be equal to the ABC of the project.

CLASS AnB0 DOCUMENTS (For Joint Venture)

a) Valid Joint Venture Agreement (JVA).

The JVA must specify which Partner/Company of the JV shall be

designated as Authorized Representative. It must also clearly state

the Name of the Officer/s designated as the Authorized

Representative/s of the Joint Venture.

b) Each partner of a JV shall likewise submit the following:

i. Registration certificate from the Securities and Exchange
Commission (SEC) for corporations, Department of Trade and
Industry (DTI) for sole proprietorship, or Cooperative Development
Authority (CDA) for cooperatives.

i.Valid and current Busi ness/ May
municipality where the principal place of business of the prospective

ii. bidder is located OR the equivalent document for Exclusive

Economic Zones or Areas.
In case of recently expired Mayor's/Business permits, it shall be
accepted together with the official receipt as proof that the bidder
has applied for renewal within the period prescribed by the
concerned local government unit, provided that the renewed permit
shall be submitted as a post-qualification requirement;

iv. Valid and current Tax Clearance per Executive Order 398, Series
of 2005 and Revenue Memorandum Order No. 46-2018, as finally
reviewed and approved by BIR.

v. Copy of Audited Financial Statements for 2018 or 2017 (in
comparative form or separate reports):

a.lndependent Auditor’s Report,;

b. Balance Sheet (Statement of Financial Position); and

c. Income Statement (Statement of Comprehensive Income).
Each of the above statement sy
the Bureau of Internal Revenue (BIR) or its duly accredited and
authorized institutions.

OR

Submission of valid and current PHILGEPS Certificate of

Registration and Membership (Platinum Registration*)

together with Annex A.

*Note: Bidder mustensuret hat al | Class *“A”
are valid and current at the time of submission of PhIlGEPS

Certificate of Registration and Membership (Platinum

Registration). In case any of the submitted Eligibility Documents

are not valid and current at the time of submission of Platinum

Registration, bidders are required to submit the valid and current

documents.

I n case the JV Partners opts t
the Certificate of PhilGEPS Registration (Platinum Registration)

shall remain as a post-qualification requirement to be submitted in
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accordance with Section 34.2 of the 2016 Revised IRR of RA 9184.

AGPPB Ci r2cull7ardadt7ed 31 July 201

c) Entities forming themselves into a Joint Venture shall likewise submit
a Special PCAB license to act in the capacity of such joint venture

For other required Class fAAO0 EI
by any of the partner(s) constitutes collective compliance.
Provided, that the partner responsible to submit the NFCC shall
likewise submit the Statement of All its Ongoing Contracts
(Annex I).

B. TECHNICAL DOCUMENTS

Bid security must be issued in favor of the Philippine International
Trading Corporation, in any of the following forms:

a) Bid Securing Declaration per Annex lll;

b) Cash,Cas hiChackosr Manager’'s Check eq
of the ABC in the amount of R 67,307.69;

¢) Bank Guarantee/Bank Draft of Irrevocable LC equivalent to at least
2% of the ABC in the amount of R 67,307.69; OR

d) Surety Bond callable upon demand equivalent to at least 5% of the

ABC in the amount of R 168,269.23
Notes:

@ The Cashier’ s/ Manager’s <c¢check shal

Commercial Bank.

(b) The Bank Draft/Guarantee or Irrevocable Letter of Credit shall be issued by

a Local Universal or Local Commercial Bank; or

(c) Should bidder opt to submit a Surety Bond as Bid Security, the surety bond
must conform with the following:

1) Issued by a surety or insurance company duly certified by the
Insurance Commission as authorized to issue such bond. Together
with the surety bond, a copy of a valid Certification from Insurance
Commission must be submitted by the bidder which must state that

0] the surety or insurance company is specifically authorized to issue
surety bonds.

2)  Callable upon demand

3) Must specify the grounds for forfeiture of bid security as stated in
Section I, ITB Clause 18.5, to wit:

A IF A BIDDER:

i.  withdraws its bid during the period of bid validity specified in ITB Clause
17;

i. does notacceptthe correction of errors pursuant to ITB Clause 27.3(b);

iii. has afinding against the veracity of the required documents submitted
as stated in ITB Clause 29.2; or

iv. submission of eligibility requirements containing false information or
falsified documents;

v. submits bids that contain false information or falsified documents, or
the concealment of such information in the bids in order to influence
the outcome of eligibility screening or any other stage of the public
bidding;

vi all owing the wuse of one’ s name
purposes of public bidding;

vii. withdrawal of a bid, or refusal to accept an award, or enter into contract
with the Government without justifiable cause, after the Bidder had
been adjudged as having submitted the Lowest Calculated and
Responsive Bid;

’
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viii. refusal or failure to post the required performance security within the
prescribed time;

ix. refusal to clarify or validate in writing its bid during post-qualification
within a period of seven (7) calendar days from receipt of the request
for clarification;

X. any documented attempt by a bidder to unduly influence the outcome
of the bidding in his favor;

xi. failure of the potential joint venture partners to enter into the joint
venture after the bid is declared successful; or

xii. all other acts that tend to defeat the purpose of the competitive bidding,
such as habitually withdrawing from bidding, submitting late Bids or
patently insufficient bid, for at least three (3) times within a year, except
for valid reason.

A IF THE SUCCESSFUL BIDDER:
xiii. fails to sign the contract in accordance with ITB Clause 31; or
xiv. fails to furnish performance security in accordance with ITB Clause 32.

(ii)

Completed and signed Technical Bid Form and other Technical
Documents

Annex IV Technical Bid Form

Annex IV-A | Scope of Works for the Rehabilitation and
Improvement of Balete Pass National Shrine

(iii)

Brochure or Technical Data Sheet or equivalent showing compliance to
the required Technical specifications of the following items: (Internet
downloads may be included to supplement the information contained in
the original brochures.)

1) 2.5 HP Split-Type ACU

2) 1HP Window-Type ACU

3) Desktop Computer

4) All in One — Multi Function (Copier/Printer/Fax Machine)

(iv)

Not ari zed Af fidavit of Undert ak
Specifications and its Drawings/Plans (Annex V).

(v)

Project Requirements, which shall include the following:

1) Organizational chart for the contract to be bid;

2) Li st of contractor’' s personne
Engineer, Materials Engineer, and Foreman), to be assigned to the
contract to be bid, with their complete qualification and experience
data (Bio-data per Annex VI); and

3 List of contractor’s equi pment
under purchase agreements, supported by certification of availability
of equipment from the equipment lessor/vendor for the duration of
the project.

4) Additional documents to include:

a) Construction Methods

b) Construction Schedule (in Gantt Chart or any format)

¢) Manpower Schedule (in Gantt Chart or any format)

d) Equipment Utilization Schedule (in Gantt Chart or any format)

(vi)

Certificate of Site Inspection eés
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(vii) Certificate of Performance Evaluation (per Annex VII) showing a rating of
at least Satisfactory, i ssued by the Bidder’ s
Completed Contract of Similar Nature per submitted Annex I-A

Proof of Authority of the designated representative/s for purposes of this

bidding.

1) Duly notarized Special Power of Attorney - For sole proprietorship if
owner opts to designate a representative/s; or

2) Duly notari zed S eevidending theyauthorityCad the
(viii) designated representative/s, issued by the corporation, cooperative
or the members of the joint venture.

3) Provided that in the case of unincorporated joint venture, each
member shall submit a separate Special Power of Attorney and/or
Secretary’s Certificate evidenc
representative/s.

Omnibus Sworn Statements using the form prescribed. (Annex VIII)

(a) Authority of the designated representative

(b) Non-inclusion in blacklist or under suspension status

(c) Authenticity of Submitted Documents

(iX) (d) Authority to validate Submitted Documents

(e) Disclosure of Relations

() Compliance with existing labor laws and standards

(g) Bidders Responsibilities

(h) Did not pay any form of consideration

ENVELOPE 2: FINANCIAL COMPONENT

13.1.a Completed and signed Financial Bid Form per Annex IX
13.1.b Bill of Quantities per Annex IX-A
13.1.c Unit Cost Analysis per Annex 1X-B

Note: In case of inconsistency between the checklist of documents for
bidders and the provisions in the Instructions to Bidders, Instructions to
Bidders shall prevail.

e ——
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