



JOINT BIDS AND AWARDS COMMITTEE

Supplemental Bid Bulletin No. 2

DESIGN AND BUILD OF FORWARD OPERATING BASE (FOB) AND LITTORAL OBSERVATORY STATIONS (LOS) BATANES WITH SUPPLY, DELIVERY AND INSTALLATION OF FURNITURE AND EQUIPMENT FOR THE PHILIPPINE NAVY (PN)

Bid Ref. No. MPG-JB-2018-232 (2nd Rebid)
(Previous Bid Ref. Nos. MPG-JB-2017-097 & MPG-JB-2017-225, Rebid)

Approved Budget for the Contract (ABC): ₱ 159,408,232.44

This **Supplemental Bid Bulletin No. 2** is being issued to clarify, modify and amend items/specifications in the Bidding Documents in response to clarification from prospective bidders as discussed during its Pre-Bid Conference held last 06 July 2018.

ACTIVITY		
Submission and Opening of Bid Documents	20 August 2018 Monday 11:00 AM	
	FROM	TO
Oral Presentation	08 August 2018 Wednesday 9:00 AM Onwards	05 September 2018 Wednesday 10:00 AM Onwards
Opening of Financial Documents	20 August 2018 Monday 10:00 AM	12 September 2018 Wednesday 11:00 AM

The following queries below have been answered by the PITC Joint Bids and Awards Committee and Philippine Navy (PN) and is now re-printed as part of this Bid Bulletin No. 2 for the information of all prospective bidders:

QUERY FROM ROGENOX CONSTRUCTION AND SUPPLY CORP.	PITC/PN RESPONSE
<p>We are requesting your good office for an extension of 45 days to the deadline for the submission of the bidding documents for the project Design and Build of Forward Operating Base (FOB) and Littoral Observatory Stations (LOS) Batanes With Supply, Delivery and Installation of Furniture and Equipment for the Philippine Navy (PN) (2nd Rebid) since it was a Design and Build Scheme for us to make the proper examination and preparation of all the necessary documents.</p> <p>Also you mandate that Temporary / Provisional PCAB license are not allowed, causing a problem for our firm because our license is still on process due to the failure / glitch on online registration at PCAB which is not our negligence.</p>	<p>Request denied. As per Rogenox's request, it is their full responsibility to comply with all the requirements in the Bidding Documents. However, the Committee has extended the bid opening to give chance for other bidders to conduct site inspection.</p>

SUPPLEMENTAL BID BULLETIN NO. 2
DESIGN AND BUILD OF FORWARD OPERATING BASE (FOB) AND LITTORAL OBSERVATORY STATIONS (LOS) BATANES WITH SUPPLY, DELIVERY AND INSTALLATION OF FURNITURE AND EQUIPMENT FOR THE PHILIPPINE NAVY (PN)
Bid Ref. No. MPG-JB-2018-232 (2nd Rebid)
(Previous Bid Ref. Nos. MPG-JB-2017-097 & MPG-JB-2017-225, Rebid)



This **Supplemental Bid Bulletin No. 2** shall form part of the Bid Documents. Any provisions in the Bid Documents inconsistent herewith is hereby amended, modified and superseded accordingly.

For guidance and information of all concerned.

Issued this **26th day of July 2018** in Makati City.

Approved by:

(Sgd) ATTY. MA. VICTORIA C. MAGCASE
Chairman

(Sgd) MARIO M. LEYGO
Vice Chairman

(Sgd) CHRISTABELLE P. EBRIEGA
Member

(Sgd) MYRA CHITELLA T. ALVAREZ
Member

(Sgd) ATTY. MARIA GUDELIA C. GUESE
Member

Concurred by:

CDR PERCEEVAL O BUTED PN
BAC Provisional Member

Received by (PLS SIGN) :	_____
Bidder's Name (PLS PRINT) :	_____
Date :	_____

PLEASE RETURN OR FAX THIS PORTION ONLY TO THE PITC JBAC