



BIDS AND AWARDS COMMITTEE I

NOTICE OF POSTPONEMENT

SUPPLY AND DELIVERY OF FOUR (4) UNITS BRAND NEW VEHICLES FOR THE PHILIPPINE INTERNATIONAL TRADING CORPORATION

BAC Nego Ref. No. ASD-B1-2020-316
(Previous Bid Ref. Nos. ASD-B1-2018-607 and ASD-B1-2019-153 Rebid)

Approved Budget for the Contract (ABC): ₱ 5,050,000.00

This is to notify all interested parties that Submission and Opening of Proposal/Others for the above cited project scheduled on **07 August 2020, 11:00 AM** is hereby postponed until further notice due to pending technical issues to be resolved.

For guidance and information of all concerned.

Issued this **28th day of July 2020** in Makati City.

Approved by:



CHRISTABELLE P. EBRIEGA
Chair


ATTY. MARIA GUDELIA C. GUESE
Vice Chair


MYRA CHITELLA T. ALVAREZ
Member

DAVID A. INOCENCIO
Member


JOEL S. RODRIGUEZ
Member


ATTY. MITZELL ARTHUR R. MAGDAONG
Alternate Member

Received by (PLS SIGN) : _____
Bidder's Name (PLS PRINT) : _____
Date : _____

PLEASE RETURN OR FAX THIS PORTION ONLY TO THE PITC BAC I