



**NOTICE OF POSTPONEMENT AND RESCHEDULING OF
SUBMISSION AND OPENING OF BIDS**

**SUPPLY, DELIVERY, INSTALLATION, CUSTOMIZATION AND COMMISSIONING OF
VETERINARY HOSPITAL AND LABORATORY INFORMATION MANAGEMENT SYSTEM
FOR THE UNIVERSITY OF THE PHILIPPINES LOS BAÑOS- COLLEGE OF
VETERINARY MEDICINE (UPLB-CVM)**

Bid Reference No.: GPG-B1-2018-584-REBID

Approved Budget for the Contract: ₱ 4,400,000.00

This is to notify all interested parties that due to the PITC 2019 Business Planning and Budgeting schedule to start on 31 January 2019, the Submission and Opening of Bids for the above cited project scheduled are hereby postponed and rescheduled as follows:

SUBMISSION AND OPENING OF BIDS	
From	To
31 January 2019 (Thursday), 1:00 PM	07 February 2019 (Thursday), 1:00 PM.

For guidance and information of all concerned.

Issued this 29th day of January 2019 in Makati City.

Reviewed and Approved by:

(SGD)ATTY. MA. VICTORIA C. MAGCASE
Chairperson, Bids and Awards Committee – I

(SGD)ATTY. MA. GUDELIA C. GUESE
Vice Chairman

(SGD)CHRISTABELLE P. EBRIEGA
Member

(SGD)MYRA CHITELLA T. ALVAREZ
Member

DAVID A. INOCENCIO
Member

Concurred by:

(SGD)DR. REMIL L. GALAY
Provisional Member- UPLB-CVM

Received by:	
<hr/>	<hr/>
(SIGNATURE OVER PRINTED NAME & DATE)	NAME OF COMPANY
(PLEASE RETURN OR FAX THIS PAGE ONLY TO THE PITC BAC-I)	