



**BIDS AND AWARDS COMMITTEE I**

**NOTICE OF POSTPONEMENT OF THE PROCUREMENT ACTIVITIES**

**PROCUREMENT OF ARCHITECTURAL AND ENGINEERING CONSULTANCY SERVICES FOR THE STRUCTURAL EVALUATION FOR THE RETROFITTING DESIGN AND PROJECT MANAGEMENT FOR THE RETROFITTING OF THE ATRIUM OF MAKATI CONDOMINIUM CORPORATION (AMCC) BUILDING**

**Bid Ref. No. GPG-B1-2020-012**

**Approved Budget for the Contract: ₱8,700,000.00**

This is to notify all interested parties that due to technical issues to be resolved, the Procurement Activities for the above-cited project is hereby postponed as follows:

<b>ACTIVITY</b>	<b>FROM</b>	<b>TO</b>
Submission of Expression of Interest and Eligibility Documents and Opening of Eligibility Documents	13 March 2020, Friday, 9:00AM	Temporarily Postponed until Further Notice. Likewise, succeeding procurement activities for the said project will also be postponed.

For guidance and information of all concerned.

Issued this **09<sup>th</sup> day of March 2020** in Makati City.

**Reviewed and approved by:**

**(Sgd)CHRISTABELLE P. EBRIEGA**  
Chairperson, Bids and Awards Committee-1

**(Sgd)ATTY. MARIA GUDELIA C. GUESE**  
Vice Chairman

**(Sgd)MYRA CHITELLA T. ALVAREZ**  
Member

**DAVID A. INOCENCIO**  
Member

**(Sgd)JOEL S. RODRIGUEZ**  
Member

**Concurred by:**

**DELIA L. BERNARDO**  
BAC Provisional Member - AMCC

**(Sgd)ATTY. ARISTOTLE A. ONG**  
BAC Alternate Member - AMCC