



BIDS AND AWARDS COMMITTEE II

NOTICE OF POSTPONEMENT OF BIDDING ACTIVITIES

REPAIR AND RENOVATION OF ONE (1) LOT CONSISTING OF MAIN BUILDING AND QUARTER'S BUILDING OF THE BUREAU OF CUSTOMS (BOC) – PORT OF APARRI

Bid Ref. No. GPG-B2-2019-480

Approved Budget for the Contract: ₱ 5,702,237.14

This is to notify all interested parties that the Pre-Bid Conference for the above cited project scheduled today, **03 December 2019, 2:00 PM** is hereby postponed **until further notice** due to suspension of work on government brought about by Typhoon Tisoy.

Subsequent announcement on the new bid schedules will be posted anew at the PhilGEPS and PITC Website.

For guidance and information of all concerned.

Issued this 3rd day of December 2019 in Makati City.

Approved by:

CHRISTABELLE P. EBRIEGA
Chair, Bids and Awards Committee I

ATTY. MARIA GUDELIA C. GUESE
Vice Chair

MYRA T. ALVAREZ
Member

DAVID A. INOCENCIO
Member

JOEL S. RODRIGUEZ
Member

Concurred by:

MGEN JOB S. YUCOCO
BAC I Provisional Member
Bureau of Customs (BOC)