



**BIDS AND AWARDS COMMITTEE I**

**NOTICE OF POSTPONEMENT**

**SUPPLY AND DELIVERY OF MATERIALS FOR THE UPGRADE OF PRIMARY  
AND SECONDARY POWER LINES AT PN INSTALLATION  
FOR THE PHILIPPINE NAVY (PN)**

**Bid Ref. No. MPG-BI-2018-134**

This is to notify all interested parties that due to technical issues, the schedule of the Submission and Bid Opening for the above project is hereby postponed until further notice.

For guidance and information of all concerned.

Issued this 27<sup>th</sup> day of June 2018 in Makati City.

**Approved by:**

(Sgd)

**ATTY. MA. VICTORIA C. MAGCASE**

Chairperson, Bids and Awards Committee – I

- on-leave -

**ATTY. MARIA GUDELIA C. GUESE**

Vice Chairperson

(Sgd)

**CHRISTABELLE P. EBRIEGA**

Member

(Sgd)

**MYRA T. ALVAREZ**

Member

(Sgd)

**DAVID A. INOCENCIO**

Member

**Concurred by:**

**CAPT RODEL V PASCUA PN (M)**

Alternate Provisional Member

Received by (PLS SIGN) : \_\_\_\_\_  
Bidder's Name (PLS PRINT) : \_\_\_\_\_  
Date: \_\_\_\_\_

**PLEASE RETURN OR FAX THIS PORTION ONLY TO THE PITC BAC-I**