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SUPPLEMENTAL BID BULLETIN NO. 1 
 

Supply and Delivery of 16 Units Brand New Fiberglass Reinforced Plastic Watercraft (Speedboat) for the Philippine Navy (PN) 

Bid Reference No. MPG-B1-2018-390  
 

  BIDS AND AWARDS COMMITTEE I 
 

SUPPLEMENTAL BID BULLETIN 1  
 

Supply and Delivery of 16 Units Brand New Fiberglass Reinforced  
Plastic Watercraft (Speedboat) for the Philippine Navy (PN) 

Bid Reference No. MPG-B1-2018-390  

Approved Budget for the Contract – P 340,632,603.36 

This Supplemental Bid Bulletin No. 1  is  being issued to clarify, modify and amend items/specifications 

in the Bidding Documents in response to the request for clarification from prospective bidders and to 

confirm key issues addressed during the Pre-Bid Conference  held last 25 October 2018  for the 

aforecited project: 
 

Submission and Opening of Bids:  January 25, 2019, 10:00 AM 

FROM TO 

Section III. Bid Data Sheet (BDS) 

12.1 (ii)  Completed and signed Technical Bid 

Form and other Technical Documents: 

Annex V Technical Bid Form 

Annex V-A1 Technical Specification 

Annex V-A2 Test and Evaluation 

Procedures 

Annex V-A3 Drawings/Illustration 

References 
 

 

12.1 (ii)  Completed and signed Technical Bid 

Form and other Technical Documents: 

Revised Annex V Technical Bid Form 

Annex V-A1 Technical Specification 

Revised Annex 

V-A2 

Test and Evaluation 

Procedures 

Annex V-A3 Drawings/Illustration 

References 
 

 

 

13.2 The ABC (inclusive of VAT) is as follows: 

Description Qty Total ABC (P) 

Fiberglass 

Reinforced Plastic 

Watercraft 

(Speedboat) 

6 

units 

340,632,603.36 

 
 

 

 

13.2 The ABC (inclusive of VAT) is as follows: 

Description Qty Total ABC (P) 

Fiberglass 

Reinforced Plastic 

Watercraft 

(Speedboat) 

16 

units 

340,632,603.36 

 
 

29.2 Post Qualification: 

3.  Present Original Copy of the following: 

      a.  Valid and current PhilGEPS…xx 

b. End-User’s Acceptance, Official…xx 

c.  Valid and current License…xx 

d.  Test Results from the following testing 

agencies for compliance to the 

required parameters of the following 

materials of the boat: 

For Metal, Ballistic 

Material 

MIRDC 

For Fiberglass 

Reinforced Plastic, 

Vinyl Materials 

SGS or INTERTEK 

 
 

29.2 Post Qualification: 

3.  Present Original Copy of the following: 

      a.  Valid and current PhilGEPS…xx 

b. End-User’s Acceptance, Official…xx 

c.  Valid and current License…xx 

d.  Test Results from the following testing 

agencies for compliance to the 

required parameters of the following 

materials of the boat: 

For Metal, Ballistic 

Material 

MIRDC 

For Fiberglass 

Reinforced Plastic, 

Vinyl Materials 

DOST or SGS or 

INTERTEK 
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Section V. SPECIAL CONDITIONS OF CONTRACT 

16.1 INSPECTION AND TESTING: 

All items shall be subjected to inspection by 
the PN / PITC / MARINA Representatives: 
1. The production of the prototype will be 

subjected to inspection and thorough 
evaluation by the PN TIAC, End User 
Representative and ...xxx. 

2. In-Process Inspection of all major spare 
parts/components/materials that will be 
identified and used for the construction of 
speedboat …xxx. 

3. The End-User Representatives and PN-
TIAC will be on-site to check the durability 
and toughness of the materials which 
must be certified compliant by: 

a. Fiberglass 
Reinforced 
Plastic 

SGS or INTERTEK 

b. Vinyl SGS or INTERTEK 

c. Marine 
Grade 
Aluminum 

Metal Industry 
Research and 
Development Center 
(MIRDC) 

d. Ballistic 
Shield 
(Level 4) 

Metal Industry 
Research and 
Development Center 
(MIRDC) 

4. Delivered items shall be inspected to 
ensure compliance with the required 
Technical Specifications …xxx. 

 

5. The production of the prototype will be 
subjected to inspection and thorough 
evaluation by the PN TIAC,…xxx. 

6. In-Process Inspection of all major spare 
parts/components/materials that will be 
identified and used for the construction of 
speedboat …xxx. 

7. The End-User Representatives and PN-
TIAC will be on-site to check the durability 
and toughness of the materials which 
must be certified compliant by: 

a. Fiberglass 
Reinforced 
Plastic 

SGS or INTERTEK 

b. Vinyl SGS or INTERTEK 

c. Marine Grade 
Aluminum 

Metal Industry Research and 
Development Center (MIRDC) 

d. Ballistic Shield 
(Level 4) 

Metal Industry Research and 
Development Center (MIRDC) 

 

¶ For the Fiberglass, the PN suggest the use 
of the Modular  Universal Test Machine to 
determine tensile, bend, adhesion, 
compression, creep, fatigue and dynamic 
properties of the fiberglass 

 
 
 

16.1 INSPECTION AND TESTING: 

All items shall be subjected to inspection by 
the PN / PITC / MARINA Representatives: 
1. The production of the prototype will be 

subjected to inspection and thorough 
evaluation by the PN TIAC, End User 
Representative and ..xxx; 

2. In-Process Inspection of all major spare 
parts/components/materials that will be 
identified and used for the construction 
of speedboat …xxx; 

3. The End-User Representatives and PN-
TIAC will be on-site to check the 
durability and toughness of the materials 
which must be certified compliant by: 

a. Fiberglass 
Reinforced 
Plastic 

DOST or SGS or 
INTERTEK 

b. Vinyl 
DOST or SGS or 
INTERTEK 

c. Marine 
Grade 
Aluminum 

Metal Industry 
Research and 
Development Center 
(MIRDC) 

d. Ballistic 
Shield 
(Level 4) 

Metal Industry 
Research and 
Development Center 
(MIRDC) 

4. Delivered items shall be inspected to 
ensure compliance with the required 
Technical Specifications …xxx. 

 

5. The production of the prototype will be 
subjected to inspection and thorough 
evaluation by the PN TIAC,…xxx 

6. In-Process Inspection of all major spare 
parts/components/materials that will be 
identified and used for the construction 
of speedboat …xxx. 

7. DELETED (same as item no.3)  
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16.1 8. Delivered items shall be inspected to 
ensure compliance with the required 
Technical Specifications …xxx. 

9. Notify PITC / PN in writing the schedule 
of MARINA ….xxx. 

10. Failure to issue the required notices shall 
entitle PITC,…xxx. 

11. PITC and PN shall be furnished the 
Results of the Periodic Inspection 
conducted by  MARINA.  

12. The testing or the sea trial will be 
conducted in the presence of the PN-
TIAC,  End-User Representatives (i.e. 
Inshore Boat Battalion Cosxwain and 
boat crew), PITC  and MARINA 
representatives …xxx. 

13. The parameters for the acceptance of the 
Speedboat will be set during the conduct 
of the sea trial involving speed test 
…xxx.    

14. The Inspection Team will be composed 
of two (2) members from PITC and four 
(4) from PN TIAC and inspection will be 
done on a per stage basis …xxx. 

15. All expenses relative to inspection and 
acceptance …xxx. 

 

 

 
7.   Delivered items shall be inspected to ensure 

compliance with the required Technical 
Specifications …xxx. 

8. Notify PITC / PN in writing the schedule of 
MARINA ….xxx. 

9. Failure to issue the required notices shall 
entitle PITC,…xxx. 

10. PITC and PN shall be furnished the Results of 
the Periodic Inspection conducted by  
MARINA.  

11. The testing or the sea trial will be conducted in 
the presence of the PN-TIAC,  End-User 
Representatives (i.e. Inshore Boat Battalion 
Cosxwain and boat crew), PITC  and MARINA 
representatives …xxx. 

 

12. The parameters for the acceptance of the 
Speedboat will be set during the conduct of the 
sea trial involving speed test …xxx.    

 
13. The Inspection Team will be composed of two 

(2) members from PITC and four (4) from PN 
TIAC and inspection will be done on a per 
stage basis …xxx. 

14. All expenses relative to inspection and 
acceptance shall be for the account of the 
bidder/supplier …xxx. 

 

Below are the requests for clarification sent by the prospective bidders which have been answered by the Philippine 

Navy (MC)  and are now re-printed as Bid Bulletin for the information of all prospective bidders: 

Letter from Propmech Corporation dated 31 October 2018 received by BAC Secretariat on November 05, 2018: 
 

In relation to the same, we would like to respectfully share our observations and subsequent representation on 
some key provisions and specifications.  For this purpose, we have attached herewith a spreadsheet for your quick 
reference. 
 
In summary, what we want to humbly relay to the PITC/PN-MARINES is the need to rationalize the relations 
amongst stakeholders; for the end-user to state its mission profile for the required fast boats i.e., boat performance, 
capabilities/capacities and sustainment requirements. 
 
However, proponents should be given the opportunity to share their critical observations especially on the technical 
details on engineering/construction and choice of equipment type/ratings, etc.  and be heard objectively especially if 
it will impact on safety, cost and construction feasibility in pursuit of compliance. 
 
Our team would like to put into fore that there will be those who will claim they can deliver without amendments to 
the technical specifications.  In this case, it will be prudent to ask for proof in the form of an existing product of 
specs as close as possible just to be assured that they can back up their claims for the protection of the buying 
entity. 
 
We sincerely hope that PITC considers the foregoing information in discussions with PN especially if there is 
commonality with the other  proponent’s concerns.  It will result in the buy-in by the potential bidders and as such a 
higher possibility of the tender’s success to the ultimate advantage of the end-user. 
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 Bid Doc Ref. Description Remark PN Response 

1 
ITB p. 4,  
Item 5 

The winning bidder must 
present one (1) prototype 
sample within sixty (60) 
calendar days from receipt of 
Notice to Present Sample, 
which at the option of the 
Supplier may be part of the 
delivery 

60 calendar days is not sufficient to 
complete a boat.  For PITC 
reference: 
Vessel mould= 45  days minimum 
Hull fabrication = 60 days minimum 
Engines (manufacturer dependent) 
= 150 days minimum 
Military equipment EUC application 
= 90 to 180 days depending on 
processing efficiency of end user, 
application is responsibility of end 
user according to GPPB 
Military equipment supply = 180 
minimum, EUC dependent 
Assuming we use average lead 
time of 6 months, we will still need 
at least 1 month minimum to 
integrate everything together.  
Realistically it will take 210 days (7 
months) to make a fully operational 
prototype boat.  Without considering 
modifications to prototype 

REQUEST DENIED 

 
We conducted market research 
and forwarded Request for 
Information (RFI) to those local 
manufacturers or proponents 
interested to build PN Speedboat 
and they are willing to comply with 
the required number of Delivery 
Days and period of submission of 
prototype as stated in the Bidding 
Documents posted. 
 
The presentation of one (1) 
prototype sample within sixty (60) 
calendar days from receipt of 
Notice to Present Sample remains 
the same. 

 

 

2 
ITB p. 4,  
Item 6 

Delivery period 

1st tranche= 90 calendar days 
 
2nd tranche=90 calendar days 

Please define Notice to Produce.  
We assume this notice to be 
awarded after acceptance of 
prototype boat. 
 
Constructing the boat is fast, 
however the availability of 
machinery and on board equipment 
has a very long lead time.  Suggest 
to revise vessel delivery dates: 
 
1st Tranche realistic delivery date 
240 days 
2nd Tranche realistic delivery date 
60 days from due date of 1st 
tranche 
 
In summary, it will take at least 300 
days to deliver 16 boats from 
acceptance of prototype. 

Request to extend the delivery 
period is denied. 

 
The Notice to Produce will be 
issued after the acceptance of the 
prototype sample prior to mass 
production of the speedboat.  
 
 

3 
BDS p. 30, 

item 8.1 

Installation of Gun Mounts 
…complete with mounting 
bracket 

If civilians are going to supply the 
gun mount and other military related 
hardware.  The complete gun 
mount specs, type, detailed scope 
of supply and dimensions including 
brand and model should be 
provided by the end user.  Where 
the said information will be used to 
purchase the said military 
equipment.  With the condition that 
the equipment are delivered 
according specs specified by the 
end user, the bidder is exempt from 
any liability shall there be 
discrepancies with end user’s 
equipment. 

REQUEST DENIED 

 
Gun post is being provided with 
universal adaptor making them 
usable on different gun models 
currently used by the Marines.  The 
gun post is standard configuration 
when used with the correct adaptor 
that can be utilized for 50 cal, M60 
LMG or AGL.  This set up is 
currently in use by the Marines.  
This requirement in the Technical 
Specifications is mission critical 
and therefore stays. 
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 Bid Doc Ref. Description Remark PN Response 

 

 

4 
BDS p. 37, 

section 12.1 
item (ii.x) 

Valid and Current ISO 
Registration Certificate (or 
equivalent) issued by the 
independent certifying agency 
in the name of the 
manufacturer of the boat 

PITC specifically stated that “similar 
contract” is ‘ watercraft’ to open 
allow small to medium Filipino 
shipyards to participate in the 
bidding.  However majority of 
Filipino shipyards are not ISO 
certified companies which defeats 
the purpose. 
 
Suggest to remove the requirement. 

REQUEST DENIED 

 
ISO certified company or agency 
means organization that has met 
the requirements and compliant 
with the set forth standards of 
Quality Management System.  The 
project is mission critical and 
therefore, the requirement in the 
Technical Specifications stays. 

5 
BDS p. 40, 
section 29.2 

d.  Test Results from the 
following testing agencies for 
compliance to the required 
parameters of the following 
materials of the boat: 

For Metal, Ballistic Material  - 
MIRDC 

For Fiberglass Reinforced 
Plastic Vinyl materials – SGS 
or Intertek 

¶ Suggest to localize all material 
testing to DOST.  This will shorten 
testing and lead time substantially. 

¶ For test results, suggest to provide 
the data after prototype boat is 
complete due to possible revisions 
recommended by MARINA 
inspector. 

The testing of the materials through 
this agency (DOST/MIRDC, SGS 
or Intertek) will not affect the 
production time due to the 
availability and accessibility of their 
Testing Service Centers.  The 
project for the PN/Marines 
speedboat is mission critical and 
the requirement specified in the 
Technical Specifications stays.   

Also present during the test are two 
(2) end user representatives to 
oversee the boat prototype 
production  

6 
SCC p. 55, 
section 16.1 

Inspection and Testing 

 
3. The End-User 

Representatives and PN-
TIAC will be on-site to 
check the durability and 
toughness of the materials 
which must be certified 
compliant by: 

a.  Fiberglass Reinforced 
Plastic = SGS or Intertek 

b.  Vinyl = SGS or Intertek 
c. Marine Grade Aluminum = 

MIRDC 
d. Ballistic Shield (Level 4) = 

MIRDC 
For Fiberglass, the PN 
suggest the use of the 
Modular Universal Test 
Machine to determine tensile, 
bend, adhesion, compression, 
creep, fatigue and dynamic 
properties of the fiberglass 

¶ Fiber Glass Testing, suggest to 
conduct local testing through DOST  

¶ Vinyl, we would like to clarify what 
vinyl material this is?  Is this 
pertaining to the Vinylester fire 
retardant resin?    We suggest to 
use the Manufacturer’s Certification 
and/or Technical Data Sheet (TDS) 
instead, this should be sufficient 
since they have the high level of 
quality control practices to produce 
a designated commodity stably and 
regularly in conformity with the 
respective standard. 

¶ Marine grade aluminum, suggest to 
use Manufacturer’s Certification, 
this should be sufficient since they 
have the high level of quality control 
practices to produce a designated 
commodity stably and regularly in 
conformity with the respective 
standard. 

The testing agencies for the 
fiberglass are DOST or SGS or 
Intertek. 
 
Yes, the vinyl pertains to the 
Vinylester Fire Retardant Resin. 
 
The testing of the materials (Fiber 
Glass Reinforced Plastic, Vinyl and 
the Marine Grade Aluminum) 
through these agencies 
(DOST/MIRDC, SGS or Intertek) 
will not affect the production time 
due to the availability and 
accessibility of their Testing 
Service Centers.  The project for 
the PN/Marines speedboat is 
mission critical and the 
requirement specified in the 
Technical Specifications stays.  
Also present during the test are 
two (2) end user representatives to 
oversee the boat prototype 
production. 

7 
Bid Form  

p. 69, Line 9  

All layout/design such as the 
General Arrangement Plans, 
Electrical System, Hull and 
Deck Scantling Drawings of 
the Speedboat will become 
property of the Philippine 
Navy and shall not be used for 
another product unless 
otherwise authorized 

Suggest PITC to reconsider 
ownership clause. 
General Arrangement Plan, 
Electrical System can be property of 
Philippine Navy. 
However, Hull and Deck scantling 
drawings follow an ISO standard 
that is industry practiced which 
cannot be claimed exclusive 
ownership. 

REQUEST DENIED 

 
The project for the PN/Marines 
speedboat is mission critical and 
the requirement specified in the 
Technical Specifications stays.  
Also present during the test are two 
(2) end user representatives to 
oversee the boat prototype 
production  
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 Bid Doc Ref. Description Remark PN Response 

8 
Bid Form,  

p. 70,  
Line 11 

Inspection And Testing of the 
Navigational and Communication 
Equipment, Spares, Peripherals, 
Boat Trailers, and Accessories Prior 
to Installation: 

a)The Navigational and 
Communication Equipment shall be 
subjected for inspection by the PN 
and PITC: 

¶ The Inspection Team shall be 
composed of two (2) PITC 
representatives and four (4) 
Philippine Navy-Technical Inspection 
and Acceptance Committee (PN-
TIAC). All expenses relative to 
inspection and acceptance shall be 
for the account of the bidder/supplier 
including round trip airfare, inland 
transportation, board & lodging and 
per diem. 

¶ Delivered items shall be inspected to 
ensure compliance with the required 
Technical Specifications per Annex 
V-A1 and Test and Evaluation 
Procedures per Annex V-A2..    

Suggest to reword “Inspection and 
Testing” of the Navigational and 
Communication Equipment, Spares, 
Peripherals, Boat Trailers, and 
Accessories Prior to Installation:” to 
“Inspection” of the Navigational and 
Communication Equipment, Spares, 
Peripherals, Boat Trailers, and 
Accessories Prior to Installation:” 
 

Testing is also not possible during 
equipment arrival as equipment are 
not yet installed.  This is also 
contradictory to test requirements to 
Annex V-A2 which require equipment 
installation prior to testing. 

There is no stated Inspection and 
Testing of the Navigational and 
Communication Equipment, 
Spares, Peripherals, Boat 
Trailers, and Accessories Prior to 
Installation under Annex V-A2 
Test and Evaluation Procedures 
for the Watercraft (speed boat) 
Project.  
 

Under the said section, there will 
be an Inspection which was 
stated in letter a) line 11 of the 
Technical Bid Form Page 3 of 8 
prior to acceptance to ensure that 
the Boat Manufacturer   complied 
with the required Technical 
Specifications of the End-User. 
 

The Test and Performance 
Evaluation of the Radar, 
Navigational and Communication 
Equipment was stated in letter b) 
of the Technical Bid Form Page 3 
of 8 wherein it will be conducted 
during the sea trial of the 
prototype boat. 

9 
Bid Form, 

p.70, Line 11 

b) The performance evaluation of the 
radar, navigational and 
communication equipment by the 
members of PN TIAC and End-User 
Representatives will be conducted 
during the sea trial of the prototype 
sample speedboat.   

As mentioned by PITC in pre-bid 
conference, these are existing 
products already proven in the 
industry.  Navigation and 
Communication equipment especially 
the military related products will take 
more than 180 days lead time and will 
not be available during prototype 
testing due to lead time.  Suggest to 
conduct performance test during first 
vessel acceptance instead.  

REQUEST DENIED 

 
The project is mission critical and 
therefore, the stated 
requirements of the End User in 
the Technical Specifications and 
Test and Evaluation Procedures 
stays. 

10 
Bid Form, 

p71, Line 12 

Presentation of Prototype Sample: 
 

The Winning Bidder must present 
one (1) prototype sample of 
Speedboat (with complete 
installation of the equipment 
required) and Boat Trailer at Sangley 
Point, Cavite City, Cavite City for 
visual inspection and sea trial by PN 
TIAC, End User Representatives and 
PITC representatives prior to its 
mass production sixty (60) calendar 
days from receipt of the Notice to 
Present Prototype Sample, which at 
the option of the Supplier may be 
part of the delivery. 
 

The production of the prototype will 
be subjected for inspection and 
thorough evaluation by the PN TIAC, 
End User Representatives and PITC 
representatives and will be tested in 
every sea state condition to meet all 
necessary requirements of the 
Inshore Boat Battalion for the 
Speedboat. 

Considering the long lead time of 
equipment as mentioned above.  It will 
take at least 210 days to produce 
complete sample boat. 
 

Consider revising “The production of 
the prototype will be subjected for 
inspection and thorough evaluation by 
the PN TIAC, End User 
Representatives and PITC 
representatives and will be tested in 
every sea state condition to meet all 
necessary requirements of the 
Inshore Boat Battalion for the 
Speedboat.”   
 

“The production of the prototype will 
be subjected for inspection and 
thorough evaluation by the PN TIAC, 
End User Representatives and PITC 
representatives and will be tested in 
every sea state condition to meet all 
the necessary requirement per 
Technical Specifications (Annex V-A1) 
and Test and Evaluation Procedures 
for the Watercraft.” 

REQUEST DENIED 

 
We conducted market research 
and forwarded Request for 
Information (RFI) to those local 
manufacturer or proponent 
interested to build PN speedboat 
and they are willing to comply 
with the required delivery period 
and prototype as stated in the 
Bidding Documents posted. 
 
The two (2) End-user 
Representatives for the project 
are basically representing the 
Inshore Boat Battalion. 
 
The stated requirements of the 
End User in the Technical 
Specifications and Test and 
Evaluation Procedures stays. 
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Bid Doc 

Ref. 
Description Remark PN Response 

11 
Bid Form  

p. 71,  
ine 12 

Delivery period 
1st tranche= 90 calendar days 
2nd tranche = 90 calendar days 

See comments on ITB p. 4, Item 6 
above 

REQUEST DENIED 
 

We conducted market research and 
forwarded Request for Information 
(RFI) to those local manufacturers or 
proponents interested to build PN 
Speedboat and they are willing to 
comply with the required delivery 
period and period for submission of 
prototype as stated in the Invitation to 
Bid and Technical Bid Form of the 
Bidding Documents. 

 12 
Bid Form,  

p. 74,  
Line 13 

e) The durability and toughness of 
materials…must have passed the 
manufacturer’s standard and have 
been certified by respective 
agencies such as MIRDC, SGS or 
Intertek… 

See comments on BDS p40, section 
29.2 and SCC p55, section 16.1 

The testing of the materials through 
this agency (DOST/MIRDC, SGS or 
Intertek) will not affect the production 
time due to the availability and 
accessibility of their Testing Service 
Centers.  The project for the 
PN/Marines speedboat is mission 
critical and the requirement specified in 
the Technical Specifications stays.   

Also present during the test are two (2) 
end user representatives to oversee 
the boat prototype production. 
 

We stick to the technical requirements. 

13 
Bid Form,  

p. 75,  
Line 16 

The one year warranty period shall 
be reckoned from the date of 
issuance of the certificate of final 
acceptance. However, if the same 
defects occurred for two (2) 
consecutive times within the 
warranty period on a particular item 
and its attendant part, the warranty 
period shall be automatically 
extended for a period of six months 
after the expiration of the original 
warranty period.  
 

Moreover, if the reworks have not 
been satisfactorily corrected before 
the expiration of the warranty period 
whether first or second rework, the 
warranty period shall also be 
automatically extended for another 
six (6) months from the date 
acceptance. 

PITC to re-consider expounding the 
clause.   
 

Warranty extension should be 
acknowledge on Major Boat 
components and Machinery.  
However warranty extension shall 
not be applicable to consumable and 
wearable items, such as:  Light 
bulbs, ropes, fuses, propellers, seals 
and gaskets, lube oil, filters, etc. 

REQUEST DENIED 
 

Warranty must be applicable to all 
components be it on major or minor 
parts.   
 

The project is mission critical and 
therefore, the manufacturer should 
consider the requirements specified in 
the Technical Specifications. 

14 

Annex V-
A1, Bullet 

1,  
p 76 

Payload:  The boat shall support an 
estimated weight of 
6800lbs total payload.  
The notional breakdown 
of payload is twelve (12) 
personnel in full combat 
load (crew include) at 200 
lbs each, full fuel tanks, 
and 760 lbs of cargo 
minimum plus 
compensating weight for 
three (3) 50 cal machine 
guns and 600 rounds of 
ammunition. 

Assuming that 300hp Diesel OBM 
are available in the market. Given a 
total 900HP, maximum achievable 
speed is only 42 knots. 
 

Suggest end user to be more flexible 
on speed requirement. 
 

Full load condition = 42 knots 
(maximum of 4,600 lbs payload.  The 
notional breakdown of payload is 
twelve (12) personnel in full combat 
load (crew included) at 200 lbs each, 
fuel for 200 Nm WOT, and 760 lbs of 
cargo minimum plus compensating 
weight for three (3) 0.50 cal machine 
guns and 600 rounds of ammunition. 

The number of diesel outboard motors 
shall be a function of design provided 
that the speedboat can reach the 
required speed of 45 knots based on 
the Technical Specifications. 
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Bid Doc 

Ref. 
Description Remark PN Response 

15 
Annex V-A1, 

p. 77,  
d. Propulsion 

The number of diesel outboard 
motors shall be a function of 
design provided the speedboat 
can reach the required speed of 
45 knots 

Largest diesel OBM available in 
market is 175hp and 200hp. 
 
Will need at least 300hpOBM to 
make project feasible.  Can end 
user share reference research 
material for the said diesel OBMs 
so we can consider these 
engines into bidding. 
 
Suggest to reconsider the 
number of diesel outboard motors 
shall be a function of design 
provided the speedboat can 
reach the required speed of 45 
knots at combat required 
condition. 
 

The number of diesel outboard 
motors shall be a function of 
design provided that the 
speedboat can reach the 
required speed of 45 knots based 
on the Technical Specifications. 

16 
Annex V-A1, 

p.77,  
d. Propulsion 

Each engine shall have dedicated 
starting battery bank 

3 engines = 3 battery banks.  
Suggest to change to 2 battery 
banks which is industry standard 
for small vessels.  Dedicated 
battery banks will add more 
weight to the vessel affecting 
speed and also increase 
unnecessary maintenance cost to 
end user. 

REQUEST DENIED 

 
We will stick to the Technical 
requirement.  Each installed 
engine should have a dedicated 
battery bank.  Please refer to the 
Technical Specification Annex V-
A. 
 

17 

Annex V-A1, 
p.77  

f. Payload 
(minimum) 

Not less than 6,800 lbs as defined 
herein 

Suggest to revise to maximum 
payload of 6,300 lbs. 
 
Full load condition = 42 knots 
(maximum of 6,300 lbs payload. 
The notional breakdown of 
payload is twelve (12) personnel 
in full combat load (crew 
included) at 200 lbs. each, fuel for 
200 Nm WOT, and 760lbs of 
cargo minimum plus 
compensating weight for three (3) 
0.50 cal machine guns and 600 
rounds of ammunition.) 

REQUEST DENIED 

 
The requirements are mission 
critical and therefore the 
maximum payload stated in the 
Technical Specifications stays 

18 
Annex V-A1, 
p. 78, line 3 

Speed not less than 45 knots at 
full load condition 

Suggest to revise to:  Speed not 
less than 45 knots at combat 
essential condition 

REQUEST DENIED 

 
The requirements are mission 
critical and therefore the full load 
condition stated in the Technical 
Specifications stays. 

19 
Annex V-A1, 

p.78,  
g. Speed 

Time of speed acceleration from 
0 knots (Dead stop) to cruising 
speed:  not more than 20 
seconds to 30. 
Time of speed acceleration from 
cruising speed to full speed:  not 
more than 20 to 25 seconds. 

Suggest to simplify speed test to, 
acceleration from 0 to 45 knots in 
less than or equal to 1 minute. 
 
Note:  For similar vessel built  
and equipped with 300hp 
gasoline engines, acceleration 
time from 0 to 40 knots is already 
at 30 seconds. Expect diesel 
engine to accelerate at a slower 
rate 

REQUEST DENIED  

 
The market research conducted 
is vital in the preparatory phase 
of the Technical Specifications 
for the project. The acceleration 
time required to gain the 
necessary speed were verified 
during the market research. 
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20 

Annex V-A1, 
p. 78, 

 h. Boat 
Fendering 

System 

D-fender Hybrid Collar, a 
“D” shaped, gray, and 
foam filled holding collar 
for equal)…. 
 
….density foam 
encapsulated by a 
marineized 
membrane/fabric coated 
with polyurethane paint. 

Can we clarify what does “Hybrid”  collar 
mean?  From our understanding, end user 
wants a “heavy duty D shaped collar  
made of D shaped foam material wrapped 
in Marine fabric, which is bolted on to the 
vessel.” 
 
May we ask why the marinized fabric must 
be coated with polyurethane paint?  From 
our experience some boat fendering fabric 
are made out of PVC material that is not 
durable and not suitable for Marine use.  
Hence an extra layer of Polyurethane and 
UV top coat are added to increase 
durability.  Suggest to change fabric 
material to Hypalon fabric which is durable 
and does not require extra polyurethane 
and UV top coat, minimizing vessel 
maintenance for the end use. 

REQUEST DENIED 

 
The marinized fabric have much 
lesser cost of maintenance and 
repair. It can also take an impact 
load of approximately 7 to 10 
knots. The requirements are 
mission critical and therefore the 
materials needed in the 
Technical Specifications stays.      

21 

Annex V-A1,  
p. 78, 

 h. Boat 
Fendering 

System 

Construction joints shall be 
made using radio 
frequency (RF) welding to 
the greatest extent 
possible. 

Suggest to omit or change to function of  
design.  RF welding are normally used on 
thin plastic sheets or thin PVC materials.  
Plastics and PVC have physical properties 
which make them highly resistant to 
adhesive products making glue and patch 
repair ineffective.  This lead to the 
development of welding processes like RF 
welding, where the plastic/PVC are melted 
for burned to create a joint which does not 
necessarily make it more durable. 
 
We do not recommend welded materials 
(plastic and PVC) as damage to these 
material make them resistant to glue and 
patch repair which will be a maintenance 
concern to the end user. We recommend 
the use of Hypalon fabric instead to 
eliminate the use of RF welding. 

REQUEST DENIED 

 
The marinized fabric have much 
lesser cost of maintenance and 
repair.  It can also take an impact 
load of approximately 7 to 10 
knots. The requirements are 
mission critical and therefore the 
materials needed in the 
Technical Specifications stays.      

22 

Annex V-A1,  
p. 78, 

 h. Boat 
Fendering 

System 

A UV-resistant topcoat 
(Techthane or equal) shall 
be applied to the upper 
collar circumference 

May we ask why the marinized fabric must 
be coated with UV topcoat?   

From our experience some boat fendering 
fabric are made out of PVC material that is 
not durable and not suitable for Marine 
use.  Hence an extra layer of Polyurethane 
and UV top coat are added to increase 
durability.  Suggest to change fabric 
material to Hypalon fabric which is durable 
and does not require extra polyurethane 
and UV top coat, minimizing vessel 
maintenance for the end user. 

REQUEST DENIED 

 
The marinized fabric have much 
lesser cost of maintenance and 
repair.  It can also take an impact 
load of approximately 7 to 10 
knots. The requirements are 
mission critical and therefore the 
materials needed in the 
Technical Specifications stays.      

23 

Annex V-A1, 
p. 79,  

j. Hull type, 
deck, 

control..xxx 

All FRP and other 
materials must be 
inspected thoroughly by 
PN TIAC and End-User 
representative before 
construction 

Suggest to revise to. 
 
Prior to construction, winning bidder to 
submit material data sheets and actual 
sample to end user to ensure product 
compliance. 

REQUEST DENIED    

 
The requirements are mission 
critical and therefore the 
materials needed in the 
Technical Specifications stays. 
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24 

Annex V-A1, 
p. 79,  

j. Hull type, 
deck, 

control…xxx 

Stainless steel drain plug 
located at the lowest point of 
the boat to facilitate drainage 
when out of water 

Suggest to remove. 
 
Installing a drain plug at the bottom of a 
fiberglass hull is not advisable and quite 
risky.  Unlike steel hull wherein an 
appropriate drain plug is encased in a 
customized welded housing to fit the 
fabricated plug for watertight integrity, this 
could not be applied to a fiberglass hull.  
The challenge is to assure the 
watertightness of the connection between 
the metal and fiberglass material. 
 
Also since the underdeck of this type of 
small boats are usually permanently 
closed compartments and not readily 
accessible there is no means to check if 
there is damage or deterioration to the 
plugs wherein leaks will occur. 
 
Standard construction practice for 
fiberglass boats, on the other hand, 
requires limber holes to be provided 
along the frames of each compartment to 
ensure that possible ingress of water will 
flow towards the motor well for easy 
draining.  This should be sufficient to 
ensure that there is minimal accumulation 
of water in the compartments. 

No installation of drain plug at the 
bottom of the fiberglass hull was 
ever mentioned in the Technical 
Specifications under Section J:  
Hull Type, Deck, Control Console 
and Stowage Box with LID and all 
other FRP parts construction. 
 
However, stated therein is at the 
lowest point of the boat and not 
on the hull in order to facilitate the 
draining of water inside the boat 
compartment.  Limber holes will 
be installed throughout the boat 
to allow complete drainage of 
water inside the boat 
compartment.  Limber holes will 
be installed throughout the boat 
to allow complete drainage of 
water to bilge area and not only 
or easy draining 

25 

Annex V-A1, 
p. 79,  

k. Drawing 
plans 

requirements 

The general arrangement 
plan, electrical system, hull & 
deck scantling drawings, 
manufacturing vacuum 
infusion process and 
procedures shall be provided 
on post-qualification and 
approved by MARINA within 
30 days 

Suggest to put protection for bidders on 
this clause. 
 
Bidders has no protection on intellectual 
property rights on boat design during 
submittal of drawings at Post 
Qualification.  The drawings requested 
are sufficient to construct a boat and 
bidders are not comfortable submitting 
them without contract award. 
 
MARINA conducts approval on general 
arrangement plan, electrical system plan, 
hull & deck scantling drawing which will 
be submitted.  However MARINA does 
not conduct approval on Vacuum Infusion 
process and procedures.  Vacuum 
infusion process and procedure will be 
submitted but with no MARINA approval. 

The specification currently 
requires that the vacuum infusion 
process (VIP) be submitted for 
approval.  The VIP procedure 
should clearly define by the 
company manufacturing 
approach utilizing the use of 
vacuum infusion.  The procedure, 
as a minimum should define 
materials, correct resin mix, 
gelcoat curing method and other 
control needed to ensure that the 
vacuum infusion will be a 
success. 

26 

Annex V-A1, 
p. 79,  

k. Drawing 
plans 

requirements 

All layout/design such as the 
general arrangement plan, 
electrical system, hull & deck 
scantling drawings of the 
speedboat will become 
property of the Philippine 
Navy and shall not be used 
to another production unless 
otherwise authorized 

Suggest PITC to reconsider ownership 
clause.  General Arrangement Plan, 
Electrical System can be property of 
Philippine Navy. However Hull and Deck 
scantling drawings follow an ISO 
standard that is industry practice which 
cannot be claimed exclusive ownership. 

REQUEST DENIED 

 
The general layout and final 
design of the boat will be 
proprietary owned by the 
Philippine Navy and cannot be 
reproduced by any. 



 
 

 

Page 11 of 46 
 

SUPPLEMENTAL BID BULLETIN NO. 1 
 

Supply and Delivery of 16 Units Brand New Fiberglass Reinforced Plastic Watercraft (Speedboat) for the Philippine Navy (PN) 

Bid Reference No. MPG-B1-2018-390  
 

 

 

 

 

 Bid Doc Ref. Description Remark PN Response 

27 

Annex V-A1, 
p. 80,  

i. Gun post 
with gun 
mount & 

associated 
components 

Three (3) mounts (1 fwd and 
2 aft) with universal adaptor 
capable for …… 

Suggest that bidder’s scope of supply to 
be until gun post only. 
Or 
End user to specify complete “ready to 
purchase” technical specifications, 
including brand and model.  Where 
bidder will just purchase on end user’s 
behalf. 

The Winning Bidder MUST 
construct the Gun Mounts and all 
its accessories provided in the 
Technical Specifications. 

It is the responsibility of the 
winning bidder to construct the 
gun mount, gun post and its 
accessories specified in the 
Technical Specifications for 
COMPATIBILITY of its usage 
with PN’s existing armaments. 

28 

Annex V-A1, 
p. 80,  

Gun post with 
gun mount & 
associated 

components 

holding 50 cal, M60 or AGL.  
Each gun  post shall be 
designed to handle 1500 lbs 
of gun recoil 

Suggest the end user supply their own 
gun mounts and accessories. 
Or 
End user to specify complete “ready to 
purchase” technical specifications, 
including brand and model.  Where 
bidder will just purchase of end user’s 
behalf. 

The Winning Bidder MUST 
construct the Gun Mounts and all 
its accessories provided in the 
Technical Specifications. 

 

It is the responsibility of the 
winning bidder to construct the 
gun mount, gun post and its 
accessories specified in the 
Technical Specifications for 
COMPATIBILITY of its usage 
with PN’s existing armaments. 

29 

Annex V-A1,  
p. 80,  

i. Gun post 
with gun 
mount & 

associated 
components 

Materials shall be 
constructed using marine 
grade aluminum and shall be 
designed to a safety factor of 
6 on the ultimate strength of 
the material. 

Suggest “material shall be constructed 
using marine grade aluminum or steel” 
Steel can be designed to be more 
compact than aluminum which may be 
necessary due to space limitations of a 
small craft. 

Marine grade aluminum for the 
most part is an excellent marine 
grade when formability is 
required.  It has very good 
corrosion resistance and is 
precipitation hardened.  These 
grades, for the most part, have 
additional chromium and 
manganese to help protect them 
from corrosive marine conditions. 
 

30 

Annex V-A1,  
p. 80,  

i. Gun post 
with gun 
mount & 

associated 
components 

The materials to be used in 
the gun mount & ballistic 
shield (level 4) must be 
inspected and ballistically 
tested.  The armor plating 
should be compliant in 
accordance with DIN 52290 
standards.  The Inspection 
will be conducted with the 
presence of end-user 
representative and PN TIAC 
prior installation.  
Subcontracting from the 
authorized distributor of 
ballistic shield and marine 
grade aluminum is necessary 
and must be inspected and 
certified by DOST or MIRDC. 

DOST/MIRDC do not conduct firing tests.  
They will only certify material to the specs 
required based on composition. 

Based on the requirement stated 
in the Technical Specifications, 
DOST/MIRDC Representative will 
only inspect and certify the 
materials to be used.  However 
the two (2) End-User 
Representative will assist to 
conduct the test of ballistic shield. 
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31 

Annex V-A1,  
p. 80,  

i. Gun post with 
gun mount & 
associated 

components 

Each gun post shall be 
equipped with gun stand 
(equipped with train lock). 

Suggest that bidders scope of supply to 
be until gun post only.  Or end user to 
specify complete “ready to purchase” 
technical specifications, including brand 
and model.  Where bidder will just 
purchase on end user’s behalf. 

REQUEST DENIED 

 
The project is mission critical and 
therefore, the requirement in the 
Technical Specifications stays. 
 

32 

Annex V-A1,  
p. 80,  

i. Gun post with 
gun mount & 
associated 

components 

Sleeve adapter for use 50 
cal and M60 Machine 
Gun or AGL. 

Suggest that bidders scope of supply to 
be until gun post only.  Or end user to 
specify complete “ready to purchase” 
technical specifications, including brand 
and model.  Where bidder will just 
purchase on end user’s behalf. 

REQUEST DENIED 

 
The project is mission critical and 
therefore, the requirement in the 
Technical Specifications stays. 
 

33 

Annex V-A1, p. 
80, i. 

Gun post with 
gun mount & 
associated 

components 

Swing Arm (with lock 
when gun is not in use or 
during transit) 

Supply this instead or give complete 
brand and specs for bidders to purchase 
direct as is. 

REQUEST DENIED  

 
The project is mission critical and 
therefore, the requirement in the 
Technical Specifications stays. 

34 

Annex V-A1,  
p. 80,  

i. Gun post with 
gun mount & 
associated 

components 

Gun Mount Ballistic 
Shiled Level 4 complete 
with mount bracket 

Suggest that bidders scope of supply to 
be until gun post only.  Or end user to 
specify complete “ready to purchase” 
technical specifications, including brand 
and model.  Where bidder will just 
purchase on end user’s behalf. 

REQUEST DENIED 

 
The project is mission critical and 
therefore, the requirement in the 
Technical Specifications stays. 
 

35 

Annex V-A1,  
p. 80,  

i. Gun post with 
gun mount & 
associated 

components 

Horizontal mounted gun 
ammo box (200 rounds) 

Suggest that bidders scope of supply to 
be until gun post only.  Or end user to 
specify complete “ready to purchase” 
technical specifications, including brand 
and model.  Where bidder will just 
purchase on end user’s behalf. 

REQUEST DENIED 

 
The project is mission critical and 
therefore, the requirement in the 
Technical Specifications stays. 
 

36 

Annex V-A1, p. 
81, m. Fuel 

Tank and Fuel 
System 

Radar 19”, 36 NM Range, 
Beam Sharpening, 
Automatic Clarity, 
MARPA Target Tracking 
Radar shall be calibrated 

Suggest to remove Beam Sharpening 
and Automatic Clarity, because it pertains 
to specific product 

REQUEST DENIED 

 
The project is mission critical and 
therefore, the requirement in the 
Technical Specifications stays. 

37 

Annex V-A1,  
p. 81,  

o. Navigational  
& 

Communication
s Equipments 

12 V DC electrical system 
package with marine 
type, weatherproof, circuit 
breakers, starting battery 
bank (one for each 
engine) and dual house 
battery bank. 

3 engines=3 battery banks.  Suggest to 
change to 2 battery banks which is 
industry standard for small vessels, 
dedicated battery banks will add more 
weight to the vessel affecting speed and 
also increase unnecessary maintenance 
cost to end user 

Each installed engine should 
have a dedicated battery bank.  
Please refer to the Technical 
Specifications Annex V-A1. 
 
There is no specific number of 
engine mentioned, only a function 
of design provided that the 
speedboat can reach the required 
speed of 45 knots based on the 
Technical Specifications. 

38 

Annex V-A1,  
p. 84-86,  

p. Electrical 
system 

220 VAC/60Hz, 50A 
shore power system with 
shore power receptacle… 

Suggest to remove, no AC system on 
vessel 

REQUEST DENIED 

 
The project is mission critical and 
therefore, the requirement in the 
Technical Specifications stays. 
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39 

Annex V-A1, 
 p. 84-86,  

p. Electrical  
system 

The boat shall be 
equipped with electrically 
actuated hydraulic trim 
tabs, controls, and 
position indicators. 

Suggest to remove trim tabs.  Trim tabs 
are used to address vessel planing 
resistance to achieve vessel speed when 
applicable.  Trim tab supply should be a 
Function of design if required. 

REQUEST DENIED 

 
Boats with outboard engines will 
often have trim tabs.  These are 
used to adjust the pitch attitude.  
This reduces the work of the 
engine by reducing the amount of 
manual control necessary, as well 
as providing for greater efficiency 
by keeping the ship in the ideal 
orientation for the conditions. 
 
Trim tabs are most found on 
cruisers, sport fishing boats and 
center console boats ranging 
from 20 feet and up. 
 
In some sailboats, the trailing 
edge of the keel has a trim tab 
which is used to null out rudder 
forces (lee or weather helm). 

40 

Annex V-A1, 
 p. 84-86,  

p. Electrical  
system 

Storage below deck 
compartments for hoisting 
sling and all other outfit 
items 

Hoisting outfit should not be stored in 
boat since these will only be used when 
on boat needs to be placed on  land/dry-
dock.  Unnecessary weight on boat and 
not enough space on or underdeck for 
storage. 

REQUEST DENIED 

 
The project is mission critical and 
therefore, the requirement in the 
Technical Specifications stays. 
 

41 

Annex V-A1,    
 p. 86-86,   
q. Deck 

equipment, 
safety gears 

and outfittings 

Heavy duty stainless 
steel anchor and anchor 
rode package (secured to 
anchor locker structure), 
Qty:  2 sets 

Standard Marine Class society rules 
requires only one (1) anchor for small 
crafts.  If end user requires a second set 
for spare purposes, the anchor should not 
be stored on board due to considerations 
on vessel weight and limited space. 

REQUEST DENIED 

 
This requirement stays.  

42 

Annex V-A1,    
 p. 86-86,   
q. Deck 

equipment, 
safety gears 

and outfittings 

Fire extinguishers.. Qty:  
3 each 

Solar requires only one fire extinguisher 
for small crafts.  If end user prefers 
redundancy, a total of two extinguishers 
should  be more than compliant.  Please 
limit extinguisher quantity due to vessel 
space and weight consideration 

REQUEST DENIED 

 
This requirement stays  

43 

Annex V-A1,    
 p. 86-86,   
q. Deck 

equipment, 
safety gears 

and outfittings 

Windshield shall be 
installed at T-top, 3/8” 
thick minimum, clear 
scratch abrasion resistant 
with pantograch type 
wiper and marine grade 
electric wiper motor 

Suggest use of UV resistant acrylic glass 
at least 9.5 mm with no wiper.  As this is 
more flexible, impact resistant, durable 
and maintenance free compared to glass 

There is no glass specifically 
mentioned in the Technical 
Specifications of the Speedboat 
project. 
 
However, required 3/8-inch 
thickness of the windshield and 
the wiper is clear scratch 
abrasion resistant have med 
under the Technical 
Specifications  Annex V-A1 

44 

Annex V-A1,    
 p. 86-86,   
q. Deck 

equipment, 
safety gears 

and outfittings 

Speedboat prototype 
must be built for 90 
calendar days upon 
receipt of Notice to 
proceed 

Refer to ITB p.4, Item 5 and 6 above REQUEST DENIED 

 
We stick to the delivery period as 
mentioned in the Invitation to Bid 
and Technical Bid Form of the 
Bidding Documents. 
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Letter from Josefa Slipways, Inc. Joint Venture with  Dynamic Power & Marine Industrial Hardware, Inc. dated 09 
November  2018 sent by email on 10 November 2018 read and forwarded on 12 November 2018 to PITC MPG-TWG: 

 
We write this letter requesting for the clarification for below items specified in the Bid Documents: 

 

 
Section  Requirement Clarification PN Response 

1 

Special 
Conditions of 
the Contract 
(SCC) p. 57 

Item No. 17.3 

The Warranty within one 
(1) year from the date of 
acceptance or until such 
machineries or equipment 
has accumulated 1,000 
running hours whichever 
comes later 

Whichever comes later would mean that 
the engine or any other equipment and 
machineries will still be under warranty 
as long as it has not reached 1000 
running hours, regardless of number of 
years, say 3 years but was used for only 
900 hours.  We would suggest 1 year 
warranty from the date of acceptance 

REQUEST DENIED 

 
The project is mission critical and 
therefore, the setting for the 
Special Condition of Contract 
stays. 

2 

Technical 
Specifications 
(Annex V-A1  
Page 2 of 17) 

p. 77 
a.  Length, 

Over-All 

11 meters (≥ 11 mtrs to ≤ 
12 mtrs) 

Can we extend the boat length to 12.25 
meters including the outboard bracket in 
a way that it will be integrated in the hull 
design for more strength and better 
performance. 

REQUEST DENIED 

 
The project is mission critical and 
therefore, the stated requirements 
in the Technical Specifications 
stays. 

 

 

 Bid Doc Ref. Description Remark PN Response 

45 

Annex V-A1, p. 
91 Other 

Documentary 
Requirements, 
Boat Prototype 

First tranche – eight units 
speedboat will be 
delivered within 90 days, 
Second tranche-  
remaining eight units of 
speedboats will be 
delivered for the next 90 
days upon delivery of the 
first tranche 

Refer to ITB p. 4, Items 5 and 6 above REQUEST DENIED 

 
We stick to the delivery period as 
mentioned in the Invitation to Bid 
and Technical Bid Form of the 
Bidding Documents. 

46 

Annex V-A3, p. 
93, Test and 
Evaluation 

Procedures for 
the Watercraft 

(speedboat 
project) 

1.1.2 Damaged Stability 
Test – The first boat…of 
the Procuring Entity 

Suggest to remove. 
 
This is not a standard practice to check 
for boats damage stability compliance.  
MARINA only requires damage stability 
calculations for passenger vessels with 
500 gross tonnage and above. 
 
Boats of this type and size have a cockpit 
deck with low watertight deck floors just 
above the waterline for natural draining.  
The total volume of the compartments 
underneath the deck  floor is only about 
25% of the boat’s total internal volume.  
Hence even if the whole underdeck 
compartments are flooded but with the 
deck intact it will not be sufficient to sink 
the boat to a critical sinkage and will have 
more than enough reserve buoyancy to 
keep the boat safely afloat. 

REQUEST DENIED 

 
The scope of this Damaged 
Stability Test was thoroughly 
evaluated and assessed in order 
to check stability under any 
conditions of loading, adequate 
stability and reserve buoyancy 
criteria; routine precautions to be 
observed and limiting deck loads 
and to discuss the effect of 
damage. 
 
This test is to verify the “Worst 
Intact Condition” by opening of 
drain plug which are dictated by 
IMO regulations, SOLAS 
conventions, or other applicable 
rules. 
 

As the project for the PN/Marines 
speedboat is mission critical then, 
the procedures specified in the 
Test and Evaluation stays. 
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Section  Requirement Clarification PN Response 

3 

Technical 
Specifications 
(Annex V-A1 
Page 2 of 17) 

p. 77 
e.  Person 
Capacity 

-Not less than 12 personnel, 
seat/bolster  provided for all 
personnel (4 boat crew ad two 
(2) fire team (composed of 
eight (8) persons with full 
combat load) 
 
-Each seat shall be designed 
to be a seat and can be 
converted into a bolster type 
seat and with grab rail, with 
close cell type cushion, 2 ½ 
inch thick min and covered 
with marine grade UV 
resistant fabric, gray color.  All 
stitching shall be doubled and 
waterproofed. 

Can we provide jockey seats for 
the crew while keeping bolster 
seats for the pilot and navigator 
Jockey seats can be more 
compact and provide a more 
comfortable ride for the crew at 
high speed, it has higher capacity 
to protect the human body. 

The specific seat design for the 
coxswain, crew and personnel 
onboard have been steered in 
thorough market research and 
was assessed before it has been 
included in the Technical 
Specifications. 

4 

Technical 
Specifications 
(Annex V-A1 
Page 3 of 17) 

p. 78 
g. Speed (at full 

load) 

-  Minimum cruising speed of 
35 knots 

 
- Speed not less than 45 

knnots at Full Load 
Condition 

At page 94 of Test and 
Evaluation Procedures for the 
Watercraft Project it is stated: 
 

- Cruising speeds ad 
corresponding engine rpm (30 
to 45 knots) 

 

- Maximum speed and 
corresponding engine rpm (not 
less than 50knots) 

 

Please advise which to follow 

- Cruising speeds and 
corresponding engine rpm (30 
to 45 knots) 

 

- Maximum speed and  
corresponding engine rpm (not 
less than 45 knots) (this is a 
typographical error) 

 

Please refer to Test and 
Evaluation Procedure Revised 
Annex V-A2 

5 

Technical 
Specifications 
(Annex V-A1 
Page 4 of 17) 

p. 79 
j. Hull Type, 

Deck, Control 
Console and 
Stowage Box 

with LID and all 
other FRP parts 

construction 

All FRP Construction:  
Fiberglass, utilizing 100% 
Vacuum Infusion Process 
(VIP) utilizing the use of 
Vinylester Fire Retardant 
Resin and light weight and 
high strength stitched fabric 

Can we use Epoxy Resin instead 
of vinylester knowing that Epoxy 
is a better material and include 
Carbon Fiber with the fiber glass 
in a way to assure the 
compromise between strength, 
weight and speed 

REQUEST DENIED  

 
The Philippine Navy prefers 
Vinylester Fire Retardant which 
provides enhanced corrosion 
resistance and has a wide range 
of available strength, heat 
distortion, high fire resistance and 
shrinkage characteristics. 

6 

Technical 
Specifications 
(Annex V-A1 
Page 5 of 17) 

p. 80 
l. Gun Post with 
Gun Mount and 

associated 
components 

The materials to be used in 
the Gun Mount and Ballistic 
Shield (Level 4) must be 
inspected and ballistically 
tested. The armour plating 
should be compliant in 
accordance with Din 52290 
standards.  The inspection will 
be conducted with the 
presence of end-user 
representative and PN TIAC 
prior installation.  Sub-
Contracting from the 
authorized distributor of 
ballistic shield and Marine 
Grade Aluminum is necessary 
and must be inspected and 
certified by DOST or MIRDC 

Can we use Carbon Fiber for the 
Gun Mounts instead of 
Aluminum, assuring that it will 
provide the same strength and 
can hold the same recoil 

REQUEST DENIED 

 
Carbon Fiber has little difference 
from the  other materials for gun 
mount, but it is not very effective 
with the sharp materials.  Although 
it is strong and has the capacity to 
provide protection, the 
requirement stated in the 
Technical Specifications which is 
more rigid is much more favorable 
due to the maritime complexities 
of the mission.  This set up is 
currently in use by the Marines to 
its different gun models that 
withstand the recoil of .50 cal, M60 
LMG or AGL. 
 

The requirement in the Technical 
Specifications is mission critical 
and therefore stays 
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Section  Requirement Clarification PN Response 

7 

Check List of 
Requirement 

p. 125 
 

12.1.b (x) 

Valid and Current ISO 
Registration Certificate (or 
equivalent) issued by an 
independent certifying agency 
in the name of the 
manufacturer of the item 

For the Joint Venture, can we 
suggest that the one who have 
the MARINA Boat Builder/Ship 
Builder License from the JV is the 
one to provide the ISO 
Registration Certificate. 

The Boat Builder / Ship Builder 
company who will handle the 
production or the manufacturer of 
the Speedboat Project should be 
ISO registered. 

 

 

 Section  Requirement Question PN Response 

1 

Technical 
Specifications  
Annex V-A1 

Page 16 of 17 

p. 91 

 

Boat Builder must be 
in the Boat Business 
for a minimum of Five 
(5) years 

We at Pacificforia Marine Technologies, 
Inc., although a young company at age 
is an experience and knowledgeable in 
the field of Naval Architecture, Design 
and Testing.  Our management team, 
engineers and production personnel has 
over 60 years of diversified and 
responsible experience.  Our company 
is the winning bidder for the Philippine 
Coast Guard 7 mtr RIB and 5 mtr 
Aluminum Boats.  These boats are 
currently in production. 
 

We strongly object the 5-year rule.  This 
is unfair, unfounded and discriminates 
young company in providing quality 
products to the Philippine Navy (PN) at 
affordable prices. 
 

We strongly suggest to include to the 5-
year rule as the following additional 
alternative requirements “OR with SLCC 
equivalent to 75% of the ABC for the last 
five (5) years and has On-Going 
Government project/s equivalent to at 
least 50% of the ABC.  This is to allow 
other capable bidders to join in the 
above-mentioned project 

REQUEST DENIED 

The project is mission critical and 
therefore, the stated requirements 
in the Technical Specifications 
stays.  The boat to be procured 
are to be used for military 
operations unlike 
civilian/commercial used vessels.   

It is important that the bidder must 
have substantial experience in 
designing and building boats for 
combat use. 

 
  

2 

Omnibus Sworn 
Statement, Letter 
(g) Bidder’s 
Responsibilities 

p. 110 

 The Statement under the Bidder’s 
Responsibilities seems to be 
incomplete.  We request the Procuring 
Entity to clarify/complete the statement 
on this item. 

Please refer to the Omnibus 
Sworn Statement Revised Annex 
VI (some lines were hidden 

accidentally) 

3 

Technical 
Specifications  
Annex V-A1 

Page 2  of 17 

D.  Propulsion 

p. 77 

 

Specification requires 
each boat to have 
dedicated Complete 
Package of Diagnostic 
Kit for Maintenance 
and repair purposes 
(harness with laptop) 

Diagnostic Software is only available 
through the internet.  A subscription is 
required,  (1) please define the number 
of years required for the subscription.  
(2) Only authorized representative can 
access the software online PN is not an 
authorized representative ad providing 
subscription will not be valid. 

Diagnostic Software is available 
through the Internet.  However, we 
are requiring the application 
software which is designed for the 
end user in order to achieve its 
maintenance and repair purpose.  
This application software is simply 
referred to as an application. 

Letter from Pacificfortia Marine Technologies, Inc.  dated 12 November  2018 received on the same date: 
 

Our Company’s capability includes experience in high end military boats from 3 meters (10 feet) to 25 meters (82 
feet) which are available in fiberglass and aluminum materials.  Our products and services are known in the industry 
as “TRETON SYSTEMS”. 
 

PMTI is interested in participating in the bid process for the abovementioned subject matter and would like to 
respectfully seek modification and/or clarification as to the following matters: 
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 Section Requirement Question PN Response 

4 

Technical 
Specifications  
Annex V-A1 

Page 3  of 17 

H.  Boat Fendering 
System 

p. 78 

Specification 
requires the Boat 
Fendering System 
Equipment should 
be inspected with 
the presence of 
end-user 
representative and 
PN TIAC before 
construction 

This becomes a factor considering that 
the delivery of the first unit is within 90 
days.  Making travel arrangement with 
the Fendering System manufacturer will 
take time and 90 days will not be 
enough.  It will also increase the unit 
price average of the boat.  To comply 
with this requirement, our company 
would like to increase the boat delivery 
to 150 days.  Also we take this is only a 
one-time event and will NOT be 
applicable to every Fendering System 
manufactured. 

REQUEST DENIED 

 
We conducted market research 
and forwarded RFI to those local 
manufacturer or proponent 
interested to build PN Speedboat 
and they are willing to comply the 
Number of Delivery Days and 
prototype as stated in the Bidding 
Documents posted. 

5 

Technical 
Specifications  
Annex V-A1 

Page 4  of 17 

K.  Drawing Plans 
Requirements 

p. 79 

Plans as defined 
including the VIP 
Manufacturing 
Process and 
Procedures shall 
be provided on 
post-qualification 
and approved 
within 30 days. 

We want to clarify that the VIP 
Manufacturing Process and Procedures 
as a minimum shall include materials to 
be used, step-by-step actual process 
and procedures, environmental control 
and illustrations (pictures and drawings).  
Is this  correct assumption? 

Absolutely yes.  Due to the fact 
that two (2) representatives of the 
end-user are present at all times 
to see the actual step-by-step 
process and procedures during 
the manufacture of the prototype 
boat. 

6 

Technical 
Specifications  
Annex V-A1 

Page 5  of 17 

l.  Gun post with 
Gun mount and 
associated 
components and 

m. Fuel Tank and 
Fuel Sytem 

pp. 80-81 

 

Inspection of the 
Ballistic materials, 
gun post materials 
and parts for the 
fuel system 
(including fuel tank 
fabrication) should 
be inspected with 
the presence of 
end-user 
representative and 
PN TIAC prior to 
installation or 
construction 

This becomes a factor considering that 
the delivery of the first unit is within 90 
days.  Can material certification be 
provided in lieu of actual visit and 
inspection?  The Material Certification is 
traceable to the PO written for this 
project.  Material Certification as a 
minimum, will include our PO number, 
material batch, level of certification 
(what standard is the item being 
certified) 

The quality standard is the factor 
to be certified due to the maritime 
complexities of the mission of this 
produced boat upon its 
acceptance and deployment. 
 
The material certification should 
be provided upon inspection.  
However, during the construction 
two (2) end-user representatives 
are present and will oversee the 
production and will specifically 
certify that the materials that have 
been installed were compliant to 
the quality standard required by 
the Technical Specifications of this 
project. 

7 

Technical 
Specifications 
Annex V-A1 
Page 9 of 17 
Line 11 of 
p.  Electrical 
System 
p. 84 

Remove 
manufacturer 
supplied fuse and 
replace with circuit 
breaker 

We want to clarify that the Builder is 
obligated to remove the existing fuse (if 
installed) in the OEM wiring or harness 
and re-configure the set-up to run the 
circuit to a circuit breaker.  Is this 
correct? 

Yes, that is correct. 

8 

Technical 
Specifications 
Annex V-A1 
Page 11 of 17 
Line 5 of 
q.  Deck 
Equipment, Safety 
Gears and 
Outfittings 
p. 86 

Heavy-Duty 
Stainless Steel 
Cylindrical for Bow 
Bitts (Samson 
Post)….xxxx 

Our Samson Post are proven design 
and currently in use by other foreign 
military agencies.  They are designed 
with a minimum safety factory of 6.  Will 
the TIAC accept the use of the Marine 
Grade Aluminum Cylindrical Bow Post 
PMTI can provide calculation and test 
data of the aluminum bow post. 

REQUEST DENIED   

 
We will stick to the Technical 
Specifications. 
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 Section Requirement Question PN Response 

9 

Technical 
Specifications 
Annex V-A1 

Page 8 of 17 

Line 8 of 

o. Navigational 
and 
Communication 
Equipment 

and  

Line 2 of 

s. Spares 

pp. 83 ad 89 

Minimum of two (2) 
Rechargeable Handheld 
spotlight with 
charging/power supply 
cord compatible for use 
with cigarette-type 12V 
DC socket, 1300 
Lumens, Lithium 
rechargeable battery, 
waterproof Marine 
Grade, Spotlight shall be 
provided at console 
dash.  
 
And 
 
Two (2) sets 
Replacement Bulb Spot 
Light 

Rechargeable Handheld spotlight 
waterproof marine grade with 1300 
Lumens found out that it is a LED 
type spotlight.  If LED type spotlight 
will be provided, the Replacement 
bulb is not available on OEM and 
since it is a LED it would last on 
average up to 10,000 hours 
lifespan.  Is it acceptable to delete 
replacement bulb? It is actually 
cheaper to provide a spare 
handheld spotlight than the 
batteries.  

REQUEST DENIED   

 
The Technical Specifications has 
gone through market research 
and was assessed before it was 
included in the Technical 
Specifications and approved.   
 
The project is mission critical and 
therefore, the stated 
requirements in the Technical 
Specifications Stays. 

10 

Bid Data Sheet 
(BDS) 

 

pp. 36--37 

(ix)Brochure or 
Technical Data 
Sheet or equivalent 
showing compliance 
to the required 
Technical 
Specifications of the 
following: 
a) Radar; 
b) GPS 
c) MILLCOM 

Equipment; 
d) Marine VHF 

Radio and 
e) Outboard 

Engines 

Will the BAC Committee accept the 
internet downloaded brochure from 
the OEM website?  Getting original 
brochures from the OEM of the 
specified equipment could be 
difficult to provide if the actual item 
is not procured from them yet.  
Based on specification, PN will 
need to check above items prior to 
installation. 

Yes, the Committee will accept 
internet downloaded brochure. 

11 

Bid Data Sheet 
(BDS) 

pp. 36-37 

(ix) Brochure or 
Technical Data Sheet or 
equivalent showing 
compliance to the 
required Technical 
Specifications of the 
following: 
f) Radar; 
g) GPS 
h) MILLCOM 

Equipment; 
i) Marine VHF Radio 

and 
j) Outboard Engines 

The BAC Committee is requiring a 
Certificate of Distributorship from 
OEM.  Will this be only applicable if 
the Supplier of the Contractor is not 
the Original Equipment 
Manufacturer? 

Yes.  The Committee will require 
the Certificate of Distributorship 
from OEM if the suppliers of the 
Bidder are not the Original 
Equipment Manufacturer (OEM).  
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 Section Requirement Question PN Response 

12 

Technical 
Specifications 
Annex V-A2 

Page 3 of 4 

p. 95 

 

Item 2.  Gun 
Mount/Foundation 
Testing.  2.1  Visual;  
2.1.1 
Verification/Physical 
Inspection;  this is to 
check if the gun mount 
and gun foundation has 
a compatible universal 
adaptor to carry all 
types of armaments that 
is being attached.  It 
should be strong 
enough to hold different 
types of weapons 
mentioned to include 
the Automatic Grenade 
Launcher (AGL), Cal 
.50mm, 60 LMG, 
(7.62mm) and Gatling 
Gun.  Gun mount stand 
are universal so that 
different gun mounts 
can be installed to it. 

Will the BAC Committee provide the 
said armaments and ammunition to 
enable testing of the gun 
foundation? 

The armaments and 
ammunition will be provided 
by the Philippine Navy during 
the conduct of testing for the 
gun mount. And it will be 
installed during the actual 
sea-trial of the prototype 
speedboat and the remaining 
speedboat to be delivered. 
 
This is to ensure that the gun 
mount can hold various 
armaments during the actual 
sea trial. 

13 

Technical 
Specifications 
Annex V-A2 

Pages 3 of 4 and 4 
of 4 

pp. 95-96 

Item 2.  Gun 
Mount/Foundation 
Testing.  2.2 Test Firing; 
This is to test the 
integrity of the gun 
mount and gun 
foundation to include 
the boat deck where it is 
attached.  The test fire 
area shall be identified 
and provided by the 
end-user.  During the 
test firing shall be 
manned jointly by the 
End-User’s boat crews, 
PMT and Suppliers 
representatives 
 
Item 5.  Expenditures:  
All POL and 
Ammunitions that will be 
expended on the 
conduct of the testing of 
the speed boat shall be 
borne by the Supplier 

We are an engineering company 
and a boat designer and 
manufacturer.  Armament.  
Armament procurement is not our 
expertise.  We request that PN 
supply the guns and ammunition 
needed during testing.  

The armaments and 
ammunition will be provided 
by the Philippine Navy during 
the conduct of testing for the 
gun mount except for the 
petroleum oil lubricant (POL) 
which will be provided by the 
Supplier.  And the guns will 
be installed during the actual 
sea-trial of the prototype boat 
and the remaining 
speedboats. 

  
 

Letter from Shenzhen SED Industry Co., Ltd.   dated 13 November  2018 received on the same date: 
 
We would like to raise the following query for our further assistance and guide for the said project: 
 

 Section  Requirement Question PN Response 

1 

Technical 
Specifications  
Annex V-A1 
Page 2 of 17 
p. 77 

Breadth:  not less than 
3 meters.  

Does this Breadth requirement 
include fenders? 

The measurement of the 
breadth is not less than 3 
meters and does not include the 
boat fenders. 
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 Section Requirement Question PN Response 

2 

Technical 
Specifications  
Annex V-A1 

Page 2 of 17 

p. 77 

The engine requires 
diesel outboard engine 
with stainless counter 
rotating propeller 
(counter rotating).   

After investigation, there are 
very few brands of diesel 
outboard engines that can 
make large horsepower in the 
world, and they are all single 
propellers.  We think it is 
contradictory with the contra-
rotating propeller ad we don’t 
know what is means please 
clarify.   
 
Suggestion:  Is gasoline engine 
acceptable in lieu to this 
Engine issue? 

REQUEST DENIED  

 
Gasoline engine is not acceptable.  
The required outboard engine is 
diesel outboard engine.   

3 

Technical 
Specifications  
 

Annex V-A1 

Page 3 of 17 

Test and 
Evaluation 
Procedure 

Annex V-A2 

Page 2 of 4 

pp. 78 and 94 

Speed:  not less than 
45 knots at full load 
(Annex V-A1 P3), 
 
Maximum speed not 
less than 50 knots 
(Annex V-A2 P2) 

Which one is correct?  Please 
Clarify 

It is a typographical error. The 
maximum speed is not less than 
45 knots.  Please refer to Revised 
Annex V-A2 

4 

Technical 
Specifications   

Annex V-A1 
Page 3 of 17 

Test and 
Evaluation 
Procedure 

Annex V-A2 
Page 2 of 4 
 
pp. 78 and 94 

Speed acceleration 
from 0 knots to cruising 
speed:  not more than 
20 seconds to 30 
seconds. (Annex V-A1 
P3), 
 
Speed acceleration 
from 0 knots to cruising 
speed not less than 23 
seconds (Annex V-A2 
P2) 

These two requirements do not 
match, which one is correct?  

Speed acceleration from 0 knot to 
cruising speed not more than 20 
seconds to 30 seconds.  Please 
refer to Revised Annex V-A2 

5 

Test and 
Evaluation 
Procedure 

Annex V-A2 
Page 2 of 4 

p. 94 

Speed of acceleration 
from cruising speed to 
full speed not less than 
15 seconds (Annex V-
A1 P2).  However, 
there is no requirement 
in the technical 
specification 

Do we need to meet this 
requirement when bidding? 

This requirement is already in the 
Technical Specification: 

Under Annex V-A1, p2, letter G.  
Speed, sub para#5 which 
indicates:  Time of Speed 
Acceleration from cruising speed 
to full speed not more than 20 to 
25 seconds. 
 
This is requirement under the 
Technical Specifications of the 
speedboat project, the boar 
manufacturer should meet this 
upon bidding to ensure that they 
follow all requirements of the 
project.  The project is mission 
critical and it should be included 
thereof. 
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 Section Requirement Question PN Response 

6 

Technical 
Specifications   

Annex V-A1 
Page 6 of 17 

 

p. 81 

A marine grade 
aluminum/FRP heavy 
duty transom outboard 
bracket shall be utilized 
for engine installation 
(Annex V-A1 P6); 
Outboard bracket shall 
be designed to 
withstand the pounding 
at full load conditions at 
sea state 3 (Annex V-
A1 P6)  

What are the criteria for 
connecting FRP hull with 
aluminum?  When testing, what 
are the acceptance criteria to 
withstand the pounding at full 
load conditions at sea state 
level 3 

The forces and moment at point of 
attachment have to be estimated 
and followed through hull 
reinforcements in line, through 
craft girder and pillar system 
(taking into account that hull 
stresses are already existing) until 
forces are safely carried to craft’s 
side or bulkheads. 

The acceptance criteria regarding 
this matter, “to withstand the 
pounding at full load conditions at 
sea state level 3” is upon or during 
the actual sea trial of the prototype 
to certify that the mounting bracket 
are durable enough and quality 
materials were installed. 

This is to ensure that no tensile 
force is present that will cause the 
hull material to shear, exceed the 
tolerance of the matrix and will 
cause the fracture of the fiberglass 
leading to material failure. 

7 

Technical 
Specifications   

Annex V-A1 
Page 11 of 17 

p. 86 

Hoist fittings shall be 
designed to a minimum 
safety factor of six (6) 
based on the design 
boat hoisting condition 
of 16,000 lbs 

A minimum of 6 times the 
safety factor will increase the 
weight of the larger structure, 
can the bottom hoisting method 
be used? 

REQUEST DENIED 

 
Bottom Hoisting will consider such 
numerous hazards and risk to the 
boat and to the safety of 
personnel.  This method is usually 
used during the dry-docking of 
much bigger boat or ship. 
 
This requirement in the Technical 
Specifications is mission critical 
and therefore stays. 

8 

Technical 
Specifications   

Annex V-A1 
Page 14 of 17 

p. 89 

s. Spares:  Spare parts 
and engine fluids for a 
minimum of 1000 hours 
of operation.   

Does it mean engine operation 
time at least can reach 1000h 
per year? 

Yes, the spare parts and engine 
fluids should cover the minimum of 
1,000h of operation. 
 
The project is mission critical and 
therefore, the requirements stated 
in the Technical Specifications 
stays. 

9 

Drawings/Illustrati
on References 

Annex V-A3 
Page 1 of 7 
 
p. 97 

See the diagram with a 
pressure wave device.  
The reference diagram 
shows that there is a 
pressure plate device.   

Is it necessary to configure the 
wave pressure board system? 

The reference diagram in the 
Annex V-A3, p1 do not show any 
pressure wave device or pressure 
plate device. 
 
However, on Annex V-A3, p3 
diagram shows the instrument 
gauges that specifically required 
such as pressure gauges which is 
a fluid intensity measurement 
device for the engine.  Gauges 
help to ensure that there are no 
leaks or pressure changes that 
could affect the operational 
condition of the engine.  Without 
this, the engine system is both 
unpredictable and unreliable. 
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Bidders  are advised to submit the  Revised Annex V Technical Bid Form, Revised Annex V-A2 

Test and Evaluation Procedure, Revise Annex  VI Omnibus Sworn Statement/Affidavit together 

with the other required documents during the  Bid Opening on  25 January 2019 at 10:00 AM.  Also, 

please use the   Revised Checklist of Requirements as reference. 

This Supplemental Bid Bulletin No. 1 shall form part of the Bidding Documents.  Any provisions in the 

Bidding Documents inconsistent herewith is hereby amended, modified and superseded accordingly.   

For guidance and information of all concerned.  

Issued this 11th  January 2019  in Makati City. 

 
Approved by: 

 
 

 
(SGD) ATTY. MA. VICTORIA C. MAGCASE 
Chairperson, Bids and Awards Committee – I 

 (SGD) ATTY. MA.GUDELIA C. GUESE 
Vice Chairman 

   
OIC - HOPE   

CHRISTABELLE P. EBRIEGA 
Member 

 (SGD) DAVID A. INOCENCIO 
Member 

   
   
(SGD) MYRA T. ALVAREZ 
Member 
 

  
Concurred by: 

   
   
  CDR PERCEEVAL O BUTED PN 

PN Provisional Member 
 
 
 
 
 

 
Received by (PLS SIGN) : _______________________________________________________ 
Bidder’s Name (PLS PRINT) : _____________________________________________________  
Date: 

PLEASE RETURN OR FAX THIS PORTION ONLY TO THE PITC BAC-I 
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PLEASE USE THIS BID FORM. DO NOT RETYPE OR ALTER. 
Revised Annex V 

(page 1 of 8)  
 

PHILIPPINE INTERNATIONAL TRADING CORPORATION 
TECHNICAL BID FORM  

 

SUPPLY AND DELIVERY OF 16 UNITS BRAND NEW  
FIBERGLASS REINFORCED PLASTIC WATERCRAFT (SPEEDBOAT) 

FOR THE PHILIPPINE NAVY (PN) 
 

Bid Reference No. MPG-B1-2018-390 
 

 

PHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONAL 

TO THE BIDDER: Indicate “COMPLY” if Bidder’s Statement of Compliance meets the technical specifications and project 
requirements. DO NOT LEAVE ANY BLANK. A “YES OR NO” ENTRY WILL NOT BE ACCEPTED. FAILURE TO CONFORM WILL 
RESULT IN A RATING OF “FAILED”. 

9Lin
e No. 

Technical Specifications 
Bidder’s Statement 

of Compliance 

1. Technical Specifications and Project Requirements per Annex V-A1   

2. Test and Evaluation Procedure per Revised Annex V-A2  

3. Drawings/Illustration References per Annex V-A3  

4. 

Speed Boat Acquisition Project Components for the Philippine Navy (PN)  
 

¶ 16 Units Watercraft (Speedboat) 

¶ 16 Units MILCOMM Equipment 

¶ 16 Units COMNAV Equipment 

¶ 16 Units Boat Trailers 

¶ Outboard Engines 

¶ Accessories and spares as detailed in specific items of  the Technical 
Specifications per Annex V-A1 

¶ Integrated Logistics Support (ILS) for two (2) years Per Annex V-A1  

 

5. 

Please specify the Brand and Model Number of the following items being offered: 
 
 

Item Brand and Model Number 

MILCOMM Equipment  

COMNAV Equipment  

Outboard Engines  

Automatic Inflatable Life Jacket  

Signaling & Distress Flares  

Fire Extinguisher, Type ABC 10 lbs  

BIDDER’S UNDERTAKING 
I/WE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby OFFER to (supply/deliver/perform) the 
above described items. 
I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the bid documents, including the posting of 
the required performance security within ten (10) calendar days from receipt of the Notice of Award. 

Until a formal contract/order confirmation is prepared and signed, this Bid is binding on us. 
 

____________________________________________ 
Name of Company (in print) 

____________________________________________ 
Signature of Company Authorized Representative 

________________________________ 
Name & Designation (in print) 

___________________ 
Date 
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SUPPLEMENTAL BID BULLETIN NO. 1 
 

Supply and Delivery of 16 Units Brand New Fiberglass Reinforced Plastic Watercraft (Speedboat) for the Philippine Navy (PN) 

Bid Reference No. MPG-B1-2018-390  
 

   PLEASE USE THIS BID FORM. DO NOT RETYPE OR ALTER. 

Revised Annex V 
 (page 2 of 8) 

 

PHILIPPINE INTERNATIONAL TRADING CORPORATION 
TECHNICAL BID FORM 

SUPPLY AND DELIVERY OF 16 UNITS BRAND NEW  
FIBERGLASS REINFORCED PLASTIC WATERCRAFT (SPEEDBOAT) 

FOR THE PHILIPPINE NAVY (PN) 
 

Bid Reference No. MPG-B1-2018-390 
 

PHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATION
PHILIPPINEINTERNATIONAL 

TO THE BIDDER: Indicate “COMPLY” if Bidder’s Statement of Compliance meets the technical specifications and project 
requirements. DO NOT LEAVE ANY BLANK. A “YES OR NO” ENTRY WILL NOT BE ACCEPTED. FAILURE TO CONFORM WILL 
RESULT IN A RATING OF “FAILED”. 

Line 
No. 

Other Requirements 
Bidder’s Statement 

of Compliance 

6. 
Bidder has no overdue deliveries or unperformed services intended for 
PITC and the Philippine Navy  

 

7. 
Bidder did not participate as Consultant to the Philippine Navy or PITC 
relative to this procurement project. 

 

Line 
No. 

Additional Requirements to be provided by the Bidder, If Declared with 
Lowest/Single Calculated Bid (L/SCB)  

Bidder’s Statement of 
Compliance 

8. 

The Bidder must submit the following as approved by MARINA within 
thirty (30) calendar days: 

1. General Arrangement Plans 
2. Electrical System 
3. Hull and Deck Scantling Calculation/Drawings 
4. Manufacturing Vacuum Infusion Process and Procedures 

All layout/design such as the General Arrangement Plans, Electrical 
System, Hull and Deck  Scantling Drawings of the Speedboat will 
become property of the Philippine Navy and shall not be used for 
another product unless otherwise authorized. 

 

9. 

The following materials must be certified compliant by: 
 

Material Testing Agency 

FOR METAL, BALLISTIC MATERIAL MIRDC 

FOR FIBERGLASS REINFORCED PLASTIC; 
VINYL 

DOST or SGS or 
INTERTEK 

 

 

BIDDER’S UNDERTAKING 
I/WE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby OFFER to 
(supply/deliver/perform) the above described items. 
I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the bid documents, including the 
posting of the required performance security within ten (10) calendar days from receipt of the Notice of Award. 
Until a formal contract/order confirmation is prepared and signed, this Bid is binding on us. 

___________________________________________ 
Name of Company (in print) 

___________________________________________ 
Signature of Company Authorized Representative 

 

________________________________ 
Name & Designation (in print) 

___________________ 
Date 
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SUPPLEMENTAL BID BULLETIN NO. 1 
 

Supply and Delivery of 16 Units Brand New Fiberglass Reinforced Plastic Watercraft (Speedboat) for the Philippine Navy (PN) 

Bid Reference No. MPG-B1-2018-390  
 

PLEASE USE THIS BID FORM. DO NOT RETYPE OR ALTER. 

Revised Annex V 
 (page 3 of 8) 

 

PHILIPPINE INTERNATIONAL TRADING CORPORATION 
TECHNICAL BID FORM 

SUPPLY AND DELIVERY OF 16 UNITS BRAND NEW  
FIBERGLASS REINFORCED PLASTIC WATERCRAFT (SPEEDBOAT) 

FOR THE PHILIPPINE NAVY (PN) 
 

Bid Reference No. MPG-B1-2018-390 
 

PHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONAL 

TO THE BIDDER: Indicate “COMPLY” if Bidder’s Statement of Compliance meets the technical specifications and project requirements. DO 
NOT LEAVE ANY BLANK. A “YES OR NO” ENTRY WILL NOT BE ACCEPTED. FAILURE TO CONFORM WILL RESULT IN A RATING OF “FAILED”. 

Line 
No. 

Additional Requirements to be provided by the Bidder,  
If Awarded the Contract 

Bidder’s 
Statement of 
Compliance 

10. 

1.  Bidder/Supplier shall submit the following MARINA-Approved  Plans  per unit 
within fifteen (15) days from receipt of Notice of Award (NOA): 

 

a) Authority to Acquire Vessel thru Local Construction 
b) Construction Plan 
c) Midship Plan and BHD Plan Details 
d) Lamination Schedule 

2.   Bidder/Supplier shall Notify PITC schedule of the conduct of MARINA’s     
Periodic Inspection and Final Inspection. 

 

11 

Inspection And Testing of the Navigational and Communication Equipment, 
Spares, Peripherals, Boat Trailers, and Accessories Prior to Installation: 
a) The Navigational and Communication Equipment shall be subjected for 

inspection by the PN and PITC: 

¶ The Inspection Team shall be composed of two (2) PITC representatives 
and four (4) Philippine Navy-Technical Inspection and Acceptance 
Committee (PN-TIAC). All expenses relative to inspection and acceptance 
shall be for the account of the bidder/supplier including round trip airfare, 
inland transportation, board & lodging and per diem. 

¶ Delivered items shall be inspected to ensure compliance with the required 
Technical Specifications per Annex V-A1 and Test and Evaluation 
Procedures per Annex V-A2. 

b) The performance1 evaluation of the radar, navigational and communication 
equipment by the members of PN TIAC and End-User Representatives will be 
conducted during the sea trial of the prototype sample speedboat.    

 

BIDDER’S UNDERTAKING 
I/WE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby OFFER to 
(supply/deliver/perform) the above described items. 
I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the bid documents, including the 
posting of the required performance security within ten (10) calendar days from receipt of the Notice of Award. 
Until a formal contract/order confirmation is prepared and signed, this Bid is binding on us. 

___________________________________________ 
Name of Company (in print) 

___________________________________________ 
Signature of Company Authorized Representative 

 

________________________________ 
Name & Designation (in print) 

___________________ 
Date 
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SUPPLEMENTAL BID BULLETIN NO. 1 
 

Supply and Delivery of 16 Units Brand New Fiberglass Reinforced Plastic Watercraft (Speedboat) for the Philippine Navy (PN) 

Bid Reference No. MPG-B1-2018-390  
 

 
PLEASE USE THIS BID FORM. DO NOT RETYPE OR ALTER. 

Revised Annex V 
 (page 4 of 8) 

 

PHILIPPINE INTERNATIONAL TRADING CORPORATION 
TECHNICAL BID FORM 

SUPPLY AND DELIVERY OF 16 UNITS BRAND NEW  
FIBERGLASS REINFORCED PLASTIC WATERCRAFT (SPEEDBOAT) 

FOR THE PHILIPPINE NAVY (PN) 
 

Bid Reference No. MPG-B1-2018-390 
 

PHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONAL 

TO THE BIDDER: Indicate “COMPLY” if Bidder’s Statement of Compliance meets the technical specifications and project requirements. DO NOT 
LEAVE ANY BLANK. A “YES OR NO” ENTRY WILL NOT BE ACCEPTED. FAILURE TO CONFORM WILL RESULT IN A RATING OF “FAILED”. 

Line 
No. 

Additional Requirements to be provided by the Bidder,  
If Awarded the Contract 

Bidder’s 
Statement of 
Compliance 

11 

Inspection And Testing of the Navigational and Communication Equipment, 
Spares, Peripherals, Boat Trailers, and Accessories Prior to Installation: (Cont.) 
c) The presence of subcontractor for the inspection of the MILCOMM equipment will 

be allowed in condition that they are Authorized Local distributor in the 
Philippines.  The MILCOMM equipment will be tested with other military 
communication equipment during the sea trial to test its smooth and clear 
connectivity with the presence of MC-6 personnel who have much more 
knowledge on the communication’s capability. 

d) The Inspection Team will be composed of 4 members from PITC/PN/PMC and 
inspection will be done on a per stage basis (in-process; pre-delivery and final 
acceptance). The bidder shall shoulder all costs related to the regular inspection 
of the sub-contractor at its manufacturing site during contract implementation, if 
site is outside Metro Manila. 

 

12 

Presentation of Prototype Sample: 
 

The Winning Bidder must present one (1) prototype sample of Speedboat (with 
complete installation of the equipment required) and Boat Trailer at Sangley 
Point, Cavite City, Cavite City for visual inspection and sea trial by PN TIAC, End 
User Representatives and PITC representatives prior to its mass production sixty 
(60) calendar days from receipt of the Notice to Present Prototype Sample, which 
at the option of the Supplier may be part of the delivery. 
 

The production of the prototype will be subjected for inspection and thorough 
evaluation by the PN TIAC, End User Representatives and PITC representatives and 
will be tested in every sea state condition to meet all necessary requirements of the 
Inshore Boat Battalion for the Speedboat. 

 

BIDDER’S UNDERTAKING 
I/WE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby OFFER to (supply/deliver/perform) 
the above described items. 
I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the bid documents, including the posting 
of the required performance security within ten (10) calendar days from receipt of the Notice of Award. 
Until a formal contract/order confirmation is prepared and signed, this Bid is binding on us. 

___________________________________________ 
Name of Company (in print) 

___________________________________________ 
Signature of Company Authorized Representative 

 

________________________________ 
Name & Designation (in print) 

___________________ 
Date 
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SUPPLEMENTAL BID BULLETIN NO. 1 
 

Supply and Delivery of 16 Units Brand New Fiberglass Reinforced Plastic Watercraft (Speedboat) for the Philippine Navy (PN) 

Bid Reference No. MPG-B1-2018-390  
 

PLEASE USE THIS BID FORM. DO NOT RETYPE OR ALTER. 

Revised Annex V 
 (page 5 of 8) 

PHILIPPINE INTERNATIONAL TRADING CORPORATION 
TECHNICAL BID FORM 

SUPPLY AND DELIVERY OF 16 UNITS BRAND NEW  
FIBERGLASS REINFORCED PLASTIC WATERCRAFT  (SPEEDBOAT) 

FOR THE PHILIPPINE NAVY (PN) 
 

Bid Reference No. MPG-B1-2018-390 
 

 

PHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATIONPHI
LIPPINEINTERNATIONAL 

TO THE BIDDER: Indicate “COMPLY” if Bidder’s Statement of Compliance meets the technical specifications and project 
requirements. DO NOT LEAVE ANY BLANK. A “YES OR NO” ENTRY WILL NOT BE ACCEPTED. FAILURE TO CONFORM WILL RESULT 
IN A RATING OF “FAILED”. 

Line 
No. 

Additional Requirements to be provided by the Bidder,   
If Awarded the Contract 

Bidder’s Statement 
of Compliance 

12. 

Delivery Period: 
After the prototype sample passed the visual inspection and sea trial, the 
Completion Period is within One Hundred Eighty (180)  calendar days from 
receipt of Notice to Produce. 
 

Deliveries Delivery Period 

Minimum 
Quantity 

to be 
Delivered 

Delivery Place 

1st tranche 
Within Ninety (90) calendar 
days from the Notice to 
Produce 

8 units 

Naval Station Romulo 
Espaldon, Bagong 

Calarian, Zamboanga 
City 

2nd tranche 
Within Ninety (90) calendar 
days from due date of the 1st 
tranche 

8 units 
Marine Barracks 

Rudiardo Brown, Fort 
Bonifacio, Taguig City 

Total 16 units  
 

 

¶ The bidder/supplier must inform PITC account officer at least fifteen (15) 
days prior to the readiness of acceptance of the items.  Failure to give due 
notice shall be a ground for non-acceptance of the project. 

¶ All expenses related to the delivery shall be for the account of the 
bidder/supplier 

 

BIDDER’S UNDERTAKING 
I/WE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby OFFER to 
(supply/deliver/perform) the above described items. 
I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the bid documents, 
including the posting of the required performance security within ten (10) calendar days from receipt of the Notice of Award. 
Until a formal contract/order confirmation is prepared and signed, this Bid is binding on us. 

_____________________ 
Name of Company (in print) 

___________________________________________ 
Signature of Company Authorized Representative 

________________________________ 
Name & Designation (in print) 

___________________ 
Date 
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SUPPLEMENTAL BID BULLETIN NO. 1 
 

Supply and Delivery of 16 Units Brand New Fiberglass Reinforced Plastic Watercraft (Speedboat) for the Philippine Navy (PN) 

Bid Reference No. MPG-B1-2018-390  
 

PLEASE USE THIS BID FORM. DO NOT RETYPE OR ALTER. 

Revised Annex V 
 (page 6 of 8) 

PHILIPPINE INTERNATIONAL TRADING CORPORATION 
TECHNICAL BID FORM 

SUPPLY AND DELIVERY OF 16 UNITS BRAND NEW  
FIBERGLASS REINFORCED PLASTIC WATERCRAFT (SPEEDBOAT) 

FOR THE PHILIPPINE NAVY (PN) 
 

Bid Reference No. MPG-B1-2018-390 
 

PHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONAL 

TO THE BIDDER: Indicate “COMPLY” if Bidder’s Statement of Compliance meets the technical specifications and project requirements. DO NOT LEAVE 
ANY BLANK. A “YES OR NO” ENTRY WILL NOT BE ACCEPTED. FAILURE TO CONFORM WILL RESULT IN A RATING OF “FAILED”. 
Line 
No. 

Additional Requirements to be provided by the Bidder, 
If Awarded the Contract 

Bidder’s Statement 
of Compliance 

12 

Delivery Period: (Continuation) 

¶ The winning bidder/supplier shall shoulder all the cost and expenses of 
travel by air and by land of the two (2) PITC representatives inclusive of the 
following: 

a) Round trip air fare (if applicable); 
b) Accommodation during the pull out, delivery, testing and inspection 

period; 
c) Per diem; 
d) Inland transportation (residence to airport and vice versa); and  
e) Other incidental expenses 

Billing Statement  (covering letter c, d and e as indicated above) shall be 
issued to the winning bidder/supplier for payment to PITC and if payment is 
not made its corresponding amount shall be deducted from the payment to 
winning bidder/supplier for the item/s inspected, or from the winning 
bidder/supplier’s Performance Security. 

 

13. 

Inspection and Testing for the Speed Boat: 
The Speed Boat shall be subjected to inspection by the PN, PITC and MARINA 
Representatives. 
a) All expenses relative to inspection and acceptance shall be for the account of 

the bidder/supplier including round trip airfare, inland transportation, board & 
lodging and per diem. 

b) The In-Process Inspection of all major spare parts/components/materials that 
will be identified and used for the construction of speedboat will be upon the 
signal of the winning bidder to start its production.   

 

BIDDER’S UNDERTAKING 
I/WE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby OFFER to (supply/deliver/perform) 
the above described items. 
I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the bid documents, including the 
posting of the required performance security within ten (10) calendar days from receipt of the Notice of Award. 
Until a formal contract/order confirmation is prepared and signed, this Bid is binding on us. 

____________________________________________ 
Name of Company (in print) 

____________________________________________ 
Signature of Company Authorized Representative 

________________________________ 
Name & Designation (in print) 

___________________ 
Date 
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SUPPLEMENTAL BID BULLETIN NO. 1 
 

Supply and Delivery of 16 Units Brand New Fiberglass Reinforced Plastic Watercraft (Speedboat) for the Philippine Navy (PN) 

Bid Reference No. MPG-B1-2018-390  
 

 
PLEASE USE THIS BID FORM. DO NOT RETYPE OR ALTER. 

Revised Annex V 
 (page 7  of 8) 

PHILIPPINE INTERNATIONAL TRADING CORPORATION 
TECHNICAL BID FORM 

SUPPLY AND DELIVERY OF 16 UNITS BRAND NEW  
FIBERGLASS REINFORCED PLASTIC WATERCRAFT (SPEEDBOAT) 

FOR THE PHILIPPINE NAVY (PN) 
 

Bid Reference No. MPG-B1-2018-390 
 

PHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONAL 

TO THE BIDDER: Indicate “COMPLY” if Bidder’s Statement of Compliance meets the technical specifications and project requirements. DO NOT LEAVE 
ANY BLANK. A “YES OR NO” ENTRY WILL NOT BE ACCEPTED. FAILURE TO CONFORM WILL RESULT IN A RATING OF “FAILED”. 
Line 
No. 

Additional Requirements to be provided by the Bidder, 
If Awarded the Contract 

Bidder’s Statement 
of Compliance 

13. 

Inspection and Testing for the Speed Boat: (Continuation) 
c) All expenses relative to inspection and acceptance shall be for the account of 

the bidder/supplier including round trip airfare, inland transportation, board & 
lodging and per diem. 

d) The In-Process Inspection of all major spare parts/components/materials that 
will be identified and used for the construction of speedboat will be upon the 
signal of the winning bidder to start its production.   

e) The durability and toughness of the materials such as the Fiberglass 
Reinforced Plastic (FRP), Vinyl, Marine Grade Aluminum and the Ballistic 
Shield (Level 4) must have passed the manufacturer’s standard and have 
been certified by respective agencies such as DOST, MIRDC, SGS or 
INTERTEK  with the following list of mechanical test standards from ISO that 
are used to determine tensile, bend, adhesion, compression, creep, fatigue 
and dynamic property of the fiberglass using the Modular Universal Test 
Machine  

f) Notify PITC / PN in writing the schedule of MARINA in the conduct of Periodic 
Inspection and Final Inspection. 

g) PITC and PN shall be furnished the Results of the Periodic Inspection 
conducted by  MARINA. 

h) Delivered items shall be inspected to ensure compliance with the required 
Technical Specifications per Annex V-A1 and Test and Evaluation  Procedure 
per Annex V-A2. 

i) A Certificate of Construction issued by MARINA must be submitted prior 
to the issuance of the Certificate of Acceptance. 

All expenses related to the delivery, inspection and acceptance of the items 
shall be for the account of the bidder/supplier. 

 

BIDDER’S UNDERTAKING 
I/WE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby OFFER to (supply/deliver/perform) 
the above described items. 
I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the bid documents, including the 
posting of the required performance security within ten (10) calendar days from receipt of the Notice of Award. 
Until a formal contract/order confirmation is prepared and signed, this Bid is binding on us. 

____________________________________________ 
Name of Company (in print) 

____________________________________________ 
Signature of Company Authorized Representative 

________________________________ 
Name & Designation (in print) 

___________________ 
Date 
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SUPPLEMENTAL BID BULLETIN NO. 1 
 

Supply and Delivery of 16 Units Brand New Fiberglass Reinforced Plastic Watercraft (Speedboat) for the Philippine Navy (PN) 

Bid Reference No. MPG-B1-2018-390  
 

PLEASE USE THIS BID FORM. DO NOT RETYPE OR ALTER. 

Revised Annex V 
(page 8 of 8) 

PHILIPPINE INTERNATIONAL TRADING CORPORATION 
TECHNICAL BID FORM 

SUPPLY AND DELIVERY OF 16 UNITS BRAND NEW  
FIBERGLASS REINFORCED PLASTIC WATERCRAFT SPEEDBOAT) 

FOR THE PHILIPPINE NAVY (PN) 
 

Bid Reference No. MPG-B1-2018-390 
 

PHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILIPPINEINTERNATIONALTRADINGCORPORATIONPHILI
PPINEINTERNATIONAL 

TO THE BIDDER: Indicate “COMPLY” if Bidder’s Statement of Compliance meets the technical 
specifications and project requirements. DO NOT LEAVE ANY BLANK. A “YES OR NO” ENTRY WILL NOT BE 
ACCEPTED. FAILURE TO CONFORM WILL RESULT IN A RATING OF “FAILED”. 

Line 
No. 

Additional Requirements to be provided by the Bidder, 
If Awarded the Contract 

Bidder’s Statement 
of Compliance 

14. 

Replacement of Defective/Rejected Items: 
 
The period for correction of defects in the warranty period is within thirty (30) 
calendar days (maximum) after receipt of Notice of Defects. 
 

 

15. 

Warranty: 
One (1) year warranty after issuance of the Certificate of Final Acceptance. 
The one year warranty period shall be reckoned from the date of issuance of 
the certificate of final acceptance. However, if the same defects occurred for 
two (2) consecutive times within the warranty period on a particular item and 
its attendant part, the warranty period shall be automatically extended for a 
period of six months after the expiration of the original warranty period.  
Moreover, if the reworks have not been satisfactorily corrected before the 
expiration of the warranty period whether first or second rework, the warranty 
period shall also be automatically extended for another six (6) months from the 
date of acceptance. 
 

 

BIDDER’S UNDERTAKING 
I/WE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby OFFER to (supply/deliver/perform) 
the above described items. 
I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the bid documents, including the 
posting of the required performance security within ten (10) calendar days from receipt of the Notice of Award. 
Until a formal contract/order confirmation is prepared and signed, this Bid is binding on us. 

____________________________________________ 
Name of Company (in print) 

____________________________________________ 
Signature of Company Authorized Representative 

________________________________ 
Name & Designation (in print) 

___________________ 
Date 
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Conforme: 

______________________________ 

Bidder’s Company Name 

________________________________ 

Signature of Authorized Representative 

________________________________ 

Designation 
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Conforme: 

______________________________ 

Bidder’s Company Name 

________________________________ 

Signature of Authorized Representative 

________________________________ 

Designation 

Note:  Typo error.  Maximum speed and corresponding engine rpm 
(not less than 45 knots) 

Note:  Typo error.  Speed acceleration from 0 knots to cruising 
speed not more than 20 seconds to 30 seconds. 
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Page 4 of 4 

Conforme: 

______________________________ 

Bidder’s Company Name 

________________________________ 

Signature of Authorized Representative 

________________________________ 

Designation 
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Supply and Delivery of 16 Units Brand New Fiberglass Reinforced Plastic Watercraft (Speedboat) for the Philippine Navy (PN) 
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Conforme: 

______________________________ 

Bidder’s Company Name 

________________________________ 

Signature of Authorized Representative 

________________________________ 

Designation 

________________________________ 

Date 
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SUPPLY AND DELIVERY OF SIXTEEN (16) UNITS BRAND NEW  

FIBERGLASS REINFORCED PLASTIC WATERCRAFT (SPEEDBOAT) 
FOR THE PHILIPPINE NAVY (PN) 

  
 Bid Ref. No. MPG-B1-2018-390 

 

Approved Budget for the Contract:  =P  340,632,603.36 
 
 
 

OMNIBUS SWORN STATEMENT 

REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF ______ ) S.S. 
 

A F F I D A V I T  

I/We, ___________________________, of legal age, with residence at _____________________, 
after having been duly sworn to in accordance with law and in compliance with the bidding 
requirements as contained in the Instruction to Bidders /Bid Data Sheet for the bidding do hereby 
certify under oath as follows:  

  

  (a) 
AUTHORITY OF THE DESIGNATED REPRESENTATIVE 

(Please check appropriate box and fill up blanks) 
 
5  Sole Proprietorship 
 

That I am the sole proprietor of    <company name/name of supplier>   with business address 
at _________________________________________; Telephone No. ____________________, 
with Fax No. ________________ and e-mail address ____________________ and as owner and 
sole proprietor, I have the full power and authority to do, execute and perform any and all acts 
necessary to represent it in the bidding. 

 Name: _____________________________ 
   Title: ______________________________ 
   Specimen Signature: __________________ 
 

- OR ï 
 
That I am the duly authorized representative of the owner/sole proprietor of    <company 

name/name of supplier>   with business address at 
_________________________________________; Telephone No. ____________________, with 
Fax No. ________________ and e-mail address ____________________ as shown in the 
attached Special Power of Attorney, and granted full power and authority to do, execute and 
perform any and all acts necessary to represent it in the bidding: 

 Name: _____________________________ 
   Title: ______________________________ 
   Specimen Signature: __________________ 
 
 
Note:  Please attach a Special Power of Attorney, if not the Sole Proprietor/Owner.  



 
 

 

Page 36 of 46 
 

SUPPLEMENTAL BID BULLETIN NO. 1 
 

Supply and Delivery of 16 Units Brand New Fiberglass Reinforced Plastic Watercraft (Speedboat) for the Philippine Navy (PN) 

Bid Reference No. MPG-B1-2018-390  
 

Revised Annex VI 
Page 2 of 4 

 

 
5  Corporation, Partnership, Cooperative 
 

 That I/we am/are the duly authorized representative/s of    <company name>,   located at 
________________________________________, with Telephone No. ____________________; 
Fax No. _____________________ and e-mail address, ___________________________, as 
shown in the attached Secretary’s Certificate issued by the corporation or the members of the joint 
venture, and granted full power and authority to execute and perform any and all acts necessary 
and/or to represent our company in the bidding, including signing all bidding documents and other 
related documents such as the contracts: 

 

1)     Name: _____________________________          2)    Name:___________________________ 
     Title: ______________________________                  Title:_____________________________ 
     Specimen Signature: __________________                 Specimen Signature: _______________ 

Note:  Please attach duly executed Secretaryôs Certificate. 
 

 (b) 
NON-INCLUSION IN THE BLACKLIST NOR UNDER SUSPENSION STATUS BY ANY AGENCY 

OR GOVERNMENT INSTRUMENTALITY 
 

That the firm I/We represent is not blacklisted or barred/suspended from bidding by the 
Government of the Philippines or any of its agencies, offices, corporations, or Local Government 
Units, foreign government/foreign or international financial institution whose blacklisting rules have 
been recognized by the Government Procurement Policy Board.  

 

(c) 
AUTHENTICITY OF SUBMITTED DOCUMENTS 

 

 That each of the documents submitted by our company in satisfaction of the bidding 
requirements is an authentic copy of the original, complete, and all statements and information 
provided therein are true and correct. 

 

 (d) 
AUTHORITY TO VALIDATE SUBMITTED DOCUMENTS 

 

 The undersigned duly authorized representative of the Applicant, for and in behalf of the 
Applicant, hereby submits this Letter of Authorization in relation with Application to apply for 
Eligibility and to Bid for the subject contract to be bid. 
 

 In connection thereat, all public official, engineer, architect, surety company, bank institution 
or other person, company or corporation named in the eligibility documents and statements are 
hereby requested and authorized to furnish the Chairman, PITC Bids & Awards Committee I or her 
duly authorized representative/s any information necessary to verify the correctness and 
authenticity of any item stated in the said documents and statements or regarding our competence 
and general reputation. 
 

 I/We hereby give consent and give authority to the Chairman of  PITC Bids and Awards 
Committee I or her duly authorized representative, to verify the authenticity and correctness, of 
any or all of the documents and statements submitted herein; and that I/we hereby hold myself 
liable, criminally or civilly, for any misrepresentation or false statements made therein which shall 
be ground for outright disqualification and/or ineligibility, and inclusion of my/our company among 
the contractors blacklisted from participating in future biddings of Philippine International 
Trading Corporation. 
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(e) 
DISCLOSURE OF RELATIONS 

 That for and in behalf of the Bidder, I/We hereby declare that the sole proprietor or 
proprietress/ all officers and members of the partnership or cooperative/ all officers, directors, and 
controlling stockholders of the corporation/ all partners and members of the Joint Venture are not 
related by consanguinity or affinity up to the third civil degree with the Head of the Procuring 
Entity, members of the Board of Directors, the President, Officers or Employees having direct 
access to information that may substantially affect the result of the bidding such as, but not 
limited to, the members of the PITC BAC, the members of the TWG of PITC, the PITC BAC 
Secretariat, the head of the end-user unit, and the project consultants.  It is fully understood 
that the existence of the aforesaid relation by consanguinity or affinity of the Bidder with the 
aforementioned Officers of the Corporation shall automatically disqualify the Bid. 

 

(f) 
COMPLIANCE WITH EXISTING LABOR LAWS AND STANDARDS 

 That our company diligently abides and complies with existing labor laws and standards. 

 

(g) 
BIDDER’S RESPONSIBILITIES 

1. That I/we have taken steps to carefully  examine all of the bidding documents; 
2. That I/we acknowledge all conditions, local or otherwise  affecting the  implementation of the 

contract; 
3. That I/we made an estimate of the facilities available and needed for the contract to be bid, if 

any; 
4. That I/we will inquire or secure Supplemental /Bid Bulletins issued for this project; 
5. That the submission of all bidding requirements shall be regarded as acceptance of all 

conditions of bidding and all requirements of authorities responsible for certifying compliance 
of the contract; 

6. That I have complied with our responsibility as provided for in the bidding documents and all 
Supplemental /Bid Bulletins; 

7. That failure to observe any of the above responsibilities shall be at my own risk and 
8. That I agree to be bound by the terms and conditions stated in the Conditions of the Contract 

for this project. 

 

(h) 

DID NOT PAY ANY FORM OF CONSIDERATION  

That I/we did not give or pay directly or indirectly, any commission, amount, fee or any form of 
consideration, pecuniary or otherwise, to any person or official, personnel or representative of 
the government project or activity. 
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IN WITNESS WHEREOF, I have hereunto set my hand this ___ day of _______________, 
20__ at ______________________, Philippines. 

       
______________________________________ 

           Bidder’s Authorized Representative  
             Signature over Printed Name 

  

SUBSCRIBED AND SWORN TO BEFORE ME this _________day of 
____________________at _____________________, Philippines. Affiant exhibited to me his/her 
competent Evidence of Identity (as defined by the 2004 Rules on Notarial Practice) _____________ 
issued ___________________________at ________________________, Philippines. 

 
 
Doc. No.  

Page 
No. 

 

Book 
No. 

 

Series 
of 

 

 
 
 
 
 
 

 
 
 
 
 
 
 

 
*mgcg/rev/07-11-2016 
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PITC BIDS AND AWARDS COMMITTEE I 

REVISED CHECKLIST OF REQUIREMENTS 

Name of Company :________________________________________________________ 

Project :  SUPPLY AND DELIVERY OF SIXTEEN (16) UNITS BRAND NEW FIBERGLASS 
REINFORCED PLASTIC WATERCRAFT (SPEEDBOAT) FOR THE PHILIPPINE NAVY 
(PN)  

Ref No.     MPG-BI-2017-390 

Approved Budget (ABC):  P 340,632,603.36 

Per Bid Docs 

Item No. 
Particulars 

 

 CERTIFICATION ON ELIGIBILITY  

ENVELOPE 1: ELIGIBILITY AND TECHNICAL DOCUMENTS  

8.2 Eligibility Criteria for Subcontractors: 

(i) Registration Certificate from the Securities and Exchange Commission 
(SEC) for corporations, or from Department of Trade and Industry (DTI) 
for sole proprietorship, or from Cooperative Development Authority (CDA) 
for cooperatives; 

 

(ii) Valid and current Business/Mayor’s Permit issued by the city or 
municipality where the principal place of business of the prospective 
bidder is located OR the equivalent document for Exclusive Economic 
Zones or Areas. 

In case of recently expired Business/Mayor’s Permits, said permit shall 
be submitted together with the official receipt as proof that the bidder has 
applied for renewal within the period prescribed by the concerned local 
government unit provided that the renewed permit shall be submitted as 
a post-qualification requirement ; and 

 

(iii) Valid and Current Tax Clearance issued by Accounts Receivable 
Monitoring Division per Executive Order 398, Series of 2005, as finally 
reviewed and approved by the BIR. 

 

a. ELIGIBILTY (CLASS “A” DOCUMENTS )  

a.1 ELIGIBILITY DOCUMENTS FOR LOCAL BIDDER  

12.1 a.1 
(i) 

Registration Certificate from the Securities and Exchange Commission (SEC) 

for corporations, or from Department of Trade and Industry (DTI) for sole 

proprietorship, or from Cooperative Development Authority (CDA) for 

cooperatives; 

 



 
 

 

Page 40 of 46 
 

SUPPLEMENTAL BID BULLETIN NO. 1 
 

Supply and Delivery of 16 Units Brand New Fiberglass Reinforced Plastic Watercraft (Speedboat) for the Philippine Navy (PN) 

Bid Reference No. MPG-B1-2018-390  
 

12.1 a.1 
(ii) 

Business/Mayor’s Permit issued by the city or municipality where the principal 
place of business of the prospective bidder is located OR the equivalent 
document for Exclusive Economic Zones or Areas; 

In case of recently expired Business/Mayor’s Permits, said permit shall be 
submitted together with the official receipt as proof that the bidder has applied 
for renewal within the period prescribed by the concerned local government 
unit provided that the renewed permit shall be submitted as a post-
qualification requirement. 

 

12.1 a.1 
(iii) 

Valid and Current Tax Clearance issued by Accounts Receivable Monitoring 

Division per Executive Order 398, Series of 2005, as finally reviewed and 

approved by the BIR; 

 

12.1 a.1 
(iv) 

Copy of Audited Financial Statements for 2017 and 2016 (in comparative form 

or separate reports): 

(a) Independent Auditor’s Report; 
(b) Balance Sheet (Statement of Financial Position); and  
(c) Income Statement (Statement of Comprehensive Income). 

 

Each of the above statements must have stamped “received” by the Bureau of 
Internal Revenue (BIR) or its duly accredited and authorized institutions 

 

OR 

 

Submission of valid and current PHILGEPS Certificate of Registration and 
Membership (Platinum Registration*) together with Annex A in lieu of items (i), (ii), 
(iii) and (iv) above. 

 

*Note:  Bidder must ensure that all Class “A” Eligibility Documents are valid and 
current at the time of submission of PhilGEPS Certificate of Registration and 
Membership (Platinum Registration).  In case any of the submitted Eligibility 
Documents are not valid and current at the time of submission of Platinum 
Registration, bidders are required to submit the valid and current documents including 
the Audited Financial Statements for 2017 and 2016 (stamped received by the BIR or 
its duly accredited and authorized institution) together with the Platinum Registration.  

 

In case the bidder opts to submit their Class “A” Documents, the Certificate of 
PhilGEPS Registration (Platinum Membership) shall remain as a post-qualification 
requirement to be submitted in accordance with Section 34.2 of the 2016 Revised IRR 
of RA 9184.  ñGPPB Circular 07-2017 dated 31 July 2017ò 

 

12.1 a.1 
(v) 

Statement of all ongoing government and private contracts (including contracts 
awarded but not yet started), if any whether similar or not in nature and 
complexity to the contract to be bid. (Annex I); 
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12.1 a.1 
(vi) 

Statement of  Single Largest Completed  Contract within the last five (5) years 

from date of submission and receipt of bids that is similar to the contract being 

bid amounting to at least fifty percent (50%) of the ABC; (Annex I-A)  

“Similar Contract” shall mean  Watercraft. 

Any of the following documents must be submitted / attached corresponding 
to listed completed largest contracts per Annex I-A: 

a) Copy of End User’s Acceptance; or 
b) Copy of Official Receipt/s; or 
c) Copy of Sales Invoice with Collection Receipt/s 

 

12.1 a.1 
(vii) 

Duly signed Certificate of Net Financial Contracting Capacity (NFCC) per 
Annex II-A, in accordance with ITB Clause 5.5 OR Committed Line of Credit 
per Annex II-B. 

 

a) Should the bidder opt to submit NFCC, computation must be at least be 
equal to the ABC of the project. The detailed computation using the 
required formula must be shown as provided for in Annex II-A. 

 

NFCC = [(Current assets minus current liabilities) (15)] minus the value of 
all outstanding or uncompleted portions of the projects under ongoing 
contracts, including awarded contracts yet to be started, coinciding with 
the contract to be bid. 
Notes: 

 

1. The phrase "the values of the bidder's current assets and current liabilities" shall be 
based on the data submitted to the BIR, which, refers to the values of the current 
assets and current liabilities reflected in the Annual Audited Financial Statements. 

2. The value of all outstanding or uncompleted contracts refers to those listed in Annex I. 

3. The detailed computation must be shown using the required formula provided above. 

4. The NFCC computation must at least be equal to the ABC of the project. 

 

OR  

 

b) Should the bidder opt to submit a committed Line of Credit, it must be at 
least equal to ten percent (10%) of the ABC of the project issued by a 
Local Universal or Local Commercial Bank. The amount of the committed 
Line of Credit MUST BE MACHINE VALIDATED. (Annex II-B). 

 

Class “B” Document: (For Joint Venture)  

a.3. The participating entities entering a Joint Venture Agreement (JVA) are 
to be treated as a single entity and shall be jointly and severally 
responsible or liable for the obligations and liabilities incurred by any 
partner to the JV pertinent to the project requirements. 

Hence, any Blacklisting Order and/or overdue deliveries intended for 
end-user or PITC shall apply to the JVA as the JV is deemed as one 
bidder. 
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a) For Joint Ventures,  Bidder to submit either: 

(i) Copy of the JOINT VENTURE AGREEMENT (JVA)  in case the joint 
venture is already in existence, or  

(ii) Copy of Protocol/Undertaking of Agreement to Enter into Joint Venture 
signed by all the potential joint venture partners stating that they will 
enter into and abide by the provisions of the JVA in the instance that 
the bid is successful. (Annex III) 

In case the joint venture is not yet in existence, the submission of a 
valid JVA shall be within ten (10) calendar days from receipt by the 
bidder of the notice from the BAC that the bidder is the Lowest 
Calculated and Responsive Bid [Sec 37.1.4 (a) (i) of the 2016 
Revised IRR of RA 9184] 

The JVA or the Protocol/Undertaking of Agreement to Enter into Joint 
Venture (Annex III) must include/specify the company/partner and the 
name of the office designated as authorized representative of the Joint 
Venture. 

b)  Each JV partner must submit the following: 

(i)  Registration Certificate from the Securities and Exchange Commission 

(SEC) for corporations or from Department of Trade and Industry 

(DTI) for sole proprietorship, or from Cooperative Development 

Authority (CDA) for cooperatives; 

(ii) Business/Mayor’s permit for 2017 issued by the city or municipality 

where the principal place of business of the prospective bidder is 

located OR the equivalent document for Exclusive Economic Zones or 

Areas; 

(iii) Valid and Current Tax Clearance issued by Accounts Receivable 

Monitoring Division per Executive Order 398, Series of 2005, as finally 

reviewed and approved by the BIR. 

(iv) Copy of Audited Financial Statements for 2017 and 2016 (in 

comparative form or separate reports): 

(a) Independent Auditor’s Report; 

(b) Balance Sheet (Statement of Financial Position); and  

(c) Income Statement (Statement of Comprehensive Income). 
 

Each of the above statements must have stamped “received” by the 
Bureau of Internal Revenue (BIR) or its duly accredited and 
authorized institutions. 
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OR 

 

Submission of valid and current PHILGEPS Certificate of 
Registration and Membership (Platinum Registration*) together 
with Annex A. 

 

*Note:  Bidder must ensure that all Class “A” Eligibility Documents 
are valid and current at the time of submission of PhilGEPS 
Certificate of Registration and Membership (Platinum Registration).  
In case any of the submitted Eligibility Documents are not valid and 
current at the time of submission of Platinum Registration, bidders 
are required to submit the valid and current documents. 

 

b. TECHNICAL DOCUMENTS  

12.1. b (i) Bid security must be issued in favor of the PHILIPPINE 
INTERNATIONAL TRADING CORPORATION (PITC) in any of the 
following forms:  

1) Bid Securing Declaration per Annex IV;  

2) Cash or Cashier’s/Manager’s Check equivalent to at least 2% 
of the ABC; 

3) Bank Guarantee/Bank draft or Irrevocable LC equivalent to at 
least 2% of the ABC; OR 

4) Surety bond callable upon demand equivalent to at least 5% of 
the ABC 

Notes: 

(a) The Cashier’s/Manager’s Check shall be issued by a Local Universal or 
Commercial Bank. 

(b) The Bank Draft/Guarantee or Irrevocable Letter of Credit shall be issued 
by a Local Universal or Local Commercial Bank. 

(c) Should bidder opt to submit a Surety Bond as Bid Security,  the surety 
bond must conform with the following: 

(1) Issued by a surety or insurance company duly certified by the 
Insurance Commission as authorized to issue such bond.  Together 
with the surety bond, a copy   of a valid Certification from Insurance 
Commission must be submitted by the bidder which must state that 
the surety or insurance company is specifically authorized to issue 
surety bonds.  

Description Qty 

ABC (PhP) 

 (VAT 
Inclusive) 

Bid Security PhP 

2% of ABC 5% of ABC 

Fiberglass Reinforced 
Plastic Watercraft 
(Speedboat) 

16 
Units 

340,632,603.36 6,812,652.07 17,031,630.17 
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(2) Callable upon demand 

(3) Must specify the grounds for forfeiture of bid security as 
stated in Section II, ITB Clause 18.5, to wit: 

Á IF A BIDDER: 

(i) withdraws its bid during the period of bid validity specified in 
ITB Clause 17  

(ii) does not accept the correction of errors pursuant to ITB Clause 
28.3(b); 

(iii) has a finding against the veracity of any of the documents 
submitted as stated in ITB Clause 29.2; or 

(iv) submission of eligibility requirements containing false 
information or falsified documents; 

(v) submits bids that contain false information or falsified 
documents, or the concealment of such information in the bids 
in order to influence the outcome of eligibility screening or any 
other stage of the public bidding; 

(vi) allowing the use of one’s name, or using the name of another 
for purposes of public bidding; 

(vii) withdrawal of a bid, or refusal to accept an award, or enter into 
contract with the Government without justifiable cause, after 
the Bidder had been adjudged as having submitted the Lowest 
Calculated and Responsive Bid; 

(viii) refusal or failure to post the required performance security 
within the prescribed time; 

(ix) refusal to clarify or validate in writing its bid during post-
qualification within a period of seven (7) calendar days from 
receipt of the request for clarification; 

(x) any documented attempt by a bidder to unduly influence the 
outcome of the bidding in his favor; 

(xi) failure of the potential joint venture partners to enter into the 
joint venture after the bid is declared successful; or 

(xii) all other acts that tend to defeat the purpose of the competitive 
bidding, such as habitually withdrawing from bidding, 
submitting late Bids or patently insufficient bid, for at least 
three (3) times within a year, except for valid reason. 

Á IF THE SUCCESSFUL BIDDER: 

(xiii) fails to sign the contract in accordance with ITB Clause 32; or 

(xiv) fails to furnish performance security in accordance with ITB 
Clause 33 
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12.1. b (ii) Completed and signed Technical Bid Form and other Technical 
Documents:  

Revised Annex V Technical Bid Form 

Annex V-A1 Technical Specification  

Revised Annex V-A2 Test and Evaluation Procedures 

Annex V-A3 Drawings/Illustration References 
 

 

12.1. b 
(iii) 

Duly signed and notarized Affidavit of Undertaking to Conform to the 
Project Requirements (Annex V-A4)  

 

12.1. b 
(iv) 

Valid and current License as Shipbuilder/s or Boatbuilder/s issued by 
MARINA  

 

12.1. b (v) Certification that the Bidder is the Manufacturer of the item being bid for. 
(Annex V-B) 

 

12.1. b 
(vi) 

Bidder’s Certification on Product Development (Annex V-C).  
 

12.1. b 
(vii) 

Certificates of Performance Evaluation (Annex V-D) showing a rating of at 
least Very Satisfactory, issued by: 

a)  the Single Largest Completed Contract of Similar Nature of Bidder's 
client as indicated in the submitted Annex I-A; and 

b) another Completed Contract of Similar Nature of Bidder’s Client. 

 

12.1. b 
(vii) 

Certificate of Distributorship from the Original Equipment Manufacturer 
(OEM) for the following: 

a) Radar; 
b) GPS; 
c) MILLCOM Equipment;  
d) Marine VHF Radio; and 
e) Outboard Engines 

 

 

12.1. b 
(ix) 

Brochure or Technical Data Sheet or equivalent showing compliance to the 
required Technical specifications of the following: 

a) Radar; 
b) GPS; 
c) MILLCOM Equipment; 
d) Marine VHF Radio; 
e) Outboard Engines; and 
f)      Boat Trailer 

Internet downloads may be included to supplement the information 
contained in the original brochures 
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12.1. b. 
(x) 

Valid and Current ISO Registration Certificate (or equivalent) issued by an 
independent certifying agency in the name of the manufacturer of the item.  

 

12.1. b 
(xi) 

Proof   of Authority of the designated representative/s for purposes of the 
bidding.   

a.    Duly notarized Special Power of Attorney – For Sole Proprietorship if 
owner opts to designate a representative/s; OR 

b.  Duly notarized Secretary’s Certificate evidencing the authority of the 
designated representative/s, issued by the corporation, cooperative or 
the members of the joint venture. 

 

Provided that in the case of unincorporated joint venture, each member 
shall submit a separate Special Power of Attorney and/or Secretary’s 
Certificate evidencing the authority of the designated representatives for 
purposes of this bidding 

 

12.1. b 
(xii) 

Omnibus Sworn Statement (Revised Annex VI). 

a. Authority of the designated representative with corresponding proof of 
authorization;  

b. Non-inclusion in the Blacklist nor Under Suspension Status by Any 
Agency or Government Instrumentality; 

c. Authenticity of Submitted Documents;  
d. Authority to Validate Submitted Documents; 
e. Disclosure of Relations;  
f. Compliance with existing labor laws and standards; 
g. Bidders Responsibilities;  
h. Did Not Pay Any Form of Consideration 

 

ENVELOPE 2:  FINANCIAL COMPONENT  

13.1 (a) Completed and signed Financial Bid Forms per  Annex  VII  

 

Note:     1. In case of inconsistency between the Checklist of Requirements for bidders and the 
provisions in the Instructions to Bidders and Bid Data Sheet, the Instructions to Bidders 
and Bid Data Sheet shall prevail. 

2. In order to facilitate efficiency in evaluating all the documents submitted by the 
prospective bidder/supplier, we encourage all prospective bidders to put tabs in all 
documents to be submitted with the same number as indicated in this Eligibility, 
Technical and Financial Documents Checklist. 

 


