



BIDS AND AWARDS COMMITTEE I

**NOTICE OF CHANGE OF SCHEDULE OF
SUBMISSION AND OPENING OF BIDS**

**MARINE ENGINEERING UPGRADE OF BRP ARTEMIO RICARTE PS37
FOR THE PHILIPPINE NAVY (PN)**

Bid Reference No. MPG-B1-2018-420

Approved Budget for the Contract – ₱ 203,883,495.14

Interested parties are hereby advised of the following change of schedule of the **Submission and Opening of Bids** for the above-cited project:

FROM	TO
12 November 2018, 11:00AM	05 December 2018, 11:00AM

For guidance and information of all concerned.

Issued this 5th day of November 2018 in Makati City.

Approved by:

(SGD) ATTY. MA. VICTORIA C. MAGCASE
Chairperson, Bids and Awards Committee – I

(SGD) ATTY. MA. GUDELIA C. GUESE
Vice Chairman

(SGD) CHRISTABELLE P. EBRIEGA
Member

(SGD) DAVID A. INOCENCIO
Member

(SGD) MYRA T. ALVAREZ
Member

Concurred by:

(SGD) COL FERNANDO V FELIPE PA
GHQ-AFP Provisional Member

Received by (PLS SIGN) : _____

Bidder's Name (PLS PRINT) : _____

Date: _____

PLEASE RETURN OR FAX THIS PORTION ONLY TO THE PITC BAC-I