



**BIDS AND AWARDS COMMITTEE I**

**NOTICE OF POSTPONEMENT**

**CONSULTING SERVICES FOR THE MASTER DEVELOPMENT PLAN (MPD)  
OF THE 3,000 HECTARE PHIVIDEC INDUSTRIAL ESTATE  
MISAMIS ORIENTAL – SPECIAL ECONOMIC ZONE (PIEMO-SEZ)  
FOR THE PHIVIDEC INDUSTRIAL AUTHORITY (PIA)**

**BID REF. NO. MPG-B1-2018-425 REBID  
(Previous Bid Ref. No. MPG-B1-2018-035)**

**Approved Budget for the Contract: ₱ 28,915,662.65**

This is to notify all interested parties that due to technical issues, the Bid Opening of the Financial Bid of the Highest Rated Bidder for the above-cited bidding project scheduled on 6 February 2019, 4:00PM is hereby postponed until further notice.

For guidance and information of all concerned

Issued this 6<sup>th</sup> day of February 2019 in Makati City.

**Approved by:**

- *OIC-HOPE* -

**ATTY. MA. VICTORIA C. MAGCASE**  
Chair

**ATTY. MARIA GUEDELIA C. GUESE**  
Vice Chair

**CHRISTABELLE P. EBRIEGA**  
Member

**MYRA T. ALVAREZ**  
Member

**DAVID A. INOCENCIO**  
Member

**JOEL S. RODRIGUEZ**  
Alternate BAC Member

**Concurred by:**

**ELVIRA T. GARCIA**  
PHIVIDEC IA Provisional Member

Received by (PLS SIGN) : \_\_\_\_\_  
Bidder's Name (PLS PRINT) : \_\_\_\_\_  
Date: \_\_\_\_\_

**PLEASE RETURN OR FAX THIS PORTION ONLY TO THE PITC BAC-I**