



**BIDS AND AWARDS COMMITTEE I**

**NOTICE OF POSTPONEMENT**

**SUPPLY AND DELIVERY OF BRAND NEW CTG 105MM HE AND  
CTG 90MM HESH-T FOR THE PHILIPPINE NAVY (PN)**

**Bid Ref. No. MPG-BI-2018-438**

This is to notify all interested parties that due to unresolved technical issues, the schedule of the Submission and Opening of Bids on 19 November 2018, 3:00 PM for the above project is hereby postponed until further notice.

For guidance and information of all concerned.

Issued this 15<sup>th</sup> day of November 2018 in Makati City.

**Approved by:**

**(Sgd)ATTY. MA. VICTORIA C. MAGCASE**  
Chairperson, Bids and Awards Committee – I

**(Sgd)ATTY. MARIA GUDELIA C. GUESE**  
Vice Chairperson

**CHRISTABELLE P. EBRIEGA**  
Member

**(Sgd)MYRA T. ALVAREZ**  
Member

**(Sgd)DAVID A. INOCENCIO**  
Member

**Concurred by:**

**CDR PERCEEVAL O BUTED PN**  
PN Provisional Member

Received by (PLS SIGN) : \_\_\_\_\_  
Bidder's Name (PLS PRINT) : \_\_\_\_\_  
Date: \_\_\_\_\_

**PLEASE RETURN OR FAX THIS PORTION ONLY TO THE PITC BAC-I**