



BIDS AND AWARDS COMMITTEE I

NOTICE OF POSTPONEMENT
DRYDOCKING AND OTHER RELATED REPAIRS OF
BA483, BA486 AND BA487 FOR THE PHILIPPINE NAVY
(PN) – ONE (1) LOT.

MPG-B1-2019-119

Approved Budget for the Contract - ₱28,097,550.00

This is to notify all interested parties that due to technical issues, the Bid Opening for the above project scheduled on 26 March 2019, 11:00 AM is hereby postponed until further notice.

For guidance and information of all concerned.

Issued this 20th day of March 2019 in Makati City.

Approved by:

ATTY. MA. VICTORIA C. MAGCASE
Chairperson, Bids and Awards Committee – I

ATTY. MA. GUDELIA C. GUESE
Vice Chairperson

CHRISTABELLE P. EBRIEGA
Member

DAVID A. INOCENCIO
Member

MYRA CHITELLA T. ALVAREZ
Member

Concurred by:

CPT RODEL V PASCUA PN (M)
PN – Alternate Provisional Member

Received by (PLS SIGN) : _____
Bidder's Name (PLS PRINT) : _____
Date: _____

PLEASE RETURN OR FAX THIS PORTION ONLY TO THE PITC BAC-I