



BIDS AND AWARDS COMMITTEE I

NOTICE OF POSTPONEMENT

SUPPLY AND DELIVERY OF SPARE PARTS FOR KM250, KM450 AND KM500 TRUCKS (SQUAD LIFT VEHICLES AND PERSONNEL CARGO TRUCK) FOR THE PHILIPPINE NAVY (PN)

Bid Reference No. MPG-B1-2019-126

Approved Budget for the Contract: ₱ 22,258,432.69

This is to notify all interested parties that due to unresolved technical issues, the Bid Opening scheduled on 24 May 2019, 4:00PM for the above cited project is hereby postponed until further notice.

For guidance and information of all concerned.

Issued this 21th day of May 2019 in Makati City.

Approved by:

(SGD)CHRISTABELLE P. EBRIEGA
Chairperson, Bids and Awards Committee – I

(SGD)ATTY. MA. GUDELIA C. GUESE
Vice Chairperson

(SGD)MYRA CHITELLA T. ALVAREZ
Member

(SGD)DAVID A. INOCENCIO
Member

(SGD)JOEL S. RODRIGUEZ
Member

(SGD)VIVIAN E. MONSANTO
Alternate Member

Concurred by:

(SGD)LCDR EDWIN J LIWANAGAN PN
PN Provisional Member

LT GENER E BAUTISTA PN
PN Alternate Provisional Member

Received by (PLS SIGN) : _____
Bidder's Name (PLS PRINT) : _____
Date: _____

PLEASE RETURN OR FAX THIS PORTION ONLY TO THE PITC BAC-I