



**BIDS AND AWARDS COMMITTEE I**

**NOTICE OF CHANGE OF SCHEDULE OF  
THE SUBMISSION AND OPENING OF BIDS**

**REPAIR AND REPLACEMENT OF SPARE PARTS OF 21 UNITS  
RIFLE, SNIPER CAL. 50 BARRETT M95 FOR THE PHILIPPINE  
ARMY (PA)**

**Bid Reference No. MPG-BI-2019-138 Rebid  
(Previous Bid Ref. No. MPG-BI-2018-159)**

**Approved Budget for the Contract – ₱ 17,980,769.23**

Interested parties are hereby advised of the following change of schedule of the  
**Submission and Opening of Bids** for the above-cited project:

<b>FROM</b>	<b>TO</b>
14 March 2019, 9:00 AM	<b>14 March 2019, 2:00 PM</b>

For guidance and information of all concerned.

Issued this 7th day of March 2019 in Makati City.

Approved by:

**ATTY. MA. VICTORIA C. MAGCASE**  
Chair, Bids and Awards Committee – I

**ATTY. MARIA GUDELIA C. GUESE**  
Vice Chair

**CHRISTABELLE P. EBRIEGA**  
Member

**DAVID A. INOCENCIO**  
Member

**MYRA T. ALVAREZ**  
Member

Concurred by:

**MGEN BYRON H CALIMAG AFP**  
PA Provisional Member

**COL GLENN E. CRUZ PA**  
Alternate PA Provisional Member

Received by (PLS SIGN) : \_\_\_\_\_  
Bidder's Name (PLS PRINT) : \_\_\_\_\_  
Date: \_\_\_\_\_

**PLEASE RETURN OR FAX THIS PORTION ONLY TO THE PITC BAC-I**

Notice of Change of Schedule of Submission and Opening of Bids  
REPAIR AND REPLACEMENT OF SPARE PARTS OF 21 UNITS RIFLE, SNIPER CAL. 50 BARRETT M95 FOR THE PHILIPPINE ARMY  
(PA)

Bid Reference No. MPG-BI-2019-138 Rebid (Previous Bid Ref. No. MPG-BI-2018-159)  
Approved Budget for the Contract – ₱ 17,980,769.23