



BIDS AND AWARDS COMMITTEE I

NOTICE OF POSTPONEMENT OF THE SUBMISSION AND OPENING OF BIDS

SUPPLY, DELIVERY, INSTALLATION, CONFIGURATION, TESTING AND COMMISSIONING OF ONE (1) LOT BRAND NEW SATELLITE-GPS TRACKING SYSTEM (BLUE FORCE TRACKING SYSTEM) FOR THE GENERAL HEADQUARTERS, ARMED FORCES OF THE PHILIPPINES (GHQ, AFP)

Bid Reference No. MPG-B1-2019-241 Rebid
(Previous Bid Reference No. MPG-B1-2019-015)

Approved Budget for the Contract - ₱38,481,927.72

Interested parties are hereby advised of the postponement of the scheduled **Submission and Opening of Bids on 24 July 2019, 2:00 PM** for the above-cited project due to unresolved technical issues.

For guidance and information of all concerned.

Issued this 18 July 2019 in Makati City.

Approved by:

OIC-HOPE

CHRISTABELLE P. EBRIEGA
Chair, Bids and Awards Committee – I

(SGD) ATTY. MARIA GUDELIA C. GUESE
Vice Chair

OB

MYRA T. ALVAREZ
Member

(SGD) JOEL S. RODRIGUEZ
Member

(SGD) DAVID A. INOCENCIO
Member

VIVIAN E. MONSANTO
Alternate Member

(SGD) IRENE G. ALAYON
Alternate Member

Concurred by:

COL PETER PAUL D. DOMINGO PA (GSC)
GHQ-AFP Provisional Member

Received by (PLS SIGN) : _____
Bidder's Name (PLS PRINT) : _____
Date: _____

PLEASE RETURN OR FAX THIS PORTION ONLY TO THE PITC BAC-I

Notice of Postponement of Submission and Opening of Bids

SUPPLY, DELIVERY, INSTALLATION, CONFIGURATION, TESTING AND COMMISSIONING OF ONE (1) LOT BRAND NEW SATELLITE-GPS TRACKING SYSTEM (BLUE FORCE TRACKING SYSTEM) FOR THE GENERAL HEADQUARTERS, ARMED FORCES OF THE PHILIPPINES (GHQ, AFP)

Bid Reference No. MPG-B1-2019-241 Rebid
(Previous Bid Reference No. MPG-B1-2019-015)