



**BIDS AND AWARDS COMMITTEE I**

**NOTICE OF POSTPONEMENT**

**SUPPLY AND DELIVERY OF TWENTY SEVEN (27) PACKAGES VARIOUS  
CARPENTRY TOOLS FOR THE PHILIPPINE ARMY (PA)**

**Bid Reference No. MPG-B1-2019-323 2nd Rebid**

(Previous Bid Ref. No. MPG-B1-2018-164 and Bid Reference No. MPG-B1-2019-213 Rebid)

**Approved Budget for the Contract – ₱ 2,007,211.32**

This is to notify all interested parties that due to unresolved technical issues, the schedule of the Submission and Opening of Bids on 14 October 2019, 1:00PM for the above project is hereby postponed until further notice.

For guidance and information of all concerned.

Issued this 09<sup>th</sup> of October 2019 in Makati City.

Approved by:

**(SGD)CHRISTABELLE P. EBRIEGA**

Chair

**(SGD)ATTY. MARIA GUDELIA C. GUESE**

Vice Chair

**(SGD)MYRA CHITELLA T. ALVAREZ**

Member

**(SGD)DAVID A. INOCENCIO**

Member

**(SGD)JOEL S. RODRIGUEZ**

Member

Concurred by:

**MGEN BYRON H CALIMAG AFP**

Provisional Member

**(SGD) BGEN GLENN E CRUZ AFP**

Alternate Provisional Member

Received by (PLS SIGN) : \_\_\_\_\_  
Bidder's Name (PLS PRINT) : \_\_\_\_\_  
Date: \_\_\_\_\_

**PLEASE RETURN OR FAX THIS PORTION ONLY TO THE PITC BAC-I**