



**BIDS AND AWARDS COMMITTEE I**

**NOTICE OF CHANGE OF SCHEDULE**

**SUPPLY AND DELIVERY OF SPARE PARTS FOR 21 UNITS RIFLE, SNIPER  
CAL. 50 BARRETT M95 FOR THE PHILIPPINE ARMY (PA)**

Bid Reference No. MPG-B1-2019-463

Approved Budget for the Contract – ₱17,980,769.23

This is to notify all eligible bidders of the change of schedule for the above cited project:

**SUBMISSION & BID OPENING OF BID DOCUMENTS**

From	To
07 February 2020, 4:00PM	02 March 2020, 4:00PM

For guidance and information of all concerned.

Issued this 31<sup>st</sup> day of January 2020 in Makati City.

Approved by:

Sgd.

**CHRISTABELLE P. EBRIEGA**

Chairperson

Sgd.

**ATTY. MARIA GUDELIA C. GUESE**

Vice Chair

Sgd.

**MYRA CHITELLA T. ALVAREZ**

Member

Sgd.

**DAVID A. INOCENCIO**

Member

Sgd.

**JOEL S. RODRIGUEZ**

Member

Concurred by:

**MGEN BYRON H CALIMAG AFP**

Provisional Member

**BGEN GLENN E CRUZ AFP**

Alternate Provisional Member

Received by (PLS SIGN) : \_\_\_\_\_  
Bidder's Name (PLS PRINT) : \_\_\_\_\_  
Date : \_\_\_\_\_

**PLEASE RETURN OR FAX THIS PORTION ONLY TO THE PITC BAC I**