



BIDS AND AWARDS COMMITTEE I

NOTICE OF CHANGE OF SCHEDULE

SUPPLY AND DELIVERY OF SPARE PARTS FOR THE REPAIR OF ARMORED VEHICLE UTS25 AND FSV OF THE PHILIPPINE ARMY (PA)

Bid Reference No. MPG-B1-2019-558

Approved Budget for the Contract – ₱10,919,860.06

This is to notify all eligible bidders of the change of schedule for the above cited project due to lack of quorum because of one (1) day scheduled seminar of PITC on 16 December 2019.

SUBMISSION & BID OPENING OF BID DOCUMENTS

From	To
16 December 2019, 11:00AM	09 January 2020, 11:00AM

For guidance and information of all concerned.

Issued this 13th day of December 2019 in Makati City.

Approved by:

Sgd.

CHRISTABELLE P. EBRIEGA

Chairperson

Sgd.

ATTY. MARIA GUDELIA C. GUESE

Vice Chair

Sgd.

MYRA CHITELLA T. ALVAREZ

Member

DAVID A. INOCENCIO

Member

Sgd.

JOEL S. RODRIGUEZ

Member

ATTY. MITZELL ARTHUR R. MAGDAONG

Member (Alternate)

Concurred by:

MGEN BYRON H CALIMAG AFP

Provisional Member

BGEN GLENN E CRUZ AFP

Alternate Provisional Member