



**BIDS AND AWARDS COMMITTEE I**

**NOTICE OF CHANGE OF SCHEDULE**

**SUPPLY AND DELIVERY OF ONE (1) LOT MAINTENANCE PARTS FOR 12.7MM  
REMOTE CONTROLLED WEAPON STATION (RCWS)  
FOR THE PHILIPPINE ARMY (PA)**

**Bid Reference No. MPG-BI-2020-051 3<sup>rd</sup> Rebid**  
(Previous Bid Ref. Nos. MPG-BI-2018-370, MPG-BI-2019-137 Rebid  
& MPG-BI-2019-557 2<sup>nd</sup> Rebid)

**Approved Budget for the Contract – ₱ 8,514,105.76**

This is to notify all eligible bidders of the change of schedule for the above cited project:

**PRE-BID CONFERENCE**

<b>From</b>	<b>To</b>
07 February 2020, 09:00AM	11 February 2020, 09:00AM

For guidance and information of all concerned.

Issued this 30<sup>th</sup> day of January 2020 in Makati City.

Approved by:

**CHRISTABELLE P. EBRIEGA**

Chairperson

**ATTY. MARIA GUDELIA C. GUESE**

Vice Chair

**MYRA CHITELLA T. ALVAREZ**

Member

**DAVID A. INOCENCIO**

Member

**JOEL S. RODRIGUEZ**

Member

Concurred by:

**MGEN BYRON H CALIMAG AFP**

Provisional Member

**BGEN GLENN E CRUZ AFP**

Alternate Provisional Member

Received by (PLS SIGN) : \_\_\_\_\_  
Bidder's Name (PLS PRINT) : \_\_\_\_\_  
Date : \_\_\_\_\_

**PLEASE RETURN OR FAX THIS PORTION ONLY TO THE PITC BAC I**