



**BIDS AND AWARDS COMMITTEE I**

**NOTICE OF POSTPONEMENT**

**SUPPLY AND DELIVERY OF SIXTEEN (16) UNITS BRAND NEW FIBERGLASS REINFORCED PLASTIC WATERCRAFT (SPEEDBOAT) FOR THE PHILIPPINE NAVY (PN)**

**Bid Ref. No. MPG-B1-2020-046 (2<sup>nd</sup> Rebid)**  
(Previous Bid Ref. Nos. MPG-B1-2018-390 / MPG-B1-2019-157 [Rebid] /  
MPG-B1-2019-225 [Nego] / MPG-B1-2019-309 [2<sup>nd</sup> Nego])

**Approved Budget for the Contract (ABC): ₱ 340,632,603.36**

This is to notify all interested parties that Submission and Opening of Bids for the above cited project scheduled on **03 February 2020, 3:00 PM** is hereby postponed until further notice due to pending technical issues to be resolved.

For guidance and information of all concerned.

Issued this **27<sup>th</sup> day of January 2020** in Makati City.

Approved by:

**CHRISTABELLE P. EBRIEGA**  
Chair

**ATTY. MARIA GUDELIA C. GUESE**  
Vice Chair

**MYRA CHITELLA T. ALVAREZ**  
Member

**DAVID A. INOCENCIO**  
Member

**JOEL S. RODRIGUEZ**  
Member

**Concurred by:**

**CDR RODEL H SUAREZ PN**  
Provisional Member

Received by (PLS SIGN) : \_\_\_\_\_  
Bidder's Name (PLS PRINT) : \_\_\_\_\_  
Date : \_\_\_\_\_

**PLEASE RETURN OR FAX THIS PORTION ONLY TO THE PITC BAC I**