



**PHILIPPINE INTERNATIONAL TRADING CORPORATION
BIDS AND AWARDS COMMITTEE II**

Supplemental/Bid Bulletin No. 3

**Supply of Labor and Materials for the Construction of Cadet Barracks for the
Philippine Military Academy (PMA) - One (1) Lot**

**Bid Ref No. MPG-B2-2018-014
Approved Budget for the Contract – P 267,505,554.09**

This **Supplemental/Bid Bulletin No. 3** is being issued to answer the query raised by a bidder.

Query:

We are recommending that the Progress Payment (Clause 5, Annex E of the 2016 Revised Implementing Rules and Regulations of R.A. 9184) stating that once a month, the Contractor may submit a Statement of Work Accomplished (SWA) or Progress Billing and corresponding request for Progress Payment for Work Accomplished which is followed by all of the government agencies.

PMA reply:

Request denied.

We will retain Special Conditions of Contract Clause 40. Revised Schedule of Payments which was subject of the Supplemental Bid Bulletin No. 1 issued last 22 October 2018, as follows:

Clause 40. Revised Schedule of Payments

30%	First Progress Billing	Upon 30% Accomplishment
50%	Second Progress Billing	Upon 50% Accomplishment
80%	Third Progress Billing	Upon 80% Accomplishment
100%	Final Payment	Upon Project Completion

This Supplemental/Bid Bulletin No. 3 shall form part of the Bidding Documents. Any provision in the Bidding Documents inconsistent herewith is hereby amended, modified and superseded accordingly.

For the guidance and information of all concerned.



Issued this 5th day of December 2018 in Makati City.

Reviewed and approved by:

MARIO M. LEYGO
Chair

(Sgd) CHRISTABELLE P. EBRIEGA
Vice Chair

MYRA CHITELLA T. ALVAREZ
Member

(Sgd) JOEL S. RODRIGUEZ
Member

(Sgd) ATTY. MA. GUDELIA C. GUESE
Member

(Sgd) DAVID A. INOCENCIO
Alternate Member

Concurred by:

LTC WILLIAM O ROMERO (INF) PA
Provisional BAC Member - PMA