



**BIDS AND AWARDS COMMITTEE II**

**NOTICE OF POSTPONEMENT**

**SUPPLY OF LABOR AND MATERIALS FOR THE REPAIR OF VARIOUS FACILITIES  
OF THE PHILIPPINE NAVY (PN) – ONE (1) LOT**

**Bid Ref. No. MPG-B2-2018-017**

This is to notify all interested parties that due to technical issues, the Bid Opening for the above project scheduled on 15 August 2018, 1:00 PM is hereby postponed until further notice.

For guidance and information of all concerned.

Issued this 14<sup>th</sup> day of August 2018 in Makati City.

**Approved by:**

**MARIO M. LEYGO**

Chairperson, Bids and Awards Committee – II

**CHRISTABELLE P. EBRIEGA**

Vice Chairperson

**MYRA CHITELLA T. ALVAREZ**

Member

**ATTY. MARIA GUDELIA C. GUESE**

Member

**JOEL S. RODRIGUEZ**

Member

**Concurred by:**

**CDR PERCEEVAL O BUTED PN**

PN - Provisional Member

Received by (PLS SIGN) : \_\_\_\_\_

Bidder's Name (PLS PRINT) : \_\_\_\_\_

Date: \_\_\_\_\_

**PLEASE RETURN OR FAX THIS PORTION ONLY TO THE PITC BAC-II**