



BIDS AND AWARDS COMMITTEE II

NOTICE OF CHANGE OF SCHEDULE

SUPPLY OF LABOR AND MATERIALS FOR INSTALLATION OF STREETLIGHTS AT NSPL & NBHA AND REHABILITATION OF COMMODORE POSADAS WHARF SHORE POWER SYSTEM OF THE PHILIPPINE NAVY (PN) – ONE (1) LOT

**Bid Ref. No. MPG-B2-2018-609 Rebid
(Previous Bid Ref. No. MPG-B2-2018-406)
Approved Budget for the Contract – ₱ 5,303,227.66**

This is to notify all eligible bidders of the change of date for the above cited project:

PRE BID CONFERENCE

From	To
09 January 2019, 9:00AM	16 January 2019, 3:00PM

SUBMISSION & BID OPENING OF BID DOCUMENTS

From	To
22 January 2019, 9:00AM	30 January 2019, 1:00PM

For guidance and information of all concerned.

Issued this 3rd day of January 2019 in Makati City.

Approved by:

(SGD)MARIO M. LEYGO
Chair, Bids and Awards Committee II

(SGD)CHRISTABELLE P. EBRIEGA
Vice Chair

(SGD)ATTY. MARIA GUDELIA C. GUESE
Member

(SGD)MYRA CHITELLA T. ALVAREZ
Member

(SGD)JOEL S. RODRIGUEZ
Member

Concurred by:

(SGD)CDR PERCEEVAL O BUTED PN
BAC Provisional Member

Received by (PLS SIGN)	:	_____
Bidder's Name (PLS PRINT)	:	_____
Date	:	_____
PLEASE RETURN OR FAX THIS PORTION ONLY TO THE PITC BAC II		