



BIDS AND AWARDS COMMITTEE II

NOTICE OF POSTPONEMENT

**SUPPLY OF LABOR AND MATERIALS FOR THE REPAIR OF ACERO HALL
PASSAGEWAY AND REPAIR / RENOVATION OF RECEIVING STATION
PHILIPPINE NAVY (RSPN) FOR THE PHILIPPINE NAVY (PN) – ONE (1) LOT**

**Bid Ref. No. MPG-B2-2019-049 (Rebid)
(Previous Bid Ref. No. MPG-B2-2018-400)**

Approved Budget for the Contract (ABC): ₱ 3,041,312.95

This is to notify all interested parties that Submission and Opening of Bids for the above cited project scheduled on **08 March 2019, Friday, 4:00 PM** is hereby postponed until further notice due to pending technical issues to be resolved.

For guidance and information of all concerned.

Issued this **8th day of March 2019** in Makati City.

Approved by:

CHRISTABELLE P. EBRIEGA
Chair

ATTY. MARIA GUDELIA C. GUESE
Vice Chair

MYRA CHITELLA T. ALVAREZ
Member

DAVID A. INOCENCIO
Member

JOEL S. RODRIGUEZ
Member

Concurred by:

CDR PERCEEVAL O BUTED PN
Provisional Member

Received by (PLS SIGN) : _____
Bidder's Name (PLS PRINT) : _____
Date : _____

PLEASE RETURN OR FAX THIS PORTION ONLY TO THE PITC BAC II