



BIDS AND AWARDS COMMITTEE II

NOTICE OF POSTPONEMENT

**SUPPLY OF LABOR AND MATERIALS FOR THE REPAIR AND REHABILITATION
OF NAVAL PETROLEUM DEPOT FOR THE PHILIPPINE NAVY (PN)**

Bid Ref. No. MPG-B2-2019-055

Approved Budget for the Contract – ₱ 33,017,681.96

This is to notify all interested parties that due to unresolved technical issues, the schedule of the Submission and Opening of Bids on 26 April 2019, 2:00PM for the above project is hereby postponed until further notice.

For guidance and information of all concerned.

Issued this 25th of April 2019 in Makati City.

Approved by:

(SGD)CHRISTABELLE P. EBRIEGA
Chairperson

(SGD)ATTY. MARIA GUDELIA C. GUESE
Vice Chairperson

(SGD)MYRA CHITELLA T. ALVAREZ
Member

(SGD)JOEL S. RODRIGUEZ
Member

(SGD)DAVID A. INOCENCIO
Member

(SGD)VIVIAN E. MONSANTO
Member (Alternate)

Concurred by:

(SGD)CPT RODEL V PASCUA (M) PN
Provisional Member

Received by (PLS SIGN) : _____
Bidder's Name (PLS PRINT) : _____
Date: _____

PLEASE RETURN OR FAX THIS PORTION ONLY TO THE PITC BAC-II