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INVITATION TO BID 
 

SUPPLY OF LABOR AND MATERIALS FOR THE REPAIR AND IMPROVEMENT OF 
GEN. RICARTE SHRINE GROUNDS AND ATTENDANT PARKS OF THE PHILIPPINE 

VETERANS AFFAIRS OFFICE (PVAO)  
 

Bid Ref No. MPG-B2-2019-314 Rebid (Previous Bid Ref No. 2019-144)  
 
  

Approved Budget for the Contract – P 1,542,307.69 
                         
 

1.  The Philippine International Trading Corporation (PITC) and the Philippine Veterans Affairs Office 
(PVAO), intend to apply the sum of Pesos: One Million Five Hundred Forty-Two Thousand Three Hundred 
Seven and 69/100 (P 1,542,307.69), being the Approved Budget for the Contract (ABC) to payments under 
the contract for the Supply of Labor and Materials for  the  Repair and Improvement of Gen. Ricarte 
Shrine Grounds and Attendant Parks for the PVAO, more particularly described as follows:   
 
 

2. Bids received in excess of the ABC shall be automatically rejected at bid opening.   

3. PITC and PVAO now invite Contractors with valid and current Philippine Contractors Accreditation Board 
(PCAB) License with Classification / Category in General Building / General Engineering, with Minimum Size 
Range of Small B and Minimum License Category of C & D to bid for the Supply of Labor and Materials for  
the  Repair and Improvement of Gen. Ricarte Shrine Grounds and Attendant Parks for the Philippine 
Veterans Affairs Office (PVAO) (hereinafter referred to as the “WORKS”).  The PCAB license must indicate 
“PCAB registered contractor for Government Projects.” 

4. The bidding is open to Filipino citizens / sole proprietorships, partnerships, or organization with at least sixty 
percent (60%) interest or outstanding capital stock belonging citizens of the Philippines. 

5. Prospective Bidders should have completed at least one (1) single contract similar to the Project amounting 
to at least fifty percent (50%) of the ABC adjusted to current prices using the National Statistics Office 
consumer price index.   

For purposes of this project, “similar contract” shall refer to contract involving construction or renovation of 
buildings. 

However, contractors under Small A and Small B categories without similar experience on the contract to be 
bid may be allowed to bid if the cost of such contract is not more than the Allowable Range of Contract Cost 
(ARCC) of their registration based on the guidelines as prescribed by the PCAB. 

6. Completion of the Works for the entire lot is within one hundred fifty (150) calendar days after receipt of 
the Notice of Site Possession. 

Project Site:  Gen. Ricarte Shrine, Batac City, Ilocos Norte. 

7. Open competitive bidding will be conducted using non-discretionary pass/fail criterion as specified in the 
Revised Implementing Rules and Regulations (Revised IRR) of Republic Act 9184 (RA 9184), otherwise 
known as the “Government Procurement Reform Act.”  All particulars relative to this bidding including 
Eligibility Checking, Bid Security, Evaluation and Post Qualification procedures and Award of Contract shall 
be governed by R.A. 9184 and its Revised IRR.  

Description 
TOTAL  
ABC   P  

VAT Inclusive 
Funding Source Forms of Bid Security 

Cost of Bidding 
Documents 

 (cash payment 
only) ( P) 

Supply of Labor and 
Materials for  the  Repair and 
Improvement of Gen. Ricarte 
Shrine Grounds and 
Attendant Parks for the 
PVAO. 

1,542,307.69 
PITC AR No. 

00002893 
dated 3.21.18 

¶ Bid Securing Declaration 

¶ Cash or Cashier’s/ Manager’s Check* 
equivalent to at least 2% of the ABC 

¶ Bank Guarantee/ Bank draft or 
Irrevocable LC* equivalent to at least 2% 
of the ABC  ABC and must be issued 
and confirmed by a Local Universal or 
Commercial Bank 

¶ Surety bond callable upon demand 
equivalent to at least 5% of the ABC 

2,000.00 



 Philippine International Trading Corporation                          Bid Reference No.  MPG-B2-2019-314 Rebid 

Section I.  Invitation to Bid                                                                                               Page 5 of 117  
                                                           Supply of Labor and Materials for the Repair and Improvement of Gen. Ricarte Shrine Grounds and Attendant Parks for the PVAO  

 

8. The Invitation to Bid and Bidding Documents may be downloaded from the website of the Philippine 
Government Electronic Procurement System (PhilGEPS) and PITC website at www.pitc.gov.ph.  
Interested bidders may inspect the Bidding Documents upon presentation of proper identification during office 
hours (8:00AM – 4:00PM) on weekdays only.  

9. The complete set of bidding documents maybe acquired by interested bidders during office hours (8:00am – 
4:00pm) but no later than 4:00pm upon payment of a non-refundable fee as indicated above.  The bidding 
documents shall be received personally by the prospective bidder or his duly authorized representative upon 
presentation of proper identification document.    

It may also be downloaded free of charge from the website of the PhilGEPS and the PITC website, 
PROVIDED that bidders shall pay the applicable fee for the Bidding Documents not later than the submission 
of their bids.    

For the Pre-bid Conference, bidders are encouraged to send their authorized technical representatives or 
personnel who are familiar with the bid requirements and will prepare the bid documents. 

10. The Schedule of Bidding Activities shall be as follows: 
 

  ACTIVITIES TIME VENUE 

1. Sale and Issuance of Bid 
Documents. 

 

8:00 AM to 4:00 PM 
Mondays to Fridays 

Starting 22 July 2019 

BAC II Secretariat 
c/o Ms. Irene G. Alayon 
NDC Bldg 116 Tordesillas St, 
Salcedo Village, Makati City 

2. Pre-bid Conference  July 31, 2019 
3:00 PM 

5th floor Conference Room 
NDC Bldg 116 Tordesillas St, 
Salcedo Village, Makati City 

3. Submission and Opening 
of Bid Documents.  

August 16, 2019 
11:00 AM 

Late Bids shall not be accepted 

5th floor Conference Room 
NDC Bldg 116 Tordesillas St, 
Salcedo Village, Makati City 

 

11. Interested bidders may obtain further information from the BAC II Secretariat c/o Ms. Irene G. Alayon at the 
3/F, NDC Building, 116 Tordesillas Street, Salcedo Village, 1227 Makati City, from 8:00 AM to 4:00 PM only, 
Mondays to Fridays starting 22 July 2019 at telephone no. 818-98-01 loc. 310.  However, any queries 
relative to the contents of the bid documents and the project requirements can only be made by bidders who 
purchased the bid documents not later than ten (10) days prior to the Submission and Opening of Bids.
  

12. PITC reserves the right to accept or reject any bid proposals, to annul the bidding process, and to reject 
all bids at any time prior to contract award, without thereby incurring any liability to the affected bidder or 
bidders.  

 

 

 

PITC Bids and Awards Committee II 

 

 

 

Posting on 22 July 2019 

Á PhilGEPS/PITC Website www.pitc.gov.ph 

Á PITC Bulletin Board 

 

 

 

 

 

 

 

http://www.pitc.gov.ph/
http://www.pitc.gov.ph/
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A. General 

1. Scope of Bid 

1.1. The Procuring Entity as defined in the BDS, invites bids for the construction of Works, as 
described in Section VI. Specifications.   

1.2. The name, identification, and number of lots specific to this bidding are provided in the BDS.  
The contracting strategy and basis of evaluation of lots is described in ITB Clause 27. 

1.3. The successful bidder will be expected to complete the Works by the intended completion 
date specified in SCC Clause 1.17. 

2. Source of Funds 

The Procuring Entity has a budget or received funds from the Funding Source named in the 
BDS, and in the amount indicated in the BDS.  It intends to apply part of the funds received for 
the Project, as defined in the BDS, to cover eligible payments under the Contract for the Works. 

3. Corrupt, Fraudulent, Collusive, and Coercive Practices 

3.1 Unless otherwise specified in the BDS, the Procuring Entity, as well as the bidders and 
contractors, shall observe the highest standard of ethics during the procurement and 
execution of the contract. In pursuance of this policy, the Procuring Entity: 

(a) defines, for purposes of this provision, the terms set forth below as follows:  

(i) "corrupt practice" means behavior on the part of officials in the public or private 
sectors by which they improperly and unlawfully enrich themselves, others, or induce 
others to do so, by misusing the position in which they are placed, and includes the 
offering, giving, receiving, or soliciting of anything of value to influence the action of 
any such official in the procurement process or in contract execution; entering, on 
behalf of the Procuring Entity, into any contract or transaction manifestly and grossly 
disadvantageous to the same, whether or not the public officer profited or will profit 
thereby, and similar acts as provided in Republic Act 3019;  

(ii) "fraudulent practice" means a misrepresentation of facts in order to influence a 
procurement process or the execution of a contract to the detriment of the Procuring 
Entity, and includes collusive practices among Bidders (prior to or after Bid 
submission) designed to establish bid prices at artificial, non-competitive levels and 
to deprive the Procuring Entity of the benefits of free and open competition; 

(iii) “collusive practices” means a scheme or arrangement between two or more bidders, 
with or without the knowledge of the Procuring Entity, designed to establish bid prices 
at artificial, non-competitive levels; and 

(iv) “coercive practices” means harming or threatening to harm, directly or indirectly, 
persons, or their property to influence their participation in a procurement process, or 
affect the execution of  a contract;  

(v) “obstructive practice” is 

(aa)  deliberately destroying, falsifying, altering or concealing of evidence material 
to an administrative proceedings or investigation or making false statements 
to investigators in order to materially impede an administrative proceedings 
or investigation of the Procuring Entity or any foreign government/foreign or 
international financing institution into allegations of a corrupt, fraudulent, 
coercive or collusive practice; and/or threatening, harassing or intimidating 
any party to prevent it from disclosing its knowledge of matters relevant to the 
administrative proceedings or investigation or from pursuing such 
proceedings or investigation; or 
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(bb)  acts intended to materially impede the exercise of the inspection and audit 
rights of the Procuring Entity or any foreign government/foreign or 
international financing institution herein. 

(b) will reject a proposal for award if it determines that the bidder recommended for award 
has engaged in corrupt or fraudulent practices in competing for the Contract; and  

(c) will declare a firm ineligible, either indefinitely or for a stated period of time, to be 
awarded Contract funded by the Funding Source if it at any time determines that the 
firm has engaged in corrupt or fraudulent practices in competing or, or in executing, a 
Contract funded by the Funding Source. 

3.2 Further, the Procuring Entity will seek to impose the maximum civil, administrative, and/or 
criminal penalties available under the applicable laws on individuals and organizations 
deemed to be involved in any of the practices mentioned in ITB Clause 3.1(a). 

3.3 Furthermore, the Funding Source and the Procuring Entity reserve the right to inspect and 
audit records and accounts of a contractor in the bidding for and performance of a contract 
themselves or through independent auditors as reflected in the GCC Clause 34. 

4. Conflict of Interest 

4.1 All bidders found to have conflicting interests with each other shall be disqualified to 
participate in the procurement at hand, without prejudice to the imposition of appropriate 
administrative, civil, and criminal sanctions. A Bidder may be considered to have conflicting 
interests with another Bidder in any of the events described in paragraphs (a) through (c) 
and a general conflict of interest in any of the circumstances set out in paragraphs (d) 
through (g) below:  

(a) A Bidder has controlling shareholders in common with another Bidder;  

(b) A Bidder receives or has received any direct or indirect subsidy from any other Bidder;  

(c) A Bidder has the same legal representative as that of another Bidder for purposes of 
this Bid;  

(d) A Bidder has a relationship, directly or through third parties, that puts them in a position 
to have access to information about or influence on the bid of another Bidder or 
influence the decisions of the Procuring Entity regarding this bidding process. This will 
include a firm or an organization who lends, or temporarily seconds, its personnel to 
firms or organizations which are engaged in consulting services for the preparation 
related to procurement for or implementation of the project if the personnel would be 
involved in any capacity on the same project;   

(e) A Bidder submits more than one bid in this bidding process. However, this does not 
limit the participation of subcontractors in more than one bid;  

(f) A Bidder who participated as a consultant in the preparation of the design or technical 
specifications of the goods and related services that are the subject of the bid; or 

(g) A Bidder who lends, or temporary seconds, its personnel to firms or organizations 
which are engaged in consulting services for the preparation related to procurement 
for or implementation of the project, if the personnel would be involved in any capacity 
on the same project. 



 Philippine International Trading Corporation                          Bid Reference No.  MPG-B2-2019-314 Rebid 

Section II.  Instruction to Bidders                                                                                              Page 10 of 117  
                                                            Supply of Labor and Materials for the Repair and Improvement of Gen. Ricarte Shrine Grounds and Attendant Parks for the PVAO  

 

4.2 In accordance with Section 47 of the Revised IRR of RA 9184, all Bid Documents shall be 
accompanied by a sworn affidavit of the Bidder that it is not related to the Head of the 
Procuring Entity (HoPE), members of the Bids and Awards Committee (BAC), members of 
the Technical Working Group (TWG), members of the BAC Secretariat, the head of the 
Project Management Office (PMO) or the end-user unit or implementing unit, and the 
project consultants, by consanguinity or affinity up to the third civil degree. On the part of 
the bidder, this Clause shall apply to the following persons: 

(a) If the Bidder is an individual or a sole proprietorship, to the Bidder himself; 

(b) If the Bidder is a partnership, to all its officers and members; 

(c) If the Bidder is a corporation, to all its officers, directors, and controlling stockholders; 
and 

(d) If the Bidder is a cooperative, to all its officers, directors, and controlling shareholders 
or members; and 

(e) If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c) or (d) of this 
Clause shall correspondingly apply to each of the members of the said JV, as may be 
appropriate. 

Relationship of the nature described above or failure to comply with this Clause will result 
in the automatic disqualification of a Bidder in consonance with Section 30 of the 2016 
RIRR of RA 9184.  There will be automatic disqualification of the bidder from participating 
in the procurement of the Procuring Entity notwithstanding the act of such persons 
inhibiting themselves from the procurement process.. 

5. Eligible Bidders  

5.1 Unless otherwise indicated in the BDS, the following persons shall be eligible to participate 
in this Bidding:  

(a) Duly licensed Filipino citizens/sole proprietorships; 

(b) Partnerships duly organized under the laws of the Philippines and of which at least sixty 
percent (60%) of the interest belongs to citizens of the Philippines; 

(c) Corporations duly organized under the laws of the Philippines, and of which at least sixty 
percent (60%) of the outstanding capital stock belongs to citizens of the Philippines; 

(d) Cooperatives duly organized under the laws of the Philippines; and 

(e) Persons/entities forming themselves into a JV, i.e., a group of two (2) or more 
persons/entities that intend to be jointly and severally responsible or liable for a particular 
contract: Provided, however, that, in accordance with Letter of Instructions No. 630, 
Filipino ownership or interest of the joint venture concerned shall be at least sixty percent 
(60%): Provided, further, that joint ventures in which Filipino ownership or interest is less 
than sixty percent (60%) may be eligible where the structures to be built require the 
application of techniques and/or technologies which are not adequately possessed by a 
person/entity meeting the sixty percent (60%) Filipino ownership requirement: Provided, 
finally, that in the latter case, Filipino ownership or interest shall not be less than twenty 
five percent (25%). For this purpose, Filipino ownership or interest shall be based on the 
contributions of each of the members of the joint venture as specified in their JVA. 
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5.2 The Procuring Entity may also invite foreign bidders when provided for under any Treaty or 
International or Executive Agreement as specified in the BDS. 

5.3 Government-Owned and Controlled Corporations may be eligible to participate only if they 
can establish that they (a) are legally and financially autonomous, (b) operate under 
commercial law, and (c) are not dependent agencies of the GOP or the Procuring Entity. 

Unless otherwise provided in the BDS,  5.4 (a) Bidder must have an experience of having 
completed a Single Largest Completed Contract (SLCC) that is similar to this Project, 
equivalent to at least fifty percent (50%) of the ABC adjusted, if necessary by the Bidder to 
current prices using the Philippine Statistics Authority (PSA) consumer price index .  
However, contractors under Small A and Small B categories without similar experience on 
the contract to be bid may be allowed to bid if the cost of such contract is not more than the 
Allowable Range of Contract Cost (ARCC) of their registration based on the guidelines as 
prescribed by the PCAB. 

54. For Foreign-funded Procurement, the Procuring Entity and the foreign government/foreign 
or international financing institution may agree on another track record requirement, as 
specified in the BDS. 

For this purpose, contracts similar to the Project shall be those described in the BDS.  

5.5 The Bidder must submit a computation of its Net Financial Contracting Capacity (NFCC), 
which must be at least equal to the ABC to be bid,  calculated as follows: 

NFCC = [(Current assets minus current liabilities) (15)] minus the value of all outstanding or 
uncompleted portions of the projects under ongoing contracts, including awarded contracts 
yet to be started coinciding with the contract to be bid. 

The values of the domestic bidder’s current assets and current liabilities shall be based on 
the latest Audited Financial Statements submitted to the BIR, through its Electronic Filing 
and Payment System (EFPS). 

For purposes of computing the foreign bidder’s NFCC, the value of the current assets and 
liabilities shall be based on their audited financial statements prepared in accordance with 
international financial reporting standards. 

6. Bidder’s Responsibilities 

6.1 The Bidder or its duly authorized representative shall submit a sworn statement in the form 
prescribed in Section IX. Bidding Forms as required in ITB Clause 12.1 (b)(iii). 

6.2 The Bidder is responsible for the following: 

(a) Having taken steps to carefully examine all of the Bidding   Documents; 

(b) Having acknowledged all conditions, local or otherwise, affecting the implementation of 
the contract; 

(c) Having made an estimate of the facilities available and needed for the contract to be bid, 
if any; 

(d) Having complied with its responsibility to inquire or secure Supplemental/Bid Bulletin/s 
as provided under ITB Clause 10.34. 
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(e) Ensuring that it is not “blacklisted” or barred from bidding by the GOP or any of its 
agencies, offices, corporations, or LGUs, including foreign government/foreign or 
international financing institution whose blacklisting rules have been recognized by the 
GPPB; 

(f) Ensuring that each of the documents submitted in satisfaction of the bidding 
requirements is an authentic copy of the original, complete, and all statements and 
information provided  therein are true and correct; 

(g) Authorizing the Head of the Procuring Entity or its duly authorized representative/s to 
verify all the documents submitted; 

(h) Ensuring that the signatory is the duly authorized representative of the Bidder, and 
granted full power and authority to do, execute and perform any and all acts necessary 
to participate, submit bid, and to sign and execute the ensuing contract accompanied by 
duly notarized Special Power of Attorney, Board/Partnership Resolution, or Secretary’s 
Certificate, whichever is applicable; 

(i) Complying with the disclosure provision under Section 47 of RA 9184 and its IRR in 
relation to other provisions of Republic Act 3019;  

(j) Complying with existing labor laws and standards, in the case of procurement of services.  
Moreover, bidder undertakes to: 

 (i) Ensure entitlement of workers to wages, hours of work, safety and health and other 
prevailing conditions of work as established by national laws, rules and regulations; 
or collective bargaining agreement; or arbitration award, if and when applicable. 

In case there is a finding by the Procuring Entity or the DOLEof underpayment or 
non-payment of workers’ wage and wage-related benefits, bidder agrees that the 
performance security or portion of the contract amount shall be withheld in favor of 
the complaining workers pursuant to appropriate provisions of Republic Act No. 9184 
without prejudice to the institution of appropriate actions under the Labor Code, as 
amended, and other social legislations. 

(ii) Comply with occupational safety and health standards and to correct deficiencies, if 
any. 

In case of imminent danger, injury or death of the worker, bidder undertakes to 
suspend contract implementation pending clearance to proceed from the DOLE 
Regional Office and to comply with Work Stoppage Order; and 

(iii) Inform the workers of their conditions of work, labor clauses under the contract 
specifying wages, hours of work and other benefits under prevailing national laws, 
rules and regulations; or collective bargaining agreement; or arbitration award, if and 
when applicable, through posting in two (2) conspicuous places in the 
establishment’s premises; and 

(k) Ensuring that it did not give or pay, directly or indirectly, any commission, amount, fee or 
any form of consideration, pecuniary or otherwise, to any person or official, personnel or 
representative of the government in relation to any procurement project or activity. 

Failure to observe any of the above responsibilities shall be at the  risk of the Bidder 
concerned. 



 Philippine International Trading Corporation                          Bid Reference No.  MPG-B2-2019-314 Rebid 

Section II.  Instruction to Bidders                                                                                              Page 13 of 117  
                                                            Supply of Labor and Materials for the Repair and Improvement of Gen. Ricarte Shrine Grounds and Attendant Parks for the PVAO  

 

6.3 The Bidder, by the act of submitting its bid, shall be deemed to have inspected the site, 
determined the general characteristics of the contract works and the conditions for this 
Project and examine all instructions, forms, terms, and project requirements in the Bidding 
Documents.   

6.4 It shall be the sole responsibility of the prospective bidder to determine and to satisfy itself 
by such means as it considers necessary or desirable as to all matters pertaining to this 
Project, including: (a) the location and the nature of the contract, project, or work; (b) climatic 
conditions; (c) transportation facilities; (c) nature and condition of the terrain, geological 
conditions at the site communication facilities, requirements, location and availability of 
construction aggregates and other materials, labor, water, electric power and access roads; 
and (d) other factors that may affect the cost, duration and execution or implementation of 
the contract, project, or work. 

6.5 The Procuring Entity shall not assume any responsibility regarding erroneous interpretations 
or conclusions by the prospective or eligible bidder out of the data furnished by the procuring 
entity.  However, the Procuring Entity shall ensure that all information in the Bidding 
Documents, including supplemental/bid bulletins issued are correct and consistent. 

6.6 Before submitting their bids, the Bidders are deemed to have become familiar with all existing 
laws, decrees, ordinances, acts and regulations of the Philippines which may affect the 
contract in any way. 

6.7 The Bidder shall bear all costs associated with the preparation and submission of his bid, 
and the Procuring Entity will in no case be responsible or liable for those costs, regardless 
of the conduct or outcome of the bidding process.  

6.8 Bidders should note that the Procuring Entity will only accept bids only from those that have 
paid the nonrefundable fee for the Bidding Documents at the office indicated in the Invitation 
to Bid.  

7. Origin of GOODS and Services 

There is no restriction on the origin of Goods, or Contracting of Works or Services other than 
those prohibited by a decision of the United Nations Security Council taken under Chapter VII of 
the Charter of the United Nations. 

8. Subcontracts 

8.1 Unless otherwise specified in the BDS, the Bidder may subcontract portions of the Works to 
an extent as may be approved by the Procuring Entity and stated in the BDS. However, 
subcontracting of any portion shall not relieve the Bidder from any liability or obligation that 
may arise from the contract for this Project. 

8.2 Subcontractors must submit the documentary requirements under ITB Clause 12 and comply 
with the eligibility criteria specified in the BDS. In the event that any subcontractor is found 
by the Procuring Entity to be ineligible, the subcontracting of such portion of the Works shall 
be disallowed.   
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8.3 The Bidder may identify the subcontractor to whom a portion of the Works will be 
subcontracted at any stage of the bidding process or during contract implementation.   If the 
Bidder opts to disclose the name of the subcontractor during bid submission, the Bidder shall 
include the required documents as part of the technical component of its bid. 

B. Contents of Bidding Documents 

9. Pre-bid Conference 

9.1   

(a) If so specified in the BDS, a pre-bid conference shall be held at the venue and on the 
date indicated therein, to clarify and address the Bidders’ questions on the technical and 
financial components of this Project.  

(b) The pre-bid conference shall be held at least twelve (12) calendar days before the 
deadline for the submission of and receipt of bids, but not earlier than seven (7) calendar 
days from the posting of the Invitation to Bid/Bidding Documents in the PhilGEPS 
website. If the Procuring Entity determines that, by reason of the method, nature, or 
complexity of the contract to be bid, or when international participation will be more 
advantageous to the GOP, a longer period for the preparation of bids is necessary, the 
pre-bid conference shall be held at least thirty (30) calendar days before the deadline for 
the submission and receipt of bids, as specified in the BDS. 

9.2 Bidders are encouraged to attend the pre-bid conference to ensure that they fully understand 
the Procuring Entity’s requirements.  Non-attendance of the Bidder will in no way prejudice 
its bid; however, the Bidder is expected to know the changes and/or amendments to the 
Bidding Documents.  The  minutes of the pre-bid conference shall be recorded and prepared 
not later than five (5) calendar days after the pre-bid conference.   The minutes shall be 
made available to prospective bidders not later than five (5) days upon written request. 

9.3 Decisions of the BAC amending any provision of the bidding documents shall be issued in 
writing  through a Supplemental/Bid Bulletin at least seven (7) calendar days before the 
deadline for the submission and receipt of bids. 

10. Clarification and Amendment of Bidding Documents 

10.1. Prospective bidders may request for clarification(s) or interpretation of any part of the 
Bidding Documents. Such a request must be in writing and submitted to the Procuring Entity 
at the address indicated in the BDS at least ten (10) calendar days before the deadline set 
for the submission and receipt of Bids.   

10.2 The BAC shall respond to the said request by issuing a Supplemental/Bid Bulletin, to be 
made available to all those who have properly secured the Bidding Documents at least seven 
(7) calendar days before the deadline for the submission and receipt of Bids.     

10.3  Supplemental/Bid Bulletins may also be issued upon the Procuring Entity’s initiative for 
purposes of clarifying or modifying any provision of the Bidding Documents not later than 
seven (7) calendar days before the deadline for the submission and receipt of Bids.  Any 
modification to the Bidding Documents shall be identified as an amendment. 

10.4 Any Supplemental/Bid Bulletin issued by the BAC shall also be posted on the Philippine 
Government Electronic Procurement System (PhilGEPS) and the website of the Procuring 
Entity concerned, if available, and at any conspicuous place in the premises of the Procuring 
Entity concerned. It shall be the responsibility of all Bidders who have properly secured the 
Bidding Documents to inquire and secure Supplemental/Bid Bulletins that may be issued by 
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the BAC. However, bidders who have submitted bids before the issuance of the 
Supplemental/Bid Bulletin must be informed and allowed to modify or withdraw their bids in 
accordance with ITB Clause 4(b)23. 

C. Preparation of Bids 

11. Language of Bids 

The eligibility requirements or statements, the bids, and all other documents to be submitted to 
the BAC must be in English. If the eligibility requirements or statements, the bids, and all other 
documents submitted to the BAC are in foreign language other than English, it must be 
accompanied by a translation of the documents in English. The documents shall be translated 
by the relevant foreign government agency, the foreign government agency authorized to 
translate documents, or a registered translator in the foreign bidder's country; and shall be 
authenticated by  the  appropriate  Philippine  foreign service establishment/post or the 
equivalent office having jurisdiction over the foreign bidder's affairs in the Philippines. The 
English translation shall govern, for purposes of interpretation of the bid.  

12. Documents Comprising the Bid: Eligibility and Technical Components  

12.1 Unless otherwise indicated in the BDS, the first envelope shall contain the following 
eligibility and technical documents: 

(a) Eligibility Documents – 

Class "A" Documents: 

(i) PhilGEPS Certificate of Registration and Membership in accordance with Section 
8.5.2 of the IRR, except for foreign bidders participating in the procurement by a 
Philippine Foreign Service or Post, which shall submit their eligibility documents 
under Section 23.1 of the IRR, provided, that the winning bidder shall register with 
the PhilGEPS in accordance with Section 37.1.4 of the IRR; 

certificate from the Securities and Exchange Commission (SEC), Department of 
Trade and Industry (DTI) for sole proprietorship, or Cooperative Development 
Authority (CDA) for cooperatives, or any proof of such registration as stated in 
the BDS; 

(ii) Statement of all its ongoing government and private contracts, including contracts 
awarded but not yet started, if any, whether similar or not similar in nature and 
complexity to the contract to be bid; and  

Statement of the Bidder’s SLCC similar to the contract to be bid, in accordance 
with ITB Clause 5.4.   

The two statements required shall indicate for each contract the following: 

(ii.1)  name of the contract; 

(ii.2)  date of the contract; 

(ii.3)  contract duration; 

(ii.4)  owner’s name and address; 

(ii.5)  nature of work; 

(ii.6)  contractor’s role (whether sole contractor, subcontractor, or partner in a 
JV) and percentage of participation; 
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(ii.7)  total contract value at award; 

(ii.8)  date of completion or estimated completion time; 

(ii.9)  total contract value at completion, if applicable; 

(ii.10)  percentages of planned and actual accomplishments, if applicable;  

(ii.11)  value of outstanding works, if applicable; 

  The statement of the Bidder’s SLCC shall be supported by the Notice of 
Award and/or Notices to Proceed, Project Owner’s Certificate of Final 
Acceptance issued by the Owner other than the Contractor or the 
Constructors Performance Evaluation System (CPES)  Final Rating, 
which must be at least satisfactory.  In case of contracts with the private 
sector, an equivalent document shall be submitted;  

 Unless otherwise provided in the BDS, a valid special PCAB License in 
case of Joint Ventures, and registration for the type and cost of the 
contract for this Project; 

(iii) NFCC computation in accordance with ITB Clause 0.  

Class "B" Document: 

(iv) If applicable, valid Joint Venture Agreement (JVA) in accordance with RA 4566.  

(b) Technical Documents –   

(i) Bid security in accordance with ITB Clause 4(b)18.  If the Bidder opts to submit the 
bid security in the form of:  

(i.1) a bank draft/guarantee or an irrevocable letter of credit issued by a foreign 
bank, it shall be accompanied by a confirmation from a Universal or 
Commercial Bank; or 

(i.2) a surety bond accompanied by a certification coming from an authorized 
Insurance Commission that a surety or insurance company is authorized to 
issue such instrument; 

(ii) Project Requirements, which shall include the following: 

(ii.1) Organizational chart for the contract to be bid; 

(ii.2) List of contractor’s personnel (e.g., Project Manager, Project Engineers, 
Materials Engineers, and Foremen), to be assigned to the contract to be bid, 
with their complete qualification and experience data.  These personeel must 
meet the required minimum years of experience set in the BDS; and 

(ii.3) List of contractor’s major equipment units, which are owned, leased, and/or 
under purchase agreements, supported by proof of ownership or certification 
of availability of equipment from the equipment lessor/vendor for the duration 
of the project, as the case maybe which must meet the minimum requirements 
for the contract set in the BDS; and 

(iii) Sworn statement in accordance with Section 25.3 of the 2016 Revised IRR of RA 
9184 and using the form prescribed in Section IX. Bidding Forms. 
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13. Documents Comprising the Bid: Financial Component 

13.1 Unless otherwise stated in the BDS, the financial component of the bid shall contain the 
following: 

(a) Financial Bid Form, which includes bid prices and the bill of quantities, in accordance 
with ITB Clauses 15.1 and 15.3; and 

(b) Any other document related to the financial component of the bid as stated in the BDS.  

13.2 (a)  Unless indicated in the BDS, all Bids that exceed the ABC shall not be     accepted. 
                (b)  Unless otherwise indicated in the BDS, for foreign-funded procurement, a                      

ceiling may be applied to bid prices provided the following conditions are                         
met:  

(i) Bidding Documents are obtainable free of charge on a freely accessible 
website.  If payment of Bidding Documents is required by the procuring entity, 
payment could be made upon the submission of bids. 

(ii) The procuring entity has procedures in place to ensure that the ABC is based 
on recent estimates made by the engineer or the responsible unit of the 
procuring entity and that the estimates are based on adequate detailed 
engineering (in the case of infrastructure projects) and reflect the quality, 
supervision and risk and inflationary factors, as well as prevailing market prices, 
associated with the types of works or goods to be procured. 

(iii) The procuring entity has trained cost estimators on estimating prices and 
analyzing bid variances. In the case of infrastructure projects, the procuring 
entity must also have trained quantity surveyors. 

(iv) The procuring entity has established a system to monitor and report bid prices 
relative to ABC and engineer’s/procuring entity’s estimate.  

(v) The procuring entity has established a monitoring and evaluation system for 
contract implementation to provide a feedback on actual total costs of goods 
and works. 

14. Alternative Bids 

14.1 Alternative Bids shall be rejected. For this purpose, alternative bid is an offer made by a 
Bidder in addition or as a substitute to its original bid which may be included as part of its 
original bid or submitted separately therewith for purposes of bidding. A bid with options is 
considered an alternative bid regardless of whether said bid proposal is contained in a 
single envelope or submitted in two (2) or more separate bid envelopes. 

14.2 Bidders shall submit offers that comply with the requirements of the Bidding Documents, 
including the basic technical design as indicated in the drawings and specifications.  Unless 
there is a value engineering clause in the BDS, alternative bids shall not be accepted. 
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14.3 Each Bidder shall submit only one Bid, either individually or as a partner in a JV.  A Bidder 
who submits or participates in more than one bid (other than as a subcontractor if a 
subcontractor is permitted to participate in more than one bid) will cause all the proposals 
with the Bidder’s participation to be disqualified. This shall be without prejudice to any 
applicable criminal, civil and administrative penalties that may be imposed upon the 
persons and entities concerned. 

15. Bid Prices 

15.1 The contract shall be for the whole Works, as described in ITB Clause 1.1, based on the 
priced Bill of Quantities submitted by the Bidder. 

15.2 The Bidder shall fill in rates and prices for all items of the Works described in the Bill of 
Quantities.  Bids not addressing or providing all of the required items in the Bidding 
Documents including, where applicable, Bill of Quantities, shall be considered non-
responsive and, thus, automatically disqualified. In this regard, where a required item is 
provided, but no price is indicated, the same shall be considered as non-responsive, but 
specifying a "0" (zero) or a dash (-) for the said item would mean that it is being offered for 
free to the Government, except those required by law or regulations to be provided for.  

15.3 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any 
other cause, prior to the deadline for submission of bids, shall be included in the rates, 
prices, and total bid price submitted by the Bidder. 

15.4 All bid prices for the given scope of work in the contract as awarded shall be considered 
as fixed prices, and therefore not subject to price escalation during contract 
implementation, except under extraordinary circumstances as specified in GCC Clause 48. 
Upon the recommendation of the Procuring Entity, price escalation may be allowed in 
extraordinary circumstances as may be determined by the National Economic and 
Development Authority in accordance with the Civil Code of the Philippines, and upon 
approval by the GPPB. Furthermore, in cases where the cost of the awarded contract is 
affected by any applicable new laws, ordinances, regulations, or other acts of the GOP, 
promulgated after the date of bid opening, a contract price adjustment shall be made or 
appropriate relief shall be applied on a no loss-no gain basis. 

16. Bid Currencies 

16.1 All bid prices shall be quoted in Philippine Pesos unless otherwise provided in the BDS. 
However, for purposes of bid evaluation, bids denominated in foreign currencies shall be 
converted to Philippine currency based on the exchange rate prevailing on the day of the 
Bid opening. 

16.2 If so allowed in accordance with ITB Clause 16.1, the Procuring Entity for purposes of bid 
evaluation and comparing the bid prices will convert the amounts in various currencies in 
which the bid price is expressed to Philippine Pesos at the exchange rate as published in 
the BSP reference rate bulletin on the day of the bid opening. 

16.3 Unless otherwise specified in the BDS, payment of the contract price shall be made in 
Philippine Pesos. 

17. Bid Validity 

17.1 Bids shall remain valid for the period specified in the BDS which shall not exceed one 
hundred twenty (120) calendar days from the date of the opening of bids. 
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17.2 In exceptional circumstances, prior to the expiration of the bid validity period, the Procuring 
Entity may request Bidders to extend the period of validity of their bids. The request and 
the responses shall be made in writing. The bid security described in ITB Clause 18 should 
also be extended corresponding to the extension of the bid validity period at the least. A 
Bidder may refuse the request without forfeiting its bid security, but his bid shall no longer 
be considered for further evaluation and award. A Bidder granting the request shall not be 
required or permitted to modify its bid. 

18. Bid Security  

18.1 The Bidder shall submit a Bid Securing Declaration, or any form of Bid Security the amount 
of which shall not be less than the percentage of the ABC in accordance with the following 
schedule: 

Form of Bid Security 
Amount of Bid Security 

(Not less than the Percentage 
of the ABC) 

(a) Cashier’s/manager’s check issued by a Universal 
or Commercial Bank. 

 

Two percent (2%) 

(b) Bank draft/guarantee or irrevocable letter of credit 
issued by a Universal or Commercial Bank: 
Provided, however, that it shall be confirmed or 
authenticated by a Local Universal or Local 
Commercial Bank, if issued by a foreign bank. 

(c) Surety bond callable upon demand issued by a 
surety or insurance company duly certified by the 
Insurance Commission as authorized to issue such 
security. 

 
Five percent (5%) 

The Bid Securing Declaration mentioned above is an undertaking which states among 
others, that the bidder shall enter into contract with the procuring entity and furnish the 
performance security required under ITB Clause 33.2, within ten (10) calendat days from 
receipt of the Notice of Award and commits to pay the corresponding amount as fine, and 
be suspended for a period of time from being qualified to participate in any government 
procurement activity in the event it violates any of the conditions stated therein as provided 
in the guidelines issued by the GPPB.  

18.2 The bid security should be valid for the period specified in the BDS.  Any bid not 
accompanied by an acceptable bid security shall be rejected by the Procuring Entity as 
non-responsive.   

18.3 No bid securities shall be returned to bidders after the opening of bids and before contract 
signing, except to those that failed or declared as post-disqualified, upon submission of a 
written waiver of their right to file a motion for reconsideration and/or protest, or lapse of 
the reglementary period without having filed a request for reconsideration or protest.  
Without prejudice on its forfeiture, Bid Securities shall be returned only after the bidder with 
the Lowest Calculated Responsive Bid has signed the contract and furnished the 
Performance Security, but in no case later than the expiration of the Bid Security validity 
period indicated in ITB Clause18.2. 

18.4 Upon signing and execution of the contract, pursuant to ITB Clause 31, and the posting of 
the performance security, pursuant to ITB Clause 32, the successful Bidder’s Bid security 
will be discharged, but in no case later than the Bid security validity period as indicated in 
ITB Clause 18.2. 

18.5 The bid security may be forfeited: 
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(a) if a Bidder: 

(i) withdraws its bid during the period of bid validity specified in ITB Clause 17; 

(ii) does not accept the correction of errors pursuant to ITB Clause 27.3(b); 

(iii) has a finding against the veracity of the required documents submitted in 
accordance with, ITB Clause 28.2; 

(iv) submission of eligibility requirements containing false information or falsified 
documents; 

(v) submission of bids that contain false information or falsified documents, or the 
concealment of such information in the bids in order to influence the outcome of 
eligibility screening or any other stage of the public bidding; 

(vi) allowing the use of one’s name, or using the name of another for purposes of 
public bidding; 

(vii) withdrawal of a bid, or refusal to accept an award, or enter into contract with the 
Government without justifiable cause, after the Bidder had been adjudged as 
having submitted the Lowest Calculated and Responsive Bid; 

(viii) refusal or failure to post the required performance security within the prescribed 
time; 

(ix) refusal to clarify or validate in writing its bid during post-qualification within a 
period of seven (7) calendar days from receipt of the request for clarification; 

(x) any documented attempt by a bidder to unduly influence the outcome of the 
bidding in his favor; 

(xi) failure of the potential joint venture partners to enter into the joint venture after 
the bid is declared successful; or 

(xii) all other acts that tend to defeat the purpose of the competitive bidding, such as 
habitually withdrawing from bidding, submitting late Bids or patently insufficient 
bid, for at least three (3) times within a year, except for valid reasons.  

(b) If the successful Bidder: 

(i) fails to sign the contract in accordance with ITB Clause 31; 

(ii) fails to furnish performance security in accordance with ITB Clause 32. 

19. Format and Signing of Bids  

19.1 Bidders shall submit their bids through their duly authorized representative using the 
appropriate forms provided in Section IX. Bidding Forms on or before the deadline specified 
in the ITB Clause 21 in two (2) separate sealed bid envelopes, and which shall be 
submitted simultaneously. The first shall contain the technical component of the bid, 
including the eligibility requirements under ITB Clause 12.1, and the second shall contain 
the financial component of the bid.  This shall also be observed for each lot in the case of 
lot procurement.  

19.2 Forms as mentioned in ITB Clause 19.1 must be completed without any alterations to their 
format, and no substitute form shall be accepted. All blank spaces shall be filled in with the 
information requested. 

 

19.3 The Bidder shall prepare an original of the first and second envelopes as described in ITB 
Clauses 12 and 13.  In addition, the Bidder shall submit copies of the first and second 
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envelopes.  In the event of any discrepancy between the original and the copies, the 
original shall prevail. 

19.4 Each and every page of the Bid Form , including the Bill of Quantities, shall be signed by 
the the duly authorized representative/s of the Bidder.  Failure to do so shall be a ground 
for the rejection of the bid. 

19.5 Any interlineations, erasures, or overwriting shall be valid only if they are signed or initialed 
by the duly authorized representative/s of the Bidder.  

20. Sealing and Marking of Bids 

20.1 Bidders shall enclose their original eligibility and technical documents described in ITB 
Clause 12, in one sealed envelope marked “ORIGINAL - TECHNICAL COMPONENT”, and 
the original of their financial component in another sealed envelope marked “ORIGINAL - 
FINANCIAL COMPONENT”, sealing them all in an outer envelope marked “ORIGINAL 
BID”.   

20.2 Each copy of the first and second envelopes shall be similarly sealed duly marking the 
inner envelopes as “COPY NO. ___ - TECHNICAL COMPONENT” and “COPY NO. ___ – 
FINANCIAL COMPONENT” and the outer envelope as “COPY NO. ___”, respectively.  
These envelopes containing the original and the copies shall then be enclosed in one single 
envelope.  

20.3 The original and the number of copies of the Bid as indicated in the BDS shall be typed or 
written in ink and shall be signed by the Bidder or its duly authorized representative/s.   

20.4 All envelopes shall: 

(a) contain the name of the contract to be bid in capital letters; 

(b) bear the name and address of the Bidder in capital letters; 

(c) be addressed to the Procuring Entity’s BAC in accordance with ITB Clause20.1; 

(d) bear the specific identification of this bidding process indicated in the ITB Clause 1.2; and 

(e) bear a warning “DO NOT OPEN BEFORE…” the date and time for the opening of bids, in 
accordance with ITB Clause 21. 

20.5 Unsealed or unmarked bid envelopes shall be rejected.  However, bid envelopes that are 
not properly sealed and marked, as required in the Bidding Documents, shall be accepted, 
provided that the bidder or its duly authorized representative shall acknowledge such 
condition of the bid as submitted. If bids are not sealed and unmarked as required, the 
Procuring Entity will assume no responsibility for the misplacement or premature opening 
of the bid. (Sec 25.9 of 2016 Revised IRR of RA 9184).  

D. Submission and Opening of Bids 

21. Deadline for Submission of Bids 

Bids must be received by the Procuring Entity’s BAC at the address and on or before the date 
and time indicated in the BDS. 
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22. Late Bids 

Any bid submitted after the deadline for submission and receipt of bids prescribed by the 
Procuring Entity, pursuant to ITB Clause 21, shall be declared “Late” and shall not be accepted 
by the Procuring Entity.  The BAC shall record in the minutes of Bid Submission and Opening, 
the Bidder’s name, its representative and the time the late bid was submitted. 

23. Modification and Withdrawal of Bids 

23.1 The Bidder may modify its bid after it has been submitted; provided that the modification is 
received by the Procuring Entity prior to the deadline prescribed for submission and receipt 
of bids. The Bidder shall not be allowed to retrieve its original bid, but shall be allowed to 
submit another bid equally sealed, properly identified in accordance with Clause 20, linked 
to its original bid marked as “TECHNICAL MODIFICATION” or “FINANCIAL 
MODIFICATION” and stamped “received” by the BAC. Bid modifications received after the 
applicable deadline shall not be considered and shall be returned to the Bidder unopened.   

23.2 A Bidder may, through a letter of withdrawal, withdraw its bid after it has been submitted, 
for valid and justifiable reason; provided that the Letter of Withdrawal is received by the 
Procuring Entity prior to the deadline prescribed for submission and receipt of bids. The 
Letter of Withdrawal must be executed by the authorized representative of the Bidder 
identified in the Omnibus Sworn Statement, a copy of which should be attached to the 
letter.  

23.3 Bids requested to be withdrawn in accordance with ITB Clause 23.1 shall be returned 
unopened to the Bidders.  A Bidder may also express its intention not to participate in the 
bidding through a letter which should reach and be stamped by the BAC before the 
deadline for submission and receipt of bids. A Bidder that withdraws its bid shall not be 
permitted to submit another bid, directly or indirectly, for the same contract. 

23.4 No bid may be modified after the deadline for submission of bids. No bid may be withdrawn 
in the interval between the deadline for submission of bids and the expiration of the period 
of bid validity specified by the Bidder on the Financial Bid Form.  Withdrawal of a bid during 
this interval shall result in the forfeiture of the Bidder’s bid security, pursuant to ITB Clause 
18.5, and the imposition of administrative, civil, and criminal sanctions as prescribed by RA 
9184 and its IRR. 

24. Opening and Preliminary Examination of Bids  

24.1 The BAC shall open the Bids in public, immediately after the deadline for the submission 
and receipt of bids,  as specified in the BDS.  In case the Bids cannot be opened as 
scheduled due to justifiable reasons, the BAC shall take custody of the Bids submitted and 
reschedule the opening of Bids on the next working day or at the soonest possible time 
through the issuance of a Notice of Postponement to be posted in the PhilGEPS website 
and the website of the Procuring Entity concerned. 

24.2 Unless otherwise specified in the BDS, the BAC shall open the first bid envelopes and 
determine each Bidder’s compliance with the documents prescribed in ITB Clause 12 using 
a non-discretionary “pass/fail” criterion. If a bidder submits the required document, it shall 
be rated “passed” for that particular requirement. In this regard, bids that fail to include any 
requirement or are incomplete or patently insufficient shall be considered as “failed”. 
Otherwise, the BAC shall rate the said first bid envelope as “passed”. 
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24.3 Unless otherwise specified in the BDS, immediately after determining compliance with the 
requirements in the first envelope, the BAC shall forthwith open the second bid envelope 
of each remaining eligible Bidder whose first bid envelope was rated “passed”. The second 
envelope of each complying bidder shall be opened within the same day. In case one or 
more of the requirements in the second envelope of a particular bid is missing, incomplete 
or patently insufficient, and/or if the submitted total bid price exceeds the ABC unless 
otherwise provided in ITB Clause13.2, the BAC shall rate the bid concerned as “failed”. 
Only bids that are determined to contain all the bid requirements for both components shall 
be rated “passed” and shall immediately be considered for evaluation and comparison. 

24.4 Letters of Withdrawal shall be read out and recorded during bid opening, and the envelope 
containing the corresponding withdrawn bid shall be returned to the Bidder unopened. 24.5 
All members of the BAC who are present during bid opening shall initial every page of the 
original copies of all bids received and opened.   

24.5 In the case of an eligible foreign Bidder as described in ITB Clause 5, the Class “A” 
Documents may be substituted with the appropriate equivalent documents, if any, issued 
by the country of the foreign Bidder concerned, which shall likewise be uploaded and 
maintained in the PhilGEPS in accordance with Section 8.5.2 of the IRR: 

a) Registration Certificate from the Securities and Exchange Commission (SEC), 
Department of Trade and Industry (DTI) for sole proprietorship, or CDA for 
cooperatives. 

b)   Mayor’s/Business permit issued by the local government where the principal place of 
business of the Bidder is located; and 

c)   Audited Financial Statements showing, among others, the prospective Bidder’s total 
and current assets and liabilities stamped “received” by the Bureau of Internal Revenue 
or its duly accredited and authorized institutions, for the preceding calendar year which 
should not be earlier than two years from date of submission.  

24.6 Each partner of a joint venture agreement shall likewise submit the documents required in 
ITB Clauses 12.1 (a) (i). Submission of documents required under ITB Clauses 12.1 (a) 
(ii) to 12.1 (a) Error! Reference source not found. by any of the joint venture partners 
onstitutes compliance. 

24.7 The Procuring Entity shall prepare the minutes of the proceedings of the bid opening that 
shall include, as a minimum (a) names of Bidders, their price (per lot, if applicable, and/or 
including discount, if any), bid security, findings of preliminary examination, and whether 
there is a withdrawal or modification; and (b) attendance sheet.  The BAC members shall 
sign the abstract of bids as read. 

24.8 The Bidders or their duly authorized representatives may attend the opening of bids.  The 
BAC shall ensure the integrity, security, and confidentiality of all submitted bids.  The 
Abstract of Bids as read and the minutes of the Bid Opening shall be made available to the 
public upon written request and payment of a specified fee to recover cost of materials. 

24.9 To ensure transparency and accurate representation of the bid submission, the BAC 
Secretariat shall notify in writing all Bidders whose bids it has received through its 
PhilGEPS-registered physical address or official e-mail address.  The notice shall be 
issued within seven (7) calendar days from the date of the bid opening.  
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E. Evaluation and Comparison of Bids 

25. Process to be Confidential  

25.1 Members of the BAC, including its staff and personnel, as well as its Secretariat and TWG, 
are prohibited from making or accepting any kind of communication with any bidder 
regarding the evaluation of their bids until the issuance of the Notice of Award, unless 
otherwise allowed in the case of ITB Clause 26.   

25.2 Any effort by a bidder to influence the Procuring Entity in the Procuring Entity’s decision in 
respect of Bid evaluation, Bid comparison or contract award will result in the rejection of 
the Bidder’s Bid. 

26. Clarification of Bids  

To assist in the evaluation, comparison and post-qualification of the bids, the Procuring Entity 
may ask in writing any Bidder for a clarification of its bid.  All responses to requests for 
clarification shall be in writing. Any clarification submitted by a Bidder in respect to its bid and 
that is not in response to a request by the Procuring Entity shall not be considered  

27. Detailed Evaluation and Comparison of Bids  

27.1 The Procuring Entity will undertake the detailed evaluation and comparison of Bids which 
have passed the opening and preliminary examination of Bids, pursuant to ITB Clause 24, 
in order to determine the Lowest Calculated Bid. 

27.2 The Lowest Calculated Bid shall be determined in two steps:  

(a) The detailed evaluation of the financial component of the bids, to establish the correct 
calculated prices of the bids; and 

(b) The ranking of the total bid prices as so calculated from the lowest to highest. The 
bid with the lowest price shall be identified as the Lowest Calculated Bid. 

27.3 The Procuring Entity's BAC shall immediately conduct a detailed evaluation of all bids rated 
“passed,” using non-discretionary “pass/fail” criterion. The BAC shall consider the following 
in the evaluation of bids:  

(a) Completeness of the bid. Unless the BDS specifically allows partial bids, bids  not 
addressing or providing all of the required items in the Schedule of Requirements 
including, where applicable, bill of quantities, shall be considered non-responsive 
and, thus, automatically disqualified. In this regard, where a required item is provided, 
but no price is indicated, the same shall be considered as non-responsive, but 
specifying a "0" (zero) or a dash  (-) for the said item would mean that it is being 
offered for free to the Procuring Entity, except those required by law or regulations to 
be provided for; and 

(b) Arithmetical corrections. Consider computational errors and omissions to enable 
proper comparison of all eligible bids.  It may also consider bid modifications. Any 
adjustment shall be calculated in monetary terms to determine the calculated prices. 
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27.4 Based on the detailed evaluation of bids, those that comply with the above-mentioned 
requirements shall be ranked in the ascending order of their total calculated bid prices, as 
evaluated and corrected for computational errors, discounts and other modifications, to 
identify the Lowest Calculated Bid.  Total calculated bid prices, as evaluated and corrected 
for computational errors, discounts and other modifications, which exceed the ABC shall 
not be considered, unless otherwise indicated in the BDS. 

27.5 The Procuring Entity’s evaluation of bids shall only be based on the bid price quoted in the 
Financial Bid Form, which includes the Bill of Quantities. 

27.6 Bids shall be evaluated on an equal footing to ensure fair competition.  For this purpose, 
all bidders shall be required to include in their bids the cost of all taxes, such as, but not 
limited to, value added tax (VAT), income tax, local taxes, and other fiscal levies and duties 
which shall be itemized in the bid form and reflected in the detailed estimates.  Such bids, 
including said taxes, shall be the basis for bid evaluation and comparison. 

27.7 If so indicated pursuant to ITB Clause 1.2, Bids are being invited for individual lots or for 
any combination thereof, provided that all Bids and combinations of Bids shall be received 
by the same deadline and opened and evaluated simultaneously so as to determine the 
bid or combination of bids offering the lowest calculated cost to the Procuring Entity.  Bid 
prices quoted shall correspond to all of the requirements specified for each lot.  Bid Security 
as required by ITB Clause 18 shall be submitted for each contract (lot) separately.  The 
basis for evaluation of lots is specified in BDS Clause 27.3.  

28. Post Qualification  

28.1 The BAC shall determine to its satisfaction whether the Bidder that is evaluated as having 
submitted the Lowest Calculated Bid (LCB) complies with and is responsive to all the 
requirements and conditions specified in ITB Clauses 5, 12, and 13.  

28.2 Within a non-extendible period of five (5) calendar days from receipt by the Bidder of the 
notice from the BAC that it submitted the LCB, the Bidder shall submit its latest income and 
business tax returns filed and paid through the BIR Electronic Filing and Payment System 
(eFPS) and other appropriate licenses and permits required by law and stated in the BDS. 

Failure to submit the post-qualification requirements on time, or a finding against the 
veracity of any of the documents submitted is made, it shall cause the forfeiture of the bid 
security in accordance with Section 69 of the IRR of RA 9184.  

28.3 The determination shall be based upon an examination of the documentary evidence of 
the Bidder’s qualifications submitted pursuant to ITB Clauses 12 and 13, as well as other 
information as the Procuring Entity deems necessary and appropriate, using a non-
discretionary “pass/fail” criterion, which shall be completed within a period of twelve (12) 
calendar days 

28.4 If the BAC determines that the Bidder with the Lowest Calculated Bid passes all the criteria 
for post-qualification, it shall declare the said bid as the Lowest Calculated Responsive Bid, 
and recommend to the Head of the Procuring Entity the award of contract to the said Bidder 
at its submitted price or its calculated bid price, whichever is lower, subject to ITB Clause 
30.3. 
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28.5 A negative determination shall result in rejection of the Bidder’s Bid, in which event the 
Procuring Entity shall proceed to the next Lowest Calculated Bid to make a similar 
determination of that Bidder’s capabilities to perform satisfactorily. If the second Bidder, 
however, fails the post qualification, the procedure for post qualification shall be repeated 
for the Bidder with the next Lowest Calculated Bid, and so on until the Lowest Calculated 
and Responsive Bid is determined for recommendation of contract award. 

28.6 Within a period not exceeding fifteen (15) calendar days from the date of receipt of the 
recommendation of the BAC, the Head of the Procuring Entity shall approve or disapprove 
the said recommendation. 

28.7 In the event of disapproval, which shall be based on valid, reasonable, and justifiable 
grounds as provided for under Section 41 of the IRR of RA 9184, the HoPE shall notify the 
BAC and Bidder in writing of such decision and the grounds for it.  When applicable, the 
BAC shall conduct a post-qualification of the Bidder with the next Lowest Calculated Bid.  
A request for reconsideration may be filed by the Bidder with the HoPE in accordance with 
Section 37.1.3 of the IRR of RA 9184. 

29. Reservation Clause 

29.1 Notwithstanding the eligibility or post-qualification of a bidder, the Procuring Entity 
concerned reserves the right to review its qualifications at any stage of the procurement 
process if it has reasonable grounds to believe that a misrepresentation has been made 
by the said bidder, or that there has been a change in the Bidder’s capability to undertake 
the project from the time it submitted its eligibility requirements.  Should such review 
uncover any misrepresentation made in the eligibility and bidding requirements, statements 
or documents, or any changes in the situation of the Bidder which will affect its capability 
to undertake the project so that it fails the preset eligibility or bid evaluation criteria, the 
Procuring Entity shall consider the said Bidder as ineligible and shall disqualify it from 
submitting a bid or from obtaining an award or contract.  

29.2 Based on the following grounds, the Procuring Entity reserves the right to reject any and 
all Bids, declare a Failure of Bidding at any time prior to the contract award, or not to award 
the contract, without thereby incurring any liability, and make no assurance that a contract 
shall be entered into as a result of the bidding:  

(a) if there is prima facie evidence of collusion between appropriate public officers or 
employees of the Procuring Entity, or between the BAC and any of the bidders, or if 
the collusion is between or among the bidders themselves, or between a bidder and a 
third party, including any act which restricts, suppresses or nullifies or tends to restrict, 
suppress or nullify competition; 

(b) if the Procuring Entity’s BAC is found to have failed in  following the prescribed bidding 
procedures; or 

(c)  for any justifiable and reasonable ground where the award of the contract will not 
redound to the benefit of the Government as follows:  

(i) If the physical and economic conditions have significantly changed so as to render 
the project no longer economically, financially or technically feasible as determined 
by the head of the procuring entity;  

(ii) If the project is no longer necessary as determined by the head of the procuring 
entity; and  

(iii) If the source of funds for the project has been withheld or reduced through no fault 
of the Procuring Entity. 
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29.3 In addition, the Procuring Entity may likewise declare a failure of bidding when: 

(a) No bids are received; 

(b) All prospective bidders are declared ineligible; 

(c) All bids fail to comply with all the bid requirements or fail post-qualification; or 

(d) The bidder with the Lowest Calculated Responsive Bid refuses, without justifiable 
cause to accept the award of contract, and no award is made in accordance with 
Section 40 of the IRR of RA 9184. 

F. Award of Contract 

30. Contract Award  

30.1 Subject to ITB Clause 28, the Procuring Entity shall award the contract to the Bidder whose 
Bid has been determined to be the Lowest Calculated and Responsive Bid (LCRB). 

30.2 Prior to the expiration of the period of Bid validity, the Procuring Entity shall notify the 
successful Bidder in writing that its Bid has been accepted, through a Notice of Award duly 
received by the Bidder or its representative personally or by registered mail or 
electronically, receipt of which must be confirmed in writing within two (2) days by the LCRB 
and submitted personally or sent by registered mail or electronically to the Procuring Entity. 

30.3 Notwithstanding the issuance of the Notice of Award, award of contract shall be subject to 
the following conditions: 

(a) Submission of the following documents within ten (10) calendar days from receipt of 
the Notice of Award:  

(i) In the case of procurement by a Philippine Foreign Service Office or Post, the 
PhilGEPS Registration Number of the winning bidder; or 

(ii) Valid PCAB license and registration for the type and cost of the contract to be bid 
for foreign bidders when the Treaty or International or Executive Agreement 
expressly allows submission of the PCAB license and registration for the type and 
cost of the contract to be bid as a pre-condition to the Award;  

(b) Posting of the performance security in accordance with ITB Clause 32; 

(c) Signing of the contract as provided in ITB Clause 31; and 

(d) Approval by higher authority, if required, as provided in Section 37.3 of the IRR of RA 
9184. 

31. Signing of the Contract 

31.1 At the same time as the Procuring Entity notifies the successful Bidder that its Bid has been 
accepted, the Procuring Entity shall send the Contract Form to the Bidder, which Contract 
has been provided in the Bidding Documents, incorporating therein all agreements 
between the parties. 

31.2 Within ten (10) calendar days from receipt of the Notice of Award, the successful Bidder 
shall post the required performance security, sign and date the contract and return it to the 
Procuring Entity. 

31.3 The Procuring Entity shall enter into contract with the successful Bidder within the same 
ten (10) calendar day period provided that all the documentary requirements are complied 
with. 

31.4 The following documents shall form part of the contract: 
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(a) Contract Agreement; 

(b) Bidding Documents; 

(c) Winning bidder’s bid, including the Technical and Financial Proposals, and all other 
documents/statements submitted (e.g., Bidder’s response to request for clarifications 
on the bid), including corrections to the bid, if any, resulting from the Procuring Entity’s 
bid evaluation; 

(d) Performance Security; 

(e) Notice of Award of Contract; and 

(f) Other contract documents that may be required by existing laws and/or specified in the 
BDS. 

32. Performance Security  

32.1 To guarantee the faithful performance by the winning Bidder of its obligations under the 
contract, it shall post a performance security within a maximum period of ten (10) calendar 
days from the receipt of the Notice of Award from the Procuring Entity and in no case later 
than the signing of the contract. 

32.2 The Performance Security shall be denominated in Philippine Pesos and posted in favor 
of the Procuring Entity in an amount not less than he percentage of the total contract price 
in accordance with the following schedule: 

Form of Performance Security 
Amount of Performance Security 
(Not less than the Percentage of 

the Total Contract Price) 

(a) Cashier’s/manager’s check issued by a Universal or 
Commercial Bank. 

  

Ten percent (10%) 

(b) Bank draft/guarantee or irrevocable letter of credit 
issued by a Universal or Commercial Bank: 
Provided, however, that it shall be confirmed or 
authenticated by a Local Universal or Local 
Commercial Bank, if issued by a Foreign Bank. 

(c) Surety bond callable upon demand issued by a 
surety or insurance company duly certified by the 
Insurance Commission as authorized to issue such 
security. 

 
Thirty percent (30%) 

32.3 Failure of the successful Bidder to comply with the above-mentioned requirement shall 
constitute sufficient ground for the annulment of the award and forfeiture of the bid security, 
in which event the Procuring Entity shall have a fresh period to initiate and complete the 
post qualification of the second Lowest Calculated Bid. The procedure shall be repeated 
until the Lowest Calculated and Responsive Bid is identified and selected for 
recommendation of contract award. However if no Bidder passed post-qualification, the 
BAC shall declare the bidding a failure and conduct a re-bidding with re-advertisement, if 
necessary. 
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33. Notice to Proceed 

Within seven (7) calendar days from the date of approval of the Contract by the appropriate 
government approving authority, the Procuring Entity shall issue the Notice to Proceed 
(NTP) together with a copy or copies of the approved contract to the successful Bidder.  All 
notices called for by the terms of the contract shall be effective only at the time of receipt 
thereof by the successful Bidder. 

34. Protest Mechanism 

Decision of the procuring entity at any stage of the procurement process may be questioned in 
accordance with Section 55 of the 2016 Revised IRR of Republic Act 9184. 
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Bid Data Sheet 

ITB 
Clause 

 

1.1 The PROCURING ENTITY is the PHILIPPINE INTERNATIONAL TRADING 
CORPORATION (PITC). 
 

The Name of the Contract is:  Supply of Labor and Materials for  the  Repair 
and Improvement of Gen. Ricarte Shrine Grounds and Attendant Parks for 
the PVAO  

Bid Ref No. MPG-B2-2019-314 Rebid (Previous Bid Ref No. 2019-144)  

2. PITC AR No. 00002893 dated 3.21.18 

3.1 No further instructions. 

5.1 No further instructions. 

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.1. 

5.3 However, contractors under Small A and B categories without similar 
experience on the contract to bid may be allowed to bid if the cost of such 
contract is not more than the Allowable Range of Contract Cost (ARCC) of 
their registration based on the guidelines as prescribed by the PCAB.     

5.4 For purposes of this project, “similar contracts” shall refer to contracts 
involving construction or renovation of buildings. 

8.1 Subcontracting is not allowed  

9.1 The Procuring Entity will hold a pre-bid conference for this Project on  

July 31, 2019 at 3:00 PM. 

10.1 Prospective Bidders may request for clarification on any part of the Bidding 
Documents for an interpretation.  Such request must be in writing and submitted 
to the Procuring Entity at the following address at least ten (10) calendar days 
before the deadline for submission and receipt of bids. 

The Procuring Entity’s address is: 

CHRISTABELLE P. EBRIEGA 
Chair – Bids and Awards Committee II 
Philippine International Trading Corporation  
NDC Bldg, 116 Tordesillas St, Salcedo Village, Makati City 
Email:  bac2secretariat@pitc.gov.ph 
Fax No. 892-1261 
 
Contact Person: 
Ms. Irene G. Alayon 
Head – BAC II  Secretariat 
Tel. 818-1479 – 81 local 310 
 
Note:  Maximum size of email with attachment is six (6) MB only. 

10.3 No further instructions. 
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12.1 

 

A.1.  ELIGIBILITY DOCUMENTS  

CLASS "A" DOCUMENTS: 
 

I. Registration certificate from the Securities and Exchange Commission 
(SEC) for corporations, Department of Trade and Industry (DTI) for sole 
proprietorship, or Cooperative Development Authority (CDA) for 
cooperatives. 

 

II. Valid and current Business/Mayor's Permit issued by the city or 
municipality where the principal place of business of the prospective 
bidder is located OR the equivalent document for Exclusive Economic 
Zones or Areas; 

 

In case of recently expired Mayor's/Business permits, it shall be 
accepted together with the official receipt as proof that the bidder has 
applied for renewal within the period prescribed by the concerned local 
government unit, provided that the renewed permit shall be submitted as 
a post-qualification requirement. 

 

III. Valid and current Tax Clearance per Executive Order 398, Series of 
2005 and Revenue Memorandum Order No. 46-2018, as finally 
reviewed and approved by the BIR. 
 

IV. Copy of audited Financial Statements for 2018 and 2017 (in comparative 
form or separate reports): 

a) Independent Auditor’s Report; 
b) Balance Sheet (Statement of Financial Position); and 
c) Income Statement (Statement of Comprehensive Income.). 

Each of the above statements must have stamped “received” by the 
Bureau of Internal Revenue (BIR) or its duly accredited and authorized 
institutions. 

OR  

Submission of valid and current PHILGEPS Certificate of Registration 
(Platinum Membership *) together with Annex A in lieu of items (i), (ii), (iii) 
and (iv) above. 

*Note: Bidder must ensure that all Class “A” Eligibility Documents are valid 
and current at the time of submission of PhilGEPS Certificate of 
Registration (Platinum Membership).  In case any of the submitted Eligibility 
Documents are not valid and current at the time of submission of the 
PhilGEPS Certificate of Registration (Platinum Membership), bidders are 
required to submit the valid and current documents including the Audited 
Financial Statements for 2018 and 2017 (stamped and received by the BIR) 
together with the said PhilGEPS Certificate of Registration (Platinum 
Membership). 

In case the bidder opts to submit their class “A” Documents, the Certificate 
of PhilGEPS Registration (Platinum Membership) shall remain as a post-
qualification requirement to be submitted iin accordance with Section 
34.2.of the 2016 Revised IRR of RA 9184. [GPPB Circular 07-2017 dated 
31 July 2017] 

 

V. Statement of all its ongoing government and private contracts (including 
contracts awarded but not yet started), if any, whether similar or not 
similar in nature and complexity to the contract to be bid (Annex I).    

 

VI. Statement of Single Largest Completed Contract similar to the contract 
to be bid equivalent to at least fifty (50%) of the total ABC of the project 
(Annex I-A).  
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However, contractors under Small A and Small B categories without 
similar experience on the contract to be bid may be allowed to bid if the 
cost of such contract is not more than the Allowable Range of Contract 
Cost (ARCC) of their registration based on the guidelines as prescribed 
by the PCAB. 

 

Similar contracts shall refer to contracts involving construction or 
renovation of buildings. 
 

Any of the following documents must be  submitted/attached  
corresponding to the listed completed largest contracts per Annex I-A: 
 

(a) Constructor’s Performance Evaluation System (CPES) Final Rating 
which must be Satisfactory, or  

(b) Owner’s Certificate of Acceptance, or  
(c) Owner’s Certificate of Completion 

 

VII. Valid and current Philippine Contractors Accreditation Board (PCAB) 
license with Classification/Category in General Building/General 
Engineering with Minimum Size Range of Small B and Minimum License 
Category of C & D.  The PCAB license must indicate “PCAB registered 
contractor for Government Projects.” 
 

VIII. Duly signed Certificate of Net Financial Contracting Capacity (NFCC) 
per Annex II, in accordance with ITB Clause 5.5. 

 

The computation must be at least equal to the ABC of the project. The 
detailed computation using the required formula must be shown as 
provided for in Annex II. 

 

NFCC = [(Current assets minus current liabilities) (15)] minus the value 
of all outstanding or uncompleted portions of the projects under ongoing 
contracts, including awarded contracts yet to be started, coinciding with 
the contract to be bid. 

 

Notes: 
 

1) The phrase "the values of the bidder's current assets and current 
liabilities" shall be based on the data submitted to the BIR, which 
refers to the values of the current assets and current liabilities 
reflected in the Annual Income Tax Return and Audited Financial 
Statements. 

2) The value of all outstanding or uncompleted contracts refers to 
those listed in Annex I. 

3) The detailed computation must be shown using the required 
formula provided above. 

4) The NFCC computation must at least be equal to the ABC of the 
project. 

CLASS "B" DOCUMENT: (For Joint Venture) 
 

The participating entities entering a Joint Venture Agreement (JVA) are to 
be treated as a single entity and shall be jointly and severally responsible 
or liable for the obligations and liabilities incurred by any partner to the JV 
pertinent to the project requirements. 

Hence, any Blacklisting Order and/or overdue deliveries intended for end-
user or PITC shall apply to the JVA as the JV is deemed as one bidder. 

a) If applicable, valid Joint Venture Agreement (JVA). 
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The JVA must specify which Partner/Company of the JV shall be designated 
as Authorized Representative.  It must also clearly state the Name of the 
Officer/s designated as the Authorized Representative/s of the Joint 
Venture.   
   

b) Each partner of a JV shall likewise submit the following:  

i. Registration certificate from the Securities and Exchange Commission 
(SEC) for corporations, Department of Trade and Industry (DTI) for sole 
proprietorship, or Cooperative Development Authority (CDA) for 
cooperatives. 

ii. Valid and current Business/Mayor’s permit issued by the city or 
municipality where the principal place of business of the prospective 
bidder is located OR the equivalent document for Exclusive Economic 
Zones or Areas. 

In case of recently expired Mayor's/Business permits, it shall be accepted 
together with the official receipt as proof that the bidder has applied for 
renewal within the period prescribed by the concerned local government 
unit, provided that the renewed permit shall be submitted as a post-
qualification requirement;   

iii. Valid and current Tax Clearance per Executive Order 398, Series of 2005 
and Revenue Memorandum Order No. 46-2018. , as finally reviewed and 
approved by the BIR. 

iv. Copy of Audited Financial Statements for 2018 or 2017 (in comparative 
form or separate reports): 

a. Independent Auditor’s Report; 
b. Balance Sheet (Statement of Financial Position); and  
c. Income Statement (Statement of Comprehensive Income). 

Each of the above statements must have stamped “received” by the 
Bureau of Internal Revenue (BIR) or its duly accredited and authorized 
institutions. 

OR 

Submission of valid and current PHILGEPS Certificate of Registration 
and Membership (Platinum Registration*) together with Annex A. 
 

*Note:  Bidder must ensure that all Class “A” Eligibility Documents are valid 
and current at the time of submission of PhilGEPS Certificate of 
Registration and Membership (Platinum Registration).  In case any of the 
submitted Eligibility Documents are not valid and current at the time of 
submission of Platinum Registration, bidders are required to submit the 
valid and current documents. 

In case the JV Partners opts to submit their Class “A” Documents, the 
Certificate of PhilGEPS Registration (Platinum Registration) shall remain 
as a post-qualification requirement to be submitted in accordance with 
Section 34.2 of the 2016 Revised IRR of RA 9184.  ñGPPB Circular 07-
2017 dated 31 July 2017ò 
 

c) Entities forming themselves into a Joint Venture shall likewise submit an 
Special PCAB license to act in the capacity of such joint venture. 

 

For other required Class ñAò Eligibility Documents, submission by 
any of the partner(s) constitutes collective compliance.  Provided, that 
the partner responsible to submit the NFCC shall likewise submit the 
Statement of All its Ongoing Contracts (Annex I). 
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B. TECHNICAL DOCUMENTS  

i. Bid security must be issued in favor of the Philippine International 
Trading Corporation, in any of the following forms: 

a) Bid Securing Declaration per Annex III;  
b) Cash Cashier’s Check or Manager’s Check* equivalent to at least 2% of 

the ABC; 
c) Bank Guarantee/Bank Draft of Irrevocable LC* equivalent to at least 2% 

of the ABC; OR 
d) Surety Bond callable upon demand equivalent to at least 5% of the ABC.  

Description 
ABC P 

VAT Inclusive 

Bid Security P 

2% of ABC 5% of ABC 

Supply of Labor and Materials for  the  Repair and 
Improvement of Gen. Ricarte Shrine Grounds and 
Attendant Parks for the PVAO  

1,542,307.69 30,846.15 77,115.38 

Notes: 

a) The Cashier’s/Manager’s check shall be issued by a Local Universal or 
Commercial Bank. 

b) The Bank Draft/Guarantee or Irrevocable Letter of Credit shall be issued by 
a Local Universal or Local Commercial Bank; or 

c) Should bidder opt  to submit a Surety Bond as Bid Security,  the surety bond 
must conform with the following: 

1) Issued by a surety or insurance company duly certified by the Insurance 
Commission as authorized to issue such bond.  Together with the surety 
bond, a copy   of a valid Certification from Insurance Commission must 
be submitted by the bidder which must state that the surety or insurance 
company is specifically authorized to issue surety bonds.  

2) Callable upon demand 

3) Must specify the grounds for forfeiture of bid security as stated in 
Section II, ITB Clause 18.5, to wit: 

 

Á IF A BIDDER: 

(i) withdraws its bid during the period of bid validity specified in ITB Clause 17; 

(ii) does not accept the correction of errors pursuant to ITB Clause 27.3(b); 

(iii) has a finding against the veracity of the required documents submitted as 
stated in ITB Clause 29.2; or 

(iv) submission of eligibility requirements containing false information or 
falsified documents; 

(v) submits bids that contain false information or falsified documents, or the 
concealment of such information in the bids in order to influence the 
outcome of eligibility screening or any other stage of the public bidding; 

(vi) allowing the use of one’s name, or using the name of another for purposes 
of public bidding; 

(vii) withdrawal of a bid, or refusal to accept an award, or enter into contract 
with the Government without justifiable cause, after the Bidder had been 
adjudged as having submitted the Lowest Calculated and Responsive 
Bid; 

(viii) refusal or failure to post the required performance security within the 
prescribed time; 

(ix) refusal to clarify or validate in writing its bid during post-qualification within 
a period of seven (7) calendar days from receipt of the request for 
clarification; 

(x) any documented attempt by a bidder to unduly influence the outcome of 
the bidding in his favor; 
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(xi) failure of the potential joint venture partners to enter into the joint venture 
after the bid is declared successful; or 

(xii) all other acts that tend to defeat the purpose of the competitive bidding, 
such as habitually withdrawing from bidding, submitting late Bids or 
patently insufficient bid, for at least three (3) times within a year, except 
for valid reason. 

 

Á IF THE SUCCESSFUL BIDDER: 

(xiii) fails to sign the contract in accordance with ITB Clause 31; or 

(xiv) fails to furnish performance security in accordance with ITB Clause 32. 

ii. Completed and signed Technical Bid Form and other Technical 
Documents 

Annex IV Technical Bid Form 

Annex IV-A Scope of Works for the Repair and Improvement of Gen. Ricarte 
Shrine Grounds and Attendant Parks  

 

iii. Notarized Affidavit of Undertaking for the Project’s Technical Specifications 
and its Drawings/Plans (Annex V). 
 

iv. Project Requirements, which shall include the following:  

1) Organizational chart for the contract to be bid;  

2) List of contractor’s personnel (viz, Project Manager, Project Engineer, 
Materials Engineer, and Foreman), to be assigned to the contract to 
be bid, with their complete qualification and experience data  (Bio-Data 
per Annex VI); and 

3) List of contractor’s equipment units, which are owned, leased, and/or 
under purchase agreements, supported by certification of availability 
of equipment from the equipment lessor/vendor for the duration of the 
project. 

4) Additional documents to include: 
a) Construction Methods 
b) Construction Schedule (in Gantt Chart or any format) 
c) Manpower Schedule (in Gantt Chart or any format) 
d) Equipment Utilization Schedule (in Gantt Chart or any format) 

v. Certificate of Site Inspection issued by the Command Engineer’s Office. 

vi. Certificate of Performance Evaluation (per Annex VII) showing a rating of 
at least Satisfactory, issued by the Bidder’s client of the Single Largest 
Completed Contract of Similar Nature per submitted Annex I-A ; 

vii. Proof of Authority of the designated representative/s for purposes of this 
bidding. 

1) Duly notarized Special Power of Attorney - For sole proprietorship  if  
owner  opts to designate a representative/s; or 

2) Duly notarized Secretary’s Certificate evidencing the authority of the 
designated representative/s, issued by the corporation, cooperative or 
the members of the joint venture. 

3) Provided that in the case of unincorporated joint venture, each member 
shall submit a separate Special Power of Attorney and/or Secretary’s 
Certificate evidencing the authority of the designated representative/s. 

viii. Omnibus Sworn Statements using the form prescribed. (Annex VIII) 

a) Authority of the designated representative 

b) Non-inclusion in blacklist or under suspension status 

c) Authenticity of Submitted Documents 

d) Authority to validate Submitted Documents 
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e) Disclosure of Relations  

f) Compliance with existing labor laws and standards 

g) Bidders Responsibilities  

h) Did not pay any form of consideration 

13.1 Bidder’s must use, accomplish, sign and submit the following forms:  

Á Financial Bid Form per Annex IX 

Á Bill of Quantities per Annex IX-A  

Á Unit Cost Analysis per Annex IX-B (Sample Format only) 

13.2  

 

 

 

 

 

The ABC for this project is inclusive of VAT.   

Any bid exceeding the ABC shall not be accepted. 
 

Description 
ABC P 

VAT Inclusive 

Supply of Labor and Materials for  the  Repair and 
Improvement of Gen. Ricarte Shrine Grounds and 
Attendant Parks for the PVAO  

1,542,307.69 

16.1 The bid price/s shall be quoted in Philippine Pesos. 

17.1 Bid/s will be valid for one hundred twenty (120) calendar days from bid opening 
date. 

18.2 The bid security shall be valid for one hundred twenty (120) days from bid 
opening. 

19.5 Bidders must sign or initial each and every interlineation, erasure, overwriting and 
correction made on their bids.  Failure to do so shall result in the invalidation and 
rejection of their bids. 

20.3 Each Bidder shall submit one (1) original and two (2) copies of the first and 
second components of its bid. 

20.4 All envelopes shall:   

(a) contain the name of the contract to be bid in capital letters; 

(b) bear the name and address of the Bidder in capital letters; 

(c) be addressed to the Procuring Entity’s BAC identified in ITB Clause 20.1; 

(d) bear the specific identification of this bidding process indicated in the 
Invitation to Bid; and 

(e) bear a warning “DO NOT OPEN BEFORE:” the date and time for the 
opening of bids, in accordance with ITB Clause 21. 

 

THE BIDS AND AWARDS COMMITTEE II 

           PHILIPPINE INTERNATIONALTRADING CORPORATION 

FROM:        _________________________________________ 

                    (Name of Bidder in capital letter) 

ADDRESS: _________________________________________ 

                    (Address of Bidder in capital letters) 

PROJECT: Supply of Labor and Materials for  the  Repair and Improvement of 
Gen. Ricarte Shrine Grounds and Attendant Parks for the 
PVAO  

BID REF#   MPG-B2-2019-314 Rebid (Previous Bid Ref No. 2019-144)  

 

( in capital letters indicate the phrase ) 

DO NOT OPEN BEFORE:  August 16, 2019, 11:00AM 
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21 The address for the  submission of bids is  

PHILIPPINE INTERNATIONAL TRADING CORPORATION 

G/F NDC Bldg, 116 Tordesillas St, Salcedo Village, Makati City 

Contact Person:  

Ms. Irene G. Alayon 

Head-Secretariat BAC II 

Tel No. 818-1479 – 81 local 310 

The deadline for submission of bids is: August 16, 2019, 11:00AM 

24.1 The place of bid opening is  

Philippine International Trading Corporation (PITC) 

5th floor NDC Bldg, 116 Tordesillas St, Salcedo Village, Makati City 

The date and time of bid opening is August 16, 2019, 11:00AM 

24.2 No further instructions. 

27.3(b) Bid modification is not allowed. 

27.1 No further instructions. 

28 POST QUALIFICATION: 

Within a non-extendible period of five (5) calendar days from receipt by the 
supplier of the Notice from the BAC II that the supplier has the Single/Lowest 
Calculated Bid (S/LCB), the Supplier shall submit and/or present the following 
requirements for post qualification: 
 

1. Present the original copy and submit copy of the following: 

a) Latest Income Tax Returns per Revenue Regulations 3-2005;  

      Tax returns filed through the Electronic Filing and Payments System 
(EFPS). The latest income and business tax returns are those within the 
last six months preceding the date of bid submission (including copy of 
VAT returns and corresponding payments for the last 6 months). 

b) Valid and current PHILGEPS Certificate of Registration (Platinum 
Membership). 

c) Valid and Current SSS Clearance or Latest Quarter Premium 
Remittances and Valid and Current DOLE Clearance OR an Undertaking 
to present original and submit Copy of a valid and current SSS Clearance 
or Latest Quarter Premium Remittances and valid and current DOLE 
Clearance if declared as the Lowest or Single Calculated and Responsive 
Bid (L/SCB) as per Annex X-A; 

d) PO’s  or  Contracts for  all Ongoing Contracts  as   listed per submitted in 
Annex I  

e) PO or   Contract for   the Single Largest Contract as listed per submitted 
in Annex I-A. 

2. Submit the original copy of the following: 

a) Company Profile or Company Brochure (per Annex X).  Company printed 
brochure may be included. 

b) Vicinity map/location of the business 

(In case of Joint Venture, partners must present/submit above 
documents.) 

3. Present the original copy of the following: 

a) Registration certificate from the Securities and Exchange Commission 
(SEC) for corporations, Department of Trade and Industry (DTI) for sole 
proprietorship, or Cooperative Development Authority (CDA) for 
cooperatives. 
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b) Valid and current Business/Mayor's Permit issued by the city or 
municipality where the principal place of business of the prospective 
bidder is located OR the equivalent document for Exclusive Economic 
Zones or Areas; 

 

c) Valid and current Tax Clearance per Executive Order 398, Series of 2005 
and Revenue Memorandum Order No. 46-2018, as finally reviewed and 
approved by the BIR. 
 

e) Valid and current Philippine Contractors Accreditation Board (PCAB) 
license with Classification/Category in General Building/General 
Engineering with Minimum Size Range of Small B and Minimum License 
Category of C & D.  The PCAB license must indicate “PCAB registered 
contractor for Government Projects.” 

f) Constructor’s Performance Evaluation Summary (CPES) Final Rating 
which must be Satisfactory; or Owner’s Certificate of Acceptance; or 
Completion for Single Largest Completed Contract as listed per 
submitted Annex I-A. 

Failure to submit any of the post-qualification requirements on time, or a finding 
against the veracity thereof, shall disqualify the bidder for award. Should there be 
a finding against the veracity of any of the documents submitted, the Bid Security 
shall be forfeited in accordance with Sec. 69 of the IRR of RA 9184. 

As part of the Post Qualification, eligibility and technical documents submitted by 
the SCB/LCB, will be validated and verified.   

28.2 Only tax returns filed and taxes paid through the BIR electronic Filing and 
Payment System (eFPS) shall be accepted. 

Note: The latest income and business tax returns are those within the last six (6) 
months preceding the date of bid submission. 

31.4 (f) No further instructions. 

32.2 No further Instructions. 
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General Conditions of Contract 

1. Definitions 

For purposes of this Clause, boldface type is used to identify defined terms. 

1.1. The Arbiter is the person appointed jointly by the Procuring Entity and the Contractor to 
resolve disputes in the first instance, as provided for in GCC Clause 21. 

1.2. Bill of Quantities refers to a list of the specific items of the Work and their corresponding 
unit prices, lump sums, and/or provisional sums. 

1.3. The Completion Date is the date of completion of the Works as certified by the Procuring 
Entity’s Representative, in accordance with GCC Clause 49. 

1.4. The Contract is the contract between the Procuring Entity and the Contractor to execute, 
complete, and maintain the Works. 

1.5. The Contract Effectivity Date is the date of signing of the Contract.  However, the 
contractor shall commence execution of the Works on the Start Date as defined in GCC 
Clause 1.28. 

1.6. The Contract Price is the price stated in the Letter of Acceptance and thereafter to be paid 
by the Procuring Entity to the Contractor for the execution of the Works in accordance with 
this Contract. 

1.7. Contract Time Extension is the allowable period for the Contractor to complete the Works 
in addition to the original Completion Date stated in this Contract. 

1.8. The Contractor is the juridical entity whose proposal has been accepted by the Procuring 
Entity and to whom the Contract to execute the Work was awarded.  

1.9. The Contractor’s Bid is the signed offer or proposal submitted by the Contractor to the 
Procuring Entity in response to the Bidding Documents. 

1.10. Days are calendar days; months are calendar months. 

1.11. Dayworks are varied work inputs subject to payment on a time basis for the Contractor’s 
employees and Equipment, in addition to payments for associated Materials and Plant. 

1.12. A Defect is any part of the Works not completed in accordance with the Contract. 

1.13. The Defects Liability Certificate is the certificate issued by Procuring Entity’s 
Representative upon correction of defects by the Contractor. 

1.14. The Defects Liability Period is the one year period between contract completion and final 
acceptance within which the Contractor assumes the responsibility to undertake the repair 
of any damage to the Works at his own expense. 

1.15. Drawings are graphical presentations of the Works. They include all supplementary 
details, shop drawings, calculations, and other information provided or approved for the 
execution of this Contract. 

1.16. Equipment refers to all facilities, supplies, appliances, materials or things required for the 
execution and completion of the Work provided by the Contractor and which shall not form 
or are not intended to form part of the Permanent Works. 

1.17. The Intended Completion Date refers to the date specified in the SCC when the 
Contractor is expected to have completed the Works.  The Intended Completion Date may 
be revised only by the Procuring Entity’s Representative by issuing an extension of time or 
an acceleration order. 
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1.18. Materials are all supplies, including consumables, used by the Contractor for incorporation 
in the Works. 

1.19. The Notice to Proceed is a written notice issued by the Procuring Entity or the Procuring 
Entity’s Representative to the Contractor requiring the latter to begin the commencement 
of the work not later than a specified or determinable date. 

1.20. Permanent Works all permanent structures and all other project features and facilities 
required to be constructed and completed in accordance with this Contract which shall be 
delivered to the Procuring Entity and which shall remain at the Site after the removal of all 
Temporary Works. 

1.21. Plant refers to the machinery, apparatus, and the like intended to form an integral part of 
the Permanent Works. 

1.22. The Procuring Entity is the party who employs the Contractor to carry out the Works 
stated in the SCC. 

1.23. The Procuring Entity’s Representative refers to the Head of the Procuring Entity or his 
duly authorized representative, identified in the SCC, who shall be responsible for 
supervising the execution of the Works and administering this Contract. 

1.24. The Site is the place provided by the Procuring Entity where the Works shall be executed 
and any other place or places which may be designated in the SCC, or notified to the 
Contractor by the Procuring Entity’s Representative as forming part of the Site. 

1.25. Site Investigation Reports are those that were included in the Bidding Documents and 
are factual and interpretative reports about the surface and subsurface conditions at the 
Site. 

1.26. Slippage is a delay in work execution occurring when actual accomplishment falls below 
the target as measured by the difference between the scheduled and actual 
accomplishment of the Work by the Contractor as established from the work schedule. This 
is actually described as a percentage of the whole Works.  

1.27. Specifications means the description of Works to be done and the qualities of materials 
to be used, the equipment to be installed and the mode of construction. 

1.28. The Start Date, as specified in the SCC, is the date when the Contractor is obliged to 
commence execution of the Works.  It does not necessarily coincide with any of the Site 
Possession Dates.  

1.29. A Subcontractor is any person or organization to whom a part of the Works has been 
subcontracted by the Contractor, as allowed by the Procuring Entity, but not any assignee 
of such person.  

1.30. Temporary Works are works designed, constructed, installed, and removed by the 
Contractor that are needed for construction or installation of the Permanent Works. 

1.31. Work(s) refer to the Permanent Works and Temporary Works to be executed by the 
Contractor in accordance with this Contract, including (i) the furnishing of all labor, 
materials, equipment and others incidental, necessary or convenient to the complete 
execution of the Works; (ii) the passing of any tests before acceptance by the Procuring 
Entity’s Representative; (iii) and the carrying out of all duties and obligations of the 
Contractor imposed by this Contract as described in the SCC. 

2. Interpretation 

2.1    In interpreting the Conditions of Contract, singular also means plural, male also means 
female or neuter, and the other way around.  Headings have no significance.  Words have 
their normal meaning under the language of this Contract unless specifically defined.  The 
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Procuring Entity’s Representative will provide instructions clarifying queries about the 
Conditions of Contract. 

2.2  If sectional completion is specified in the SCC, references in the Conditions of Contract to 
the Works, the Completion Date, and the Intended Completion Date apply to any Section of 
the Works (other than references to the Completion Date and Intended Completion Date for 
the whole of the Works). 

2.3 The documents forming in this Contract shall be interpreted in the following order of priority: 

a) Contract Agreement; 

b) Bid Data Sheet; 

c) Instructions to Bidders; 

d) Addenda to the Bidding Documents; 

e) Special Conditions of Contract; 

f) General Conditions of Contract; 

g) Specifications; 

h) Bill of Quantities; and 

i) Drawings. 

3. Governing Language and Law 

3.1 This Contract has been executed in the English language, which shall be the binding and 
controlling language for all matters relating to the meaning or interpretation of this Contract.  
All correspondence and other documents pertaining to this Contract which are exchanged 
by the parties shall be written in English. 

3.2 This Contract shall be interpreted in accordance with the laws of the Republic of the 
Philippines. 

4. Communications 

Communications between parties that are referred to in the Conditions shall be effective only 
when in writing.  A notice shall be effective only when it is received by the concerned party. 

5. Possession of Site 

5.1 On the date specified in the SCC, the Procuring Entity shall grant the Contractor possession 
of so much of the Site as may be required to enable it to proceed with the execution of the 
Works. If the Contractor suffers delay or incurs cost from failure on the part of the Procuring 
Entity to give possession in accordance with the terms of this clause, the Procuring Entity’s 
Representative shall give the Contractor a Contract Time Extension and certify such sum as 
fair to cover the cost incurred, which sum shall be paid by Procuring Entity. 

5.2 If possession of a portion is not given by the date stated in the SCC Clause 5.1, the Procuring 
Entity will be deemed to have delayed the start of the relevant activities.  The resulting 
adjustments  in  contact  time  to  address such delay shall be in accordance with GCC 
Clause 47. 

5.3 The Contractor shall bear all costs and charges for special or temporary right-of-way required 
by it in connection with access to the Site. The Contractor shall also provide at his own cost 
any additional facilities outside the Site required by it for purposes of the Works. 
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5.4 The Contractor shall allow the Procuring Entity’s Representative and any person authorized 
by the Procuring Entity’s Representative access to the Site and to any place where work in 
connection with this Contract is being carried out or is intended to be carried out. 

6. The Contractor’s Obligations 

6.1 The Contractor shall carry out the Works properly and in accordance with this Contract. 
The Contractor shall provide all supervision, labor, Materials, Plant and Contractor's 
Equipment, which may be required. All Materials and Plant on Site shall be deemed to be 
the property of the Procuring Entity. 

6.2 The Contractor shall commence execution of the Works on the Start Date and shall carry 
out the Works in accordance with the Program of Work submitted by the Contractor, as 
updated with the approval of the Procuring Entity’s Representative, and complete them by 
the Intended Completion Date. 

6.3 The Contractor shall be responsible for the safety of all activities on the Site. 

6.4 The Contractor shall carry out all instructions of the Procuring Entity’s Representative that 
comply with the applicable laws where the Site is located. 

6.5 The Contractor shall employ the key personnel named in the Schedule of Key Personnel, 
as referred to in the SCC, to carry out the supervision of the Works. The Procuring Entity 
will approve any proposed replacement of key personnel only if their relevant qualifications 
and abilities are equal to or better than those of the personnel listed in the Schedule. 

6.6 If the Procuring Entity’s Representative asks the Contractor to remove a member of the 
Contractor’s staff or work force, for justifiable cause, the Contractor shall ensure that the 
person leaves the Site within seven (7) days and has no further connection with the Work 
in this Contract. 

6.7  During Contract implementation, the Contractor and his subcontractors shall abide at all 
times by all labor laws, including child labor related enactments, and other relevant rules. 

6.8 The Contractor shall submit to the Procuring Entity for consent the name and particulars of 
the person authorized to receive instructions on behalf of the Contractor. 

6.9 The Contractor shall cooperate and share the Site with other contractors, public authorities, 
utilities, and the Procuring Entity between the dates given in the schedule of other 
contractors particularly when they shall require access to the Site.  The Contractor shall 
also provide facilities and services for them during this period.  The Procuring Entity may 
modify the schedule of other contractors, and shall notify the Contractor of any such 
modification thereto. 

6.10 Should anything of historical or other interest or of significant value be unexpectedly 
discovered on the Site, it shall be the property of the Procuring Entity.  The Contractor shall 
notify the Procuring Entity’s Representative of such discoveries and carry out the Procuring 
Entity’s Representative’s instructions in dealing with them. 



 Philippine International Trading Corporation                          Bid Reference No.  MPG-B2-2019-314 Rebid 

Section IV.  General Conditions of the Contract                                                                                             Page 47 of 117  
                                                            Supply of Labor and Materials for the Repair and Improvement of Gen. Ricarte Shrine Grounds and Attendant Parks for the PVAO  

 

7.  Performance Security 

7.1 Within ten (10) calendar days from receipt of the Notice of Award from the Procuring Entity 
but in no case later than the signing of the contract by both parties, the Contractor shall 
furnish the performance security in any of the forms prescribed in ITB Clause 32.2.  

7.2 The performance security posted in favor of the Procuring Entity shall be forfeited in the 
event it is established that the Contractor is in default in any of its obligations under the 
Contract.  

7.3 The performance security shall remain valid until issuance by the Procuring Entity of the 
Certificate of Final Acceptance. 

7.4 The performance security may be released by the Procuring Entity and returned to the 
Contractor after the issuance of the Certificate of Final Acceptance subject to the following 
conditions: 

(a) There are no pending claims against the Contractor or the surety company filed by the 
Procuring Entity; 

(b) The Contractor has no pending claims for labor and materials filed against it; and 

(c) Other terms specified in the SCC. 

7.5 The Contractor shall post an additional performance security following the amount and 
form specified in ITB Clause 32.2 to cover any cumulative increase of more than ten 
percent (10%) over the original value of the contract as a result of amendments to order or 
change orders, extra work orders and supplemental agreements, as the case may be.  The 
Contractor shall cause the extension of the validity of the performance security to cover 
approved contract time extensions. 

7.6 In case of a reduction in the contract value or for partially completed Works under the 
contract which are usable and accepted by the Procuring Entity the use of which, in the 
judgment of the implementing agency or the Procuring Entity, will not affect the structural 
integrity of the entire project, the Procuring Entity shall allow a proportional reduction in the 
original performance security, provided that any such reduction is more than ten percent 
(10%) and that the aggregate of such reductions is not more than fifty percent (50%) of the 
original performance security. 

7.7 Unless otherwise indicated in the SCC, the Contractor, by entering into the Contract with 
the Procuring Entity, acknowledges the right of the Procuring Entity to institute action 
pursuant to  Act 3688 against any subcontractor be they an individual, firm, partnership, 
corporation, or association supplying the Contractor with labor, materials and/or equipment 
for the performance of this Contract. 

8. Subcontracting 

8.1 Unless otherwise indicated in the SCC, the Contractor cannot subcontract Works more 
than the percentage specified in BDS Clause 8.1. 

8.2 Subcontracting of any portion of the Works does not relieve the Contractor of any liability 
or obligation under this Contract.  The Contractor will be responsible for the acts, defaults, 
and negligence of any subcontractor, its agents, servants or workmen as fully as if these 
were the Contractor’s own acts, defaults, or negligence, or those of its agents, servants or 
workmen. 
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8.3 If subcontracting is allowed, the contractor may identify its subcontractor during contract 
implementation stage.  Subcontractors disclosed and identified during the bidding may be 
changed during the implementation of this Contract.  In either case, subcontractors must 
submit the documentary requirements under ITB Clause 12 and  comply with the eligibility 
criteria specified in the BDS.  In the event that any subcontractor is found by any Procuring 
Entity to be eligible, the subcontracting of such portion of the Work shall be disallowed.   

9. Liquidated Damages 

9.1 The Contractor shall pay liquidated damages to the Procuring Entity for each day that the 
Completion Date is later than the Intended Completion Date.  The applicable liquidated 
damages is at least one-tenth (1/10) of a percent of the cost of the unperformed portion for 
every day of delay.  The total amount of liquidated damages shall not exceed ten percent 
(10%) of the amount of the contract.  The Procuring Entity may deduct liquidated damages 
from payments due to the Contractor.  Payment of liquidated damages shall not affect the 
Contractor. Once the cumulative amount of liquidated damages reaches ten percent (10%) 
of the amount of this Contract, the Procuring Entity may rescind or terminate this Contract, 
without prejudice to other courses of action and remedies open to it. 

9.2 If the Intended Completion Date is extended after liquidated damages have been paid, the 
Engineer of the Procuring Entity shall correct any overpayment of liquidated damages by 
the Contractor by adjusting the next payment certificate.  Investigation Reports 

10. Site Investigation Reports 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports referred to in 
the SCC supplemented by any information obtained by the Contractor. 

11. The Procuring Entity, Licenses and Permits 

The Procuring Entity shall, if requested by the Contractor, assist him in applying for permits, 
licenses or approvals, which are required for the Works. 

12. Contractor’s Risk and Warranty Security 

12.1 The Contractor shall assume full responsibility for the Works from the time project 
construction commenced up to final acceptance by the Procuring Entity and shall be held 
responsible for any damage or destruction of the Works except those occasioned by force 
majeure. The Contractor shall be fully responsible for the safety, protection, security, and 
convenience of his personnel, third parties, and the public at large, as well as the Works, 
Equipment, installation, and the like to be affected by his construction work.  

12.2 The defects liability period for infrastructure projects shall be one year from contract 
completion up to final acceptance by the Procuring Entity.  During this period, the 
Contractor shall undertake the repair works, at his own expense, of any damage to the 
Works on account of the use of materials of inferior quality within ninety (90) days from the 
time the Head of the Procuring Entity has issued an order to undertake repair.  In case of 
failure or refusal to comply with this mandate, the Procuring Entity shall undertake such 
repair works and shall be entitled to full reimbursement of expenses incurred therein upon 
demand. 

12.3 Unless otherwise indicated in the SCC, in case the Contractor fails to comply with the 
preceding paragraph, the Procuring Entity shall forfeit its performance security, subject its 
property(ies) to attachment or garnishment proceedings, and perpetually disqualify it from 
participating in any public bidding. All payables of the GOP in his favor shall be offset to 
recover the costs.  
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12.4 After final acceptance of the Works by the Procuring Entity, the Contractor shall be held 
responsible for “Structural Defects”, i.e., major faults/flaws/deficiencies in one or more key 
structural elements of the project which may lead to structural failure of the completed 
elements or structure, or “Structural Failures”, i.e., where one or more key structural 
elements in an infrastructure facility fails or collapses, thereby rendering the facility or part 
thereof incapable of withstanding the design loads, and/or endangering the safety of the 
users or the general public: 

(a) Contractor – Where Structural Defects/Failures arise due to faults attributable to 
improper construction, use of inferior quality/substandard materials, and any violation 
of the contract plans and specifications, the contractor shall be held liable; 

(b) Consultants – Where Structural Defects/Failures arise due to faulty and/or inadequate 
design and specifications as well as construction supervision, then the consultant who 
prepared the design or undertook construction supervision for the project shall be held 
liable; 

(c) Procuring Entity’s Representatives/Project Manager/Construction Managers and 
Supervisors – The project owner’s representative(s), project manager, construction 
manager, and supervisor(s) shall be held liable in cases where the Structural 
Defects/Failures are due to his/their willful intervention in altering the designs and 
other specifications; negligence or omission in not approving or acting on proposed 
changes to noted defects or deficiencies in the design and/or specifications; and the 
use of substandard construction materials in the project; 

(d) Third Parties - Third Parties shall be held liable in cases where Structural 
Defects/Failures are caused by work undertaken by them such as leaking pipes, 
diggings or excavations, underground cables and electrical wires, underground tunnel, 
mining shaft and the like, in which case the applicable warranty to such structure 
should be levied to third parties for their construction or restoration works. 

(e) Users - In cases where Structural Defects/Failures are due to abuse/misuse by the 
end user of the constructed facility and/or non–compliance by a user with the technical 
design limits and/or intended purpose of the same, then the user concerned shall be 
held liable. 

12.5 The warranty against Structural Defects/Failures, except those occasioned on force 
majeure, shall cover the period specified in the SCC reckoned from the date of issuance 
of the Certificate of Final Acceptance by the Procuring Entity.  

12.6 The Contractor shall be required to put up a warranty security in the form of cash, bank 
guarantee, letter of credit, GSIS or surety bond callable on demand, in accordance with 
the following schedule: 

Form of Warranty 
Amount of Warranty Security 
Not Less than the Percentage 

(%) of Total Contract Price 

(a) Cash or letter of credit issued by Universal or 
Commercial bank: provided, however, that 
the letter of credit shall be confirmed or 
authenticated by a Universal or Commercial 
bank, if issued by a foreign bank. 

Five Percent (5%) 
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Form of Warranty 
Amount of Warranty Security 
Not Less than the Percentage 

(%) of Total Contract Price 

(b) Bank guarantee confirmed by Universal or 
Commercial bank: provided, that the letter of 
credit shall be confirmed or authenticated by 
a Universal or Commercial bank, if issued by 
a foreign bank 

Ten Percent (10%) 

(c) Surety bond callable upon demand issued by 
GSIS or any surety or insurance company 
duly certified by the Insurance Commission  

Thirty Percent (30%) 

12.7 The warranty security shall be stated in Philippine Pesos and shall remain effective for one 
year from the date of issuance of the Certificate of Final Acceptance by the Procuring 
Entity, and returned only after the lapse of said one year period. 

12.8 In case of structural defects/failure occurring during the applicable warranty period 
provided in GCC Clause 12.5, the Procuring Entity shall undertake the necessary 
restoration or reconstruction works and shall be entitled to full reimbursement by the parties 
found to be liable for expenses incurred therein upon demand, without prejudice to the 
filing of appropriate administrative, civil, and/or criminal charges against the responsible 
persons as well as the forfeiture of the warranty security posted in favor of the Procuring 
Entity. 

13. Liability of the Contractor 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability under this 
Contract shall be as provided by the laws of the Republic of the Philippines. 

14. Procuring Entity’s Risk 

14.1 From the Start Date until the Certificate of Final Acceptance has been issued, the following 
are risks of the Procuring Entity: 

(a) The risk of personal injury, death, or loss of or damage to property (excluding the 
Works, Plant, Materials, and Equipment), which are due to: 

(i) any type of use or occupation of the Site authorized by the Procuring Entity after 
the official acceptance of the works; or 

(ii) negligence, breach of statutory duty, or interference with any legal right by the 
Procuring Entity or by any person employed by or contracted to him except the 
Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it 
is due to a fault of the Procuring Entity or in the Procuring Entity’s design, or due to war 
or radioactive contamination directly affecting the country where the Works are to be 
executed. 

15. Insurance 

15.1 The Contractor shall, under his name and at his own expense, obtain and maintain, for 
the duration of this Contract, the following insurance coverage: 
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(a) Contractor’s All Risk Insurance; 

(b) Transportation to the project Site of Equipment, Machinery, and Supplies owned by 
the Contractor; 

(c) Personal injury or death of Contractor’s employees; and 

(d) Comprehensive insurance for third party liability to Contractor’s direct or indirect act 
or omission causing damage to third persons. 

15.2 The Contractor shall provide evidence to the Procuring Entity’s Representative that the 
insurances required under this Contract have been effected and shall, within a 
reasonable time, provide copies of the insurance policies to the Procuring Entity’s 
Representative.  Such evidence and such policies shall be provided to the Procuring 
Entity’through the Procuring Entity’s Representative. 

15.3 The Contractor shall notify the insurers of changes in the nature, extent, or program for 
the execution of the Works and ensure the adequacy of the insurances at all times in 
accordance with the terms of this Contract and shall produce to the Procuring Entity’s 
Representative the insurance policies in force including the receipts for payment of the 
current premiums. 

The above insurance policies shall be obtained from any reputable insurance company 
approved by the Procuring Entity’s Representative. 

15.4 If the Contractor fails to obtain and keep in force the insurances referred to herein or any 
other insurance which he may be required to obtain under the terms of this Contract, the 
Procuring Entity may obtain and keep in force any such insurances and pay such 
premiums as may be necessary for the purpose.  From time to time, the Procuring Entity 
may deduct the amount it shall pay for said premiums including twenty five percent (25%) 
therein from any monies due, or which may become due, to the Contractor, without 
prejudice to the Procuring Entity exercising its right to impose other sanctions against the 
Contractor pursuant to the provisions of this Contract. 

15.5 In the event the Contractor fails to observe the above safeguards, the Procuring Entity 
may, at the Contractor’s expense, take whatever measure is deemed necessary for its 
protection and that of the Contractor’s personnel and third parties, and/or order the 
interruption of dangerous Works.  In addition, the Procuring Entity may refuse to make 
the payments under GCC Clause 40 until the Contractor complies with this Clause. 

15.6 The Contractor shall immediately replace the insurance policy obtained as required in 
this Contract, without need of the Procuring Entity’s demand, with a new policy issued by 
a new insurance company acceptable to the Procuring Entity for any of the following 
grounds: 

(a) The issuer of the insurance policy to be replaced has:  

(i) become bankrupt;  

(ii) been placed under receivership or under a management committee;  

(iii) been sued for suspension of payment; or 

(iv) been suspended by the Insurance Commission and its license to engage in 
business or its authority to issue insurance policies cancelled; or  

(v) Where reasonable grounds exist that the insurer may not be able, fully and 
promptly, to fulfill its obligation under the insurance policy. 
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16. Termination for Default of Contractor 

16.1 The Procuring Entity may terminate this Contract for default when any of the following 
conditions attend its implementation: 

(i)      Due to the Contractor’s fault and while the project is on-going, it has incurred negative 
slippage of fifteen percent (15%) or more in accordance with Presidential Decree 
1870, regardless of whether or not previous warnings and notices have been issued 
for the Contractor to improve his performance; 

(ii)    Due to its own fault and after this Contract time has expired, the Contractor incurs 
delay in the completion of the Work after this Contract has expired; or 

(iii)    The Contractor: 

(a) abandons the contract Works, refuses or fails to comply with a valid instruction of 
the Procuring Entity or fails to proceed expeditiously and without delay despite a 
written notice by the Procuring Entity; 

(b) does not actually have on the project Site the minimum essential equipment listed 
on the Bid necessary to prosecute the Works in accordance with the approved 
Program of Work and equipment deployment schedule as required for the project; 

(c) does not execute the Works in accordance with this Contract or persistently or 
flagrantly neglects to carry out its obligations under this Contract; 

(d) neglects or refuses to remove materials or to perform a new Work that has been 
rejected as defective or unsuitable; or 

(e) sub-lets any part of this Contract without approval by the Procuring Entity. 

16.2 All materials on the Site, Plant, works, including Equipment purchased and funded under 
the Contract shall be deemed to be the property of the Procuring Entity if this Contract is 
rescinded because of the Contractor’s default. 

17. Termination for Default of Procuring Entity 

The Contractor may terminate this Contract with the Procuring Entity if the works are completely 
stopped for a continuous period of at least sixty (60) calendar days through no fault of its own, 
due to any of the following reasons: 

(a) Failure of the Procuring Entity to deliver, within a reasonable time, supplies, materials, right-
of-way, or other items it is obligated to furnish under the terms of this Contract; or 

(b) The prosecution of the Work is disrupted by the adverse peace and order situation, as 
certified by the Armed Forces of the Philippines Provincial Commander and approved by 
the Secretary of National Defense. 

18. Termination for Other Causes 

18.1 The Procuring Entity may terminate this Contract, in whole or in part, at any time for its 
convenience.  The Head of the Procuring Entity may terminate this Contract for the 
convenience of the Procuring Entity if he has determined the existence of conditions that 
make Project Implementation economically, financially or technically impractical and/or 
unnecessary, such as, but not limited to, fortuitous event(s) or changes in law and National 
Government policies. 
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18.2 The Procuring Entity or the Contractor may terminate this Contract if the other party causes 
a fundamental breach of this Contract. 

18.3 Fundamental breaches of Contract shall include, but shall not be limited to, the following: 

(a) The Contractor stops work for twenty eight (28) days when no stoppage of work is 
shown on the current Program of Work and the stoppage has not been authorized 
by the Procuring Entity’s Representative; 

(b) The Procuring Entity’s Representative instructs the Contractor to delay the progress 
of the Works, and the instruction is not withdrawn within twenty eight (28) days; 

(c) The Procuring Entity shall terminate this Contract if the Contractor is declared 
bankrupt or insolvent as determined with finality by a court of competent jurisdiction.  
In this event, termination will be without compensation to the Contractor, provided 
that such termination will not prejudice or affect any right of action or remedy which 
has accrued or will accrue thereafter to the Procuring Entity and/or the Contractor.  
In the case of the Contractor's insolvency, any Contractor's Equipment which the 
Procuring Entity instructs in the notice is to be used until the completion of the Works; 

(d) A payment certified by the Procuring Entity’s Representative is not paid by the 
Procuring Entity to the Contractor within eighty four (84) days from the date of the 
Procuring Entity’s Representative’s certificate; 

(e) The Procuring Entity’s Representative gives Notice that failure to correct a particular 
Defect is a fundamental breach of Contract and the Contractor fails to correct it within 
a reasonable period of time determined by the Procuring Entity’s Representative; 

(f) The Contractor does not maintain a Security, which is required;  

(g) The Contractor has delayed the completion of the Works by the number of days for 
which the maximum amount of liquidated damages can be paid, as defined in the 
GCC Clause 9; and 

(h)  In case it is determined prima facie by the Procuring Entity that the Contractor has 
engaged, before or during the implementation of the contract, in unlawful deeds and 
behaviors relative to contract acquisition and implementation, such as, but not limited 
to, the following:  

(i) corrupt, fraudulent, collusive, coercive, and obstructive  practices as defined in 
ITB Clause 3.1(a), unless otherwise specified in the SCC;  

(ii) drawing up or using forged documents;  

(iii) using adulterated materials, means or methods, or engaging in production 
contrary to rules of science or the trade; and  

(iv) any other act analogous to the foregoing. 

18.4 The Funding Source or the Procuring Entity, as appropriate, will seek to impose the 
maximum civil, administrative and/or criminal penalties available under the applicable law 
on individuals and organizations deemed to be involved with corrupt, fraudulent, or 
coercive practices. 

18.5 When persons from either party to this Contract gives notice of a fundamental breach to 
the Procuring Entity’s Representative  in order to terminate the existing contract for a cause 
other than those listed under GCC Clause 18.3, the Procuring Entity’s Representative shall 
decide whether the breach is fundamental or not. 
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18.6 If this Contract is terminated, the Contractor shall stop work immediately, make the Site 
safe and secure, and leave the Site as soon as reasonably possible. 

19. Procedures for Termination of Contracts 

19.1 The following provisions shall govern the procedures for the termination of this Contract: 

(a) Upon receipt of a written report of acts or causes which may constitute ground(s) for 
termination as aforementioned, or upon its own initiative, the Procuring Entity shall, 
within a period of seven (7) calendar days, verify the existence of such ground(s) and 
cause the execution of a Verified Report, with all relevant evidence attached; 

(b) Upon recommendation by the Procuring Entity, the Head of the Procuring Entity shall 
terminate this Contract only by a written notice to the Contractor conveying the 
termination of this Contract. The notice shall state: 

(i) that this Contract is being terminated for any of the ground(s) afore-mentioned, 
and a statement of the acts that constitute the ground(s) constituting the same; 

(ii) the extent of termination, whether in whole or in part;  

(iii) an instruction to the Contractor to show cause as to why this Contract should not 
be terminated; and 

(iv) special instructions of the Procuring Entity, if any. 

The Notice to Terminate shall be accompanied by a copy of the Verified Report; 

(c) Within a period of seven (7) calendar days from receipt of the Notice of Termination, 
the Contractor shall submit to the Head of the Procuring Entity a verified position paper 
stating why the contract should not be terminated.  If the Contractor fails to show cause 
after the lapse of the seven (7) day period, either by inaction or by default, the Head 
of the Procuring Entity shall issue an order terminating the contract;  

(d) The Procuring Entity may, at anytime before receipt of the Bidder’s verified position 
paper described in item (c) above withdraw the Notice to Terminate if it is determined 
that certain items or works subject of the notice had been completed, delivered, or 
performed before the Contractor’s receipt of the notice;  

(e) Within a non-extendible period of ten (10) calendar days from receipt of the verified 
position paper, the Head of the Procuring Entity shall decide whether or not to 
terminate this Contract.  It shall serve a written notice to the Contractor of its decision 
and, unless otherwise provided in the said notice, this Contract is deemed terminated 
from receipt of the Contractor of the notice of decision.  The termination shall only be 
based on the ground(s) stated in the Notice to Terminate; and 

(f) The Head of the Procuring Entity may create a Contract Termination Review 
Committee (CTRC) to assist him in the discharge of this function.  All decisions 
recommended by the CTRC shall be subject to the approval of the Head of the 
Procuring Entity. 

19.2 Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition of additional 
administrative sanctions as the internal rules of the agency may provide and/or further 
criminal prosecution as provided by applicable laws, the procuring entity shall impose on 
contractors after the termination of the contract the penalty of suspension for one (1) year 
for the first offense, suspension for two (2) years for the second offense from participating 
in the public bidding process, for violations committed during the contract implementation 
stage, which include but not limited to the following: 
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(a) Failure of the contractor, due solely to his fault or negligence, to mobilize and start 
work or performance within the specified period in the Notice to Proceed (“NTP”); 

(b) Failure by the contractor to fully and faithfully comply with its contractual obligations 
without valid cause, or failure by the contractor to comply with any written lawful 
instruction of the procuring entity or its representative(s) pursuant to the 
implementation of the contract.  For the procurement of infrastructure projects or 
consultancy contracts, lawful instructions include but are not limited to the following: 

(i) Employment of competent technical personnel, competent engineers and/or work 
supervisors; 

(ii) Provision of warning signs and barricades in accordance with approved plans and 
specifications and contract provisions; 

(iii) Stockpiling in proper places of all materials and removal from the project site of 
waste and excess materials, including broken pavement and excavated debris in 
accordance with approved plans and specifications and contract provisions; 

(iv) Deployment of committed equipment, facilities, support staff and manpower; and 

(v) Renewal of the effectivity dates of the performance security after its expiration 
during the course of contract implementation. 

(c) Assignment and subcontracting of the contract or any part thereof or substitution of 
key personnel named in the proposal without prior written approval by the procuring 
entity. 

(d) Poor performance by the contractor or unsatisfactory quality and/or progress of work 
arising from his fault or negligence as reflected in the Constructor's Performance 
Evaluation System (“CPES”) rating sheet.  In the absence of the CPES rating sheet, 
the existing performance monitoring system of the procuring entity shall be applied.  
Any of the following acts by the  Contractor shall be construed as poor performance: 

(i) Negative slippage of 15% and above within the critical path of the project due 
entirely to the fault or negligence of the contractor; and 

(ii) Quality of materials and workmanship not complying with the approved 
specifications arising from the contractor's fault or negligence. 

(e) Willful or deliberate abandonment or non-performance of the project or contract by the 
contractor resulting to substantial breach thereof without lawful and/or just cause. 

In addition to the penalty of suspension, the performance security posted by the contractor 
shall also be forfeited. 

20. Force Majeure, Release From Performance 

20.1 For purposes of this Contract the terms “force majeure” and “fortuitous event” may be used 
interchangeably.  In this regard, a fortuitous event or force majeure shall be interpreted to 
mean an event which the Contractor could not have foreseen, or which though foreseen, 
was inevitable.  It shall not include ordinary unfavorable weather conditions; and any other 
cause the effects of which could have been avoided with the exercise of reasonable 
diligence by the Contractor. 
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20.2 If this Contract is discontinued by an outbreak of war or by any other event entirely outside 
the control of either the Procuring Entity or the Contractor, the Procuring Entity’s 
Representative shall certify that this Contract has been discontinued.  The Contractor shall 
make the Site safe and stop work as quickly as possible after receiving this certificate and 
shall be paid for all works carried out before receiving it and for any Work carried out 
afterwards to which a commitment was made. 

20.3 If the event continues for a period of eighty four (84) days, either party may then give notice 
of termination, which shall take effect twenty eight (28) days after the giving of the notice. 

20.4 After termination, the Contractor shall be entitled to payment of the unpaid balance of the 
value of the Works executed and of the materials and Plant reasonably delivered to the 
Site, adjusted by the following: 

(a) any sum to which the Contractor is entitled under GCC Clause 28; 

(b) the cost of his suspension and demobilization; 

(c) any sum to which the Procuring Entity is entitled. 

20.5 The net balance due shall be paid or repaid within a reasonable time period from the time 
of the notice of termination. 

21. Resolution of Disputes 

21.1  If any dispute or difference of any kind whatsoever shall arise between the parties in 
connection  with the implementation of the contract covered by the Act and this IRR, the 
parties shall make every effort to resolve amicably such dispute or difference by mutual 
consultation. 

21.2 If the Contractor believes that a decision taken by the Procuring Entity’s Representative 
was either outside the authority given to the Procuring Entity’s Representative by this 
Contract or that the decision was wrongly taken, the decision shall be referred to the Arbiter 
indicated in the SCC within fourteen (14) days of the notification of the Procuring Entity’s 
Representative’s decision. 

21.3 Any and all disputes arising from the implementation of this Contract covered by the R.A. 
9184 and its IRR shall be submitted to arbitration in the Philippines according to the 
provisions of Republic Act No. 876, otherwise known as the “ Arbitration Law” and Republic 
Act 9285, otherwise known as the “Alternative Dispute Resolution Act of 2004”: Provided, 
however, That, disputes that are within the competence of the Construction Industry 
Arbitration Commission to resolve shall be referred thereto.  The process of arbitration shall 
be incorporated as a provision in this Contract that will be executed pursuant to the 
provisions of the Act and its IRR: Provided, further, That, by mutual agreement, the parties 
may agree in writing to resort to other alternative modes of dispute resolution.   

22. Suspension of Loan, Credit, Grant, or Appropriation 

In the event that the Funding Source suspends the Loan, Credit, Grant, or Appropriation to the 
Procuring Entity, from which part of the payments to the Contractor are being made: 

(a) The Procuring Entity is obligated to notify the Contractor of such suspension within 
seven (7) days of having received the suspension notice. 
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(b) If the Contractor has not received sums due it for work already done within forty five 
(45) days from the time the Contractor’s claim for payment has been certified by the 
Procuring Entity’s Representative, the Contractor may immediately issue a 
suspension of work notice in accordance with GCC Clause 45.2. 

23. Procuring Entity’s Representative’s Decisions 

23.1 Except where otherwise specifically stated, the Procuring Entity’s Representative will 
decide contractual matters between the Procuring Entity and the Contractor in the role 
representing the Procuring Entity.  

23.2 The Procuring Entity’s Representative may delegate any of his duties and responsibilities 
to other people, except to the Arbiter, after notifying the Contractor, and may cancel any 
delegation after notifying the Contractor. 

24. Approval of Drawings and Temporary Works by the Procuring Entity’s Representative 

24.1 All Drawings prepared by the Contractor for the execution of the Temporary Works, are 
subject to prior approval by the Procuring Entity’s Representative before its use.  

24.2 The Contractor shall be responsible for design of Temporary Works. 

24.3 The Procuring Entity’s Representative’s approval shall not alter the Contractor’s 
responsibility for design of the Temporary Works. 

24.4 The Contractor shall obtain approval of third parties to the design of the Temporary 
Works, when required by the Procuring Entity. 

25. Acceleration and Delays Ordered by the Procuring Entity’s Representative 

25.1 When the Procuring Entity wants the Contractor to finish before the Intended Completion 
Date, the Procuring Entity’s Representative will obtain priced proposals for achieving the 
necessary acceleration from the Contractor.  If the Procuring Entity accepts these 
proposals, the Intended Completion Date will be adjusted accordingly and confirmed by 
both the Procuring Entity and the Contractor. 

25.2 If the Contractor’s Financial Proposals for an acceleration are accepted by the Procuring 
Entity, they are incorporated in the Contract Price and treated as a Variation. 

26. Extension of the Intended Completion Date 

26.1 The Procuring Entity’s Representative shall extend the Intended Completion Date if a 
Variation is issued which makes it impossible for the Intended Completion Date to be 
achieved by the Contractor without taking steps to accelerate the remaining work, which 
would cause the Contractor to incur additional costs.  No payment shall be made for any 
event which may warrant the extension of the Intended Completion Date. 

26.2 The Procuring Entity’s Representative shall decide whether and by how much to extend 
the Intended Completion Date within twenty one (21) days of the Contractor asking the 
Procuring Entity’s Representative for a decision thereto after fully submitting all 
supporting information.  If the Contractor has failed to give early warning of a delay or 
has failed to cooperate in dealing with a delay, the delay by this failure shall not be 
considered in assessing the new Intended Completion Date. 
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27. Right to Vary 

27.1 The Procuring Entity’s Representative with the prior approval of the Procuring Entity may 
instruct Variations, up to a maximum cumulative amount of ten percent (10%) of the 
original contract cost. 

27.2 Variations shall be valued as follows: 

(a) at a lump sum price agreed between the parties;  

(b) where appropriate, at rates in this Contract; 

(c) in the absence of appropriate rates, the rates in this Contract shall be used as the 
basis for valuation; or failing which 

(d) at appropriate new rates, equal to or lower than current industry rates and to be 
agreed upon by both parties and approved by the Head of the Procuring Entity. 

28. Contractor's Right to Claim 

If the Contractor incurs cost as a result of any of the events under GCC Clause 13, the 
Contractor shall be entitled to the amount of such cost. If as a result of any of the said events, 
it is necessary to change the Works, this shall be dealt with as a Variation. 

29. Dayworks 

29.1 Subject to GCC Clause 1 on Variation Order, and if applicable as indicated in the SCC, the 
Dayworks rates in the Contractor’s Bid shall be used for small additional amounts of work 
only when the Procuring Entity’s Representative has given written instructions in advance 
for additional work to be paid for in that way. 

29.2 All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved 
by the Procuring Entity’s Representative.  Each completed form shall be verified and signed 
by the Procuring Entity’s Representative within two days of the work being done. 

29.3 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms. 

30. Early Warning 

30.1 The Contractor shall warn the Procuring Entity’s Representative at the earliest opportunity 
of specific likely future events or circumstances that may adversely affect the quality of the 
work, increase the Contract Price, or delay the execution of the Works.  The Procuring 
Entity’s Representative may require the Contractor to provide an estimate of the expected 
effect of the future event or circumstance on the Contract Price and Completion Date.  The 
estimate shall be provided by the Contractor as soon as reasonably possible. 

30.2 The Contractor shall cooperate with the Procuring Entity’s Representative in making and 
considering proposals for how the effect of such an event or circumstance can be avoided 
or reduced by anyone involved in the work and in carrying out any resulting instruction of 
the Procuring Entity’s Representative. 

31. Program of Work 

31.1 Within the time stated in the SCC, the Contractor shall submit to the Procuring Entity’s 
Representative for approval a Program of Work showing the general methods, 
arrangements, order, and timing for all the activities in the Works. 
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31.2 An update of the Program of Work shall the show the actual progress achieved on each 
activity and the effect of the progress achieved on the timing of the remaining work, 
including any changes to the sequence of the activities. 

31.3 The Contractor shall submit to the Procuring Entity’s Representative for approval an 
updated Program of Work at intervals no longer than the period stated in the SCC.  If the 
Contractor does not submit an updated Program of Work within this period, the Procuring 
Entity’s Representative may withhold the amount stated in the SCC from the next payment 
certificate and continue to withhold this amount until the next payment after the date on 
which the overdue Program of Work has been submitted. 

31.4 The Procuring Entity’s Representative’s approval of the Program of Work shall not alter the 
Contractor’s obligations.  The Contractor may revise the Program of Work and submit it to 
the Procuring Entity’s Representative again at any time.  A revised Program of Work shall 
show the effect of any approved Variations. 

31.5 When the Program of Work is updated, the Contractor shall provide the Procuring Entity’s 
Representative with an updated cash flow forecast.  The cash flow forecast shall include 
different currencies, as defined in the Contract, converted as necessary using the Contract 
exchange rates. 

31.6 All Variations shall be included in updated Program of Work produced by the Contractor. 

32. Management Conferences 

32.1 Either the Procuring Entity’s Representative or the Contractor may require the other to 
attend a Management Conference.  The Management Conference shall review the plans 
for remaining work and deal with matters raised in accordance with the early warning 
procedure. 

32.2 The Procuring Entity’s Representative shall record the business of Management 
Conferences and provide copies of the record to those attending the Conference and to 
the Procuring Entity.  The responsibility of the parties for actions to be taken shall be 
decided by the Procuring Entity’s Representative either at the Management Conference or 
after the Management Conference and stated in writing to all who attended the Conference. 

33. Bill of Quantities 

33.1 The Bill of Quantities shall contain items of work for the construction, installation, testing, 
and commissioning of work to be done by the Contractor. 

33.2 The Bill of Quantities is used to calculate the Contract Price.  The Contractor is paid for the 
quantity of the work done at the rate in the Bill of Quantities for each item. 

33.3 If the final quantity of any work done differs from the quantity in the Bill of Quantities for the 
particular item and is not more than twenty five percent (25%) of the original quantity, 
provided the aggregate changes for all items do not exceed ten percent (10%) of the 
Contract price, the Procuring Entity’s Representative shall make the necessary 
adjustments to allow for the changes subject to applicable laws, rules, and regulations. 

33.4 If requested by the Procuring Entity’s Representative, the Contractor shall provide the 
Procuring Entity’s Representative with a detailed cost breakdown of any rate in the Bill of 
Quantities. 
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34. Instructions, Inspections and Audits 

34.1 The Procuring Entity’s personnel shall at all reasonable times during construction of the 
Work be entitled to examine, inspect, measure and test the materials and workmanship, 
and to check the progress of the construction.  

34.2 If the Procuring Entity’s Representative instructs the Contractor to carry out a test not 
specified in the Specification to check whether any work has a defect and the test shows 
that it does, the Contractor shall pay for the test and any samples.  If there is no defect, the 
test shall be a Compensation Event. 

34.3 The Contractor shall permit the Funding Source named in the SCC to inspect the 
Contractor’s accounts and records relating to the performance of the Contractor and to 
have them audited by auditors appointed by the Funding Source, if so required by the 
Funding Source. 

35. Identifying Defects 

The Procuring Entity’s Representative shall check the Contractor’s work and notify the 
Contractor of any defects that are found.  Such checking shall not affect the Contractor’s 
responsibilities.  The Procuring Entity’s Representative may instruct the Contractor to search 
uncover defects and test any work that the Procuring Entity’s Representative considers below 
standards and defective. 

36. Cost of Repairs 

Loss or damage to the Works or Materials to be incorporated in the Works between the Start 
Date and the end of the Defects Liability Periods shall be remedied by the Contractor at the 
Contractor’s cost if the loss or damage arises from the Contractor’s acts or omissions. 

37. Correction of Defects 

37.1 The Procuring Entity’s Representative shall give notice to the Contractor of any defects 
before the end of the Defects Liability Period, which is One (1) year from project completion 
up to final acceptance by the Procuring Entity’s Representative.   

37.2 Every time notice of a defect is given, the Contractor shall correct the notified defect within 
the length of time specified in the Procuring Entity’s Representative’s notice. 

37.3 The Contractor shall correct the defects which he notices himself before the end of the 
Defects Liability Period. 

37.4 The Procuring Entity shall certify that all defects have been corrected. If the Procuring 
Entity considers that correction of a defect is not essential, he can request the Contractor 
to submit a quotation for the corresponding reduction in the Contract Price. If the Procuring 
Entity accepts the quotation, the corresponding change in the SCC is a Variation. 

38. Uncorrected Defects 

38.1 The Procuring Entity shall give the Contractor at least fourteen (14) day’s notice of his 
intention to use a third party to correct a Defect. If the Contractor does not correct the 
Defect himself within the period, the Procuring Entity may have the Defect corrected by the 
third party. The cost of the correction will be deducted from the Contract Price. 
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38.2 The use of a third party to correct defects that are uncorrected by the Contractor will in no 
way relieve the Contractor of its liabilities and warranties under the Contract. 

39. Advance Payment 

39.1 The Procuring Entity shall, upon a written request of the contractor which shall be submitted 
as a contract document, make an advance payment to the contractor in an amount not 
exceeding fifteen percent (15%) of the total contract price, to be made in lump sum or, at 
the most two, installments according to a schedule specified in the SCC. 

39.2 The advance payment shall be made only upon the submission to and acceptance by the 
Procuring Entity of an irrevocable standby letter of credit of equivalent value from a 
commercial bank, a bank guarantee or a surety bond callable upon demand, issued by a 
surety or insurance company duly licensed by the Insurance Commission and confirmed 
by the Procuring Entity. 

39.3 The advance payment shall be repaid by the Contractor by an amount equal to the 
percentage of the total contract price used for the advance payment. 

39.4 The contractor may reduce his standby letter of credit or guarantee instrument by the 
amounts refunded by the Monthly Certificates in the advance payment. 

39.5 The Procuring Entity will provide an Advance Payment on the Contract Price as stipulated 
in the Conditions of Contract, subject to the maximum amount stated in SCC Clause 39.1. 

40. Progress Payments 

40.1 The Contractor may submit a request for payment for Work accomplished.  Such request 
for payment shall be verified and certified by the Procuring Entity’s Representative/Project 
Engineer.  Except as otherwise stipulated in the SCC, materials and equipment delivered 
on the site but not completely put in place shall not be included for payment.   

40.2 The Procuring Entity shall deduct the following from the certified gross amounts to be paid 
to the contractor as progress payment: 

(a) Cumulative value of the work previously certified and paid for. 

(b) Portion of the advance payment to be recouped for the month. 

(c)     Retention money in accordance with the condition of contract. 

(d)    Amount to cover third party liabilities. 

(e)    Amount to cover uncorrected discovered defects in the works. 

40.3 Payments shall be adjusted by deducting therefrom the amounts for advance payments 
and retention.  The Procuring Entity shall pay the Contractor the amounts certified by the 
Procuring Entity’s Representative within twenty eight (28) days from the date each 
certificate was issued.  No payment of interest for delayed payments and adjustments shall 
be made by the Procuring Entity. 

40.4 The first progress payment may be paid by the Procuring Entity to the Contractor provided 
that at least twenty percent (20%) of the work has been accomplished as certified by the 
Procuring Entity’s Representative. 
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40.5 Items of the Works for which a price of “0” (zero) has been entered will not be paid for by 
the Procuring Entity and shall be deemed covered by other rates and prices in the Contract. 

41. Payment Certificates 

41.1 The Contractor shall submit to the Procuring Entity’s Representative monthly statements 
of the estimated value of the work executed less the cumulative amount certified 
previously. 

41.2 The Procuring Entity’s Representative shall check the Contractor’s monthly statement and 
certify the amount to be paid to the Contractor. 

41.3 The value of Work executed shall: 

(a) be determined by the Procuring Entity’s Representative; 

(b) comprise the value of the quantities of the items in the Bill of Quantities completed; 
and 

(c) include the valuations of approved variations. 

41.4 The Procuring Entity’s Representative may exclude any item certified in a previous 
certificate or reduce the proportion of any item previously certified in any certificate in the 
light of later information. 

42. Retention 

42.1 The Procuring Entity shall retain from each payment due to the Contractor an amount equal 
to a percentage thereof using the rate as specified in GCC Sub-Clause 42.2. 

42.2 Progress payments are subject to retention of ten percent (10%), referred to as the 
“retention money.”  Such retention shall be based on the total amount due to the Contractor 
prior to any deduction and shall be retained from every progress payment until fifty percent 
(50%) of the value of Works, as determined by the Procuring Entity, are completed.  If, 
after fifty percent (50%) completion, the Work is satisfactorily done and on schedule, no 
additional retention shall be made; otherwise, the ten percent (10%) retention shall again 
be imposed using the rate specified thereof. 

42.3 The total “retention money” shall be due for release upon final acceptance of the Works.  
The Contractor may, however, request the substitution of the retention money for each 
progress billing with irrevocable standby letters of credit from a commercial bank, bank 
guarantees or surety bonds callable on demand, of amounts equivalent to the retention 
money substituted for and acceptable to the Procuring Entity, provided that the project is 
on schedule and is satisfactorily undertaken.  Otherwise, the ten (10%) percent retention 
shall be made.  Said irrevocable standby letters of credit, bank guarantees and/or surety 
bonds, to be posted in favor of the Government shall be valid for a duration to be 
determined by the concerned implementing office/agency or Procuring Entity and will 
answer for the purpose for which the ten (10%) percent retention is intended, i.e., to cover 
uncorrected discovered defects and third party liabilities. 

42.4 On completion of the whole Works, the Contractor may substitute retention money with an 
“on demand” Bank guarantee in a form acceptable to the Procuring Entity. 
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43. Variation Orders 

43.1 Variation Orders may be issued by the Procuring Entity to cover any increase/decrease in 
quantities, including the introduction of new work items that are not included in the original 
contract or reclassification of work items that are either due to change of plans, design or 
alignment to suit actual field conditions resulting in disparity between the preconstruction 
plans used for purposes of bidding and the “as staked plans” or construction drawings 
prepared after a joint survey by the Contractor and the Procuring Entity after award of the 
contract, provided that the cumulative amount of the Variation Order does not exceed ten 
percent (10%) of the original project cost. The addition/deletion of Works should be within 
the general scope of the project as bid and awarded. The scope of works shall not be 
reduced so as to accommodate a positive Variation Order. A Variation Order may either 
be in the form of a Change Order or Extra Work Order. 

43.2 A Change Order may be issued by the Procuring Entity to cover any increase/decrease in 
quantities of original Work items in the contract. 

43.3 An Extra Work Order may be issued by the Procuring Entity to cover the introduction of 
new work necessary for the completion, improvement or protection of the project which 
were not included as items of Work in the original contract, such as, where there are 
subsurface or latent physical conditions at the site differing materially from those indicated 
in the contract, or where there are duly unknown physical conditions at the site of an 
unusual nature differing materially from those ordinarily encountered and generally 
recognized as inherent in the Work or character provided for in the contract. 

43.4 Any cumulative Variation Order beyond ten percent (10%) shall be subject of another 
contract to be bid out if the works are separable from the original contract.  In exceptional 
cases where it is urgently necessary to complete the original scope of work, the Head of 
the Procuring Entity may authorize a positive Variation Order that will make the cumulative 
value of the Variation Orders go beyond ten percent (10%) but not more than twenty 
percent (20%) of the original contract price, subject to the guidelines to be determined by 
the GPPB: Provided, however, That appropriate sanctions shall be imposed on the 
designer, consultant or official responsible for the original detailed engineering design 
which failed to consider the Variation Order beyond ten percent (10%). 

43.5 In claiming for any Variation Order, the Contractor shall, within seven (7) calendar days 
after such work has been commenced or after the circumstances leading to such 
condition(s) leading to the extra cost, and within twenty-eight (28) calendar days deliver a 
written communication giving full and detailed particulars of any extra cost in order that it 
may be investigated at that time. Failure to provide either of such notices in the time 
stipulated shall constitute a waiver by the contractor for any claim. The preparation and 
submission of Variation Orders are as follows: 

(a) If the Procuring Entity’s representative/Project Engineer believes that a Change 
Order or Extra Work Order should be issued, he shall prepare the proposed Order 
accompanied with the notices submitted by the Contractor, the plans therefore, his 
computations as to the quantities of the additional works involved per item indicating 
the specific stations where such works are needed, the date of his inspections and 
investigations thereon, and the log book thereof, and a detailed estimate of the unit 
cost of such items of work, together with his justifications for the need of such Change 
Order or Extra Work Order, and shall submit the same to the Head of the Procuring 
Entity for approval. 
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(b) The Head of the Procuring Entity or his duly authorized representative, upon receipt 
of the proposed Change Order or Extra Work Order shall immediately instruct the 
technical staff or office of the Procuring Entity to conduct an on-the-spot investigation 
to verify the need for the Work to be prosecuted and to review the proposed plan, 
and prices of the work involved.  

(c) The technical staff or appropriate office of the Procuring Entity shall submit a report 
of their findings and recommendations, together with the supporting documents, to 
the Head of Procuring Entity or his duly authorized representative for consideration. 

(d) The HoPE or his duly authorized representative, acting upon the recommendation of 
the technical staff or appropriate office, shall approve the Change Order or Extra 
Order after being satisfied that the same is justified, necessary, and in order.  

(e) The timeframe for the processing of Variation Orders from the preparation up to the 
approval by the Head of the Procuring Entity concerned shall not exceed thirty (30) 
calendar days. 

44. Contract Completion 

Once the project reaches an accomplishment of ninety five (95%) of the total contract amount, 
the Procuring Entity may create an inspectorate team to make preliminary inspection and 
submit a punch-list to the Contractor in preparation for the final turnover of the project. Said 
punch-list will contain, among others, the remaining Works, Work deficiencies for necessary 
corrections, and the specific duration/time to fully complete the project considering the 
approved remaining contract time. This, however, shall not preclude the claim of the Procuring 
Entity for liquidated damages. 

45. Suspension of Work 

45.1 The Procuring Entity shall have the authority to suspend the work wholly or partly by written 
order for such period as may be deemed necessary, due to force majeure or any fortuitous 
events or for failure on the part of the Contractor to correct bad conditions which are unsafe 
for workers or for the general public, to carry out valid orders given by the Procuring Entity 
or to perform any provisions of the contract, or due to adjustment of plans to suit field 
conditions as found necessary during construction. The Contractor shall immediately 
comply with such order to suspend the work wholly or partly. 

45.2 The Contractor or its duly authorized representative shall have the right to suspend work 
operation on any or all projects/activities along the critical path of activities after fifteen (15) 
calendar days from date of receipt of written notice from the Contractor to the district 
engineer/regional director/consultant or equivalent official, as the case may be, due to the 
following: 

(a) There exist right-of-way problems which prohibit the Contractor from performing work 
in accordance with the approved construction schedule. 

(b) Requisite construction plans which must be owner-furnished are not issued to the 
contractor precluding any work called for by such plans. 

(c) Peace and order conditions make it extremely dangerous, if not possible, to work. 
However, this condition must be certified in writing by the Philippine National Police 
(PNP) station which has responsibility over the affected area and confirmed by the 
Department of Interior and Local Government (DILG) Regional Director. 
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(d) There is failure on the part of the Procuring Entity to deliver government-furnished 
materials and equipment as stipulated in the contract. 

(e) Delay in the payment of Contractor’s claim for progress billing beyond forty-five (45) 
calendar days from the time the Contractor’s claim has been certified to by the 
procuring entity’s authorized representative that the documents are complete unless 
there are justifiable reasons thereof which shall be communicated in writing to the 
Contractor. 

45.3 In case of total suspension, or suspension of activities along the critical path, which is not 
due to any fault of the Contractor, the elapsed time between the effective order of 
suspending operation and the order to resume work shall be allowed the Contractor by 
adjusting the contract time accordingly. 

46. Payment on Termination 

46.1  If the Contract is terminated because of a fundamental breach of Contract by the 
Contractor, the Procuring Entity’s Representative shall issue a certificate for the value of 
the work done and Materials ordered less advance payments received up to the date of 
the issue of the certificate and less the percentage to apply to the value of the work not 
completed, as indicated in the SCC. Additional Liquidated Damages shall not apply.  If 
the total amount due to the Procuring Entity exceeds any payment due to the Contractor, 
the difference shall be a debt payable to the Procuring Entity. 

46.2 If the Contract is terminated for the Procuring Entity’s convenience or because of a 
fundamental breach of Contract by the Procuring Entity, the Procuring Entity’s 
Representative shall issue a certificate for the value of the work done, Materials ordered, 
the reasonable cost of removal of Equipment, repatriation of the Contractor’s personnel 
employed solely on the Works, and the Contractor’s costs of protecting and securing the 
Works, and less advance payments received up to the date of the certificate. 

46.3 The net balance due shall be paid or repaid within twenty eight (28) days from the notice 
of termination. 

46.4 If the Contractor has terminated the Contract under GCC Clauses 17 or 18, the Procuring 
Entity shall promptly return the Performance Security to the Contractor. 

47. Extension of Contract Time 

47.1 Should the amount of additional work of any kind or other special circumstances of any 
kind whatsoever occur such as to fairly entitle the contractor to an extension of contract 
time, the Procuring Entity shall determine the amount of such extension; provided that the 
Procuring Entity is not bound to take into account any claim for an extension of time unless 
the Contractor has, prior to the expiration of the contract time and within thirty (30) 
calendar days after such work has been commenced or after the circumstances leading 
to such claim have arisen, delivered to the Procuring Entity notices in order that it could 
have investigated them at that time. Failure to provide such notice shall constitute a waiver 
by the Contractor of any claim. Upon receipt of full and detailed particulars, the Procuring 
Entity shall examine the facts and extent of the delay and shall extend the contract time 
completing the contract work when, in the Procuring Entity’s opinion, the findings of facts 
justify an extension. 
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47.2 No extension of contract time shall be granted the Contractor due to (a) ordinary 
unfavorable weather conditions and (b) inexcusable failure or negligence of Contractor to 
provide the required equipment, supplies or materials. 

47.3 Extension of contract time may be granted only when the affected activities fall within the 
critical path of the PERT/CPM network. 

47.4 No extension of contract time shall be granted when the reason given to support the 
request for extension was already considered in the determination of the original contract 
time during the conduct of detailed engineering and in the preparation of the contract 
documents as agreed upon by the parties before contract perfection. 

47.5 Extension of contract time shall be granted for rainy/unworkable days considered 
unfavorable for the prosecution of the works at the site, based on the actual conditions 
obtained at the site, in excess of the number of rainy/unworkable days pre-determined by 
the Procuring Entity in relation to the original contract time during the conduct of detailed 
engineering and in the preparation of the contract documents as agreed upon by the 
parties before contract perfection, and/or for equivalent period of delay due to major 
calamities such as exceptionally destructive typhoons, floods and earthquakes, and 
epidemics, and for causes such as non-delivery on time of materials, working drawings, 
or written information to be furnished by the Procuring Entity, non-acquisition of permit to 
enter private properties within the right-of-way resulting in complete paralyzation of 
construction activities, and other meritorious causes as determined by the Procuring 
Entity’s Representative and approved by the Head of the Procuring Entity. Shortage of 
construction materials, general labor strikes, and peace and order problems that disrupt 
construction operations through no fault of the Contractor may be considered as additional 
grounds for extension of contract time provided they are publicly felt and certified by 
appropriate government agencies such as DTI, DOLE, DILG, and DND, among others. 
The written consent of bondsmen must be attached to any request of the Contractor for 
extension of contract time and submitted to the Procuring Entity for consideration and the 
validity of the Performance Security shall be correspondingly extended. 

48. Price Adjustment 

Except for extraordinary circumstances as determined by NEDA and approved by the GPPB, no 
price adjustment shall be allowed.  Nevertheless,  in cases where the cost of the awarded 
contract is affected by any applicable new laws, ordinances, regulations, or other acts of the 
GOP, promulgated after the date of bid opening, a contract price adjustment shall be made or 
appropriate relief shall be applied on a no loss-no gain basis. 

49. Completion 

The Contractor shall request the Procuring Entity’s Representative to issue a certificate of 
Completion of the Works, and the Procuring Entity’s Representative will do so upon deciding 
that the work is completed. 

50. Taking Over 

The Procuring Entity shall take over the Site and the Works within seven (7) days from the date 
the Procuring Entity’s Representative issues a certificate of Completion. 

51. Operating and Maintenance Manuals 

51.1 If “as built” Drawings and/or operating and maintenance manuals are required, the 
Contractor shall supply them by the dates stated in the SCC. 

51.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the 
SCC, or they do not receive the Procuring Entity’s Representative’s approval, the Procuring 
Entity’s Representative shall withhold the amount stated in the SCC from payments due to 
the Contractor.
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Special Conditions of Contract 

GCC 
Clause 

 

1.17 
 

Project 
Completion of Work 

(No. of calendar days) 

Supply of Labor and Materials for  the  Repair 
and Improvement of Gen. Ricarte Shrine 
Grounds and Attendant Parks for the PVAO  

Within one hundred fifty 
(150) calendar days after 

receipt of the Notice of Site 
Possession. 

 

1.22 The Procuring Entity is PHILIPPINE INTERNATIONAL TRADING 
CORPORATION. 

1.23 The Procuring Entity’s Representative is  

Ms. Myra Chitella T. Alvarez 
OIC-Vice President – Military Procurement Group 
Philippine International Trading Corporation (PITC) 
4th floor, NDC Bldg. 116 Tordesillas St, Salcedo Village, Makati City 
 
Contact Person:   
Mr. Manuel O. Elima III 
Account Head – Department B 
Military Procurement Group  
Tel. 818-1479 – 81 local 427 / Fax No. 812 0012 

1.24 The Site is located at: 

Gen. Ricarte Shrine, Batac City, Ilocos Norte 

1.28 The Start Date is upon receipt of the Notice of Site Possession 

1.31 The Works consist of Supply of Labor and Materials for  the  Repair and 
Improvement of Gen. Ricarte Shrine Grounds and Attendant Parks for the PVAO  

2.2 No further instructions. 

5.1 The Contractor’s receipt of the Notice of Site Possession shall be deemed the start 
of the Contractor to proceed with the execution of the Works. 

6.5 No further instructions. 

7.4(c) No further instructions 

7.7 No further instructions. 

8.1 No further instructions. 

12.3 No further instructions. 

12.5 Five (5) years.  

13 All partners to the joint venture shall be jointly and severally liable to the Procuring 
Entity.” 

18.3(h)(i) No further instructions. 

21.2 The Arbiter is to be advised as needed. 

29.1 Dayworks are applicable at the rate shown in the Contractor’s original Bid. 

31.1 No further instructions. 
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34.3 The Funding Source is PITC AR No. 00002893 dated 3.21.18 

39.1 No further instructions. 

40. Schedule of Progress Payment 

Progress Payment At least fifty (50%) percent accomplished 

Final Payment One hundred (100%) percent accomplished 
 

40. 

 

 

 

 

Documentary requirements for Progress Payment: 

a) Original and Duplicate Copies of Statement of Account under the name of the 
Philippine Veterans Affairs Office   [PVAO] (entries must be either typewritten 
or computer printed).  

b) Statement of Work Accomplished based on the Construction Schedule and Bill 
of Quantities 

c) Approved Request for Variation Orders (if applicable) 

d) Inspection Report by PVAO’s Authorized Engineer. 

e) Statement of Time Elapsed and Percentage of Work Accomplished per Annex 
XIV. 

f) Contractor’s Affidavit per Annex XV. 

g) Pictures/Photos before, during and after construction of items of work 
especially the embedded items. 

h) PVAO Certification that the following Insurance Policies were submitted: 

1. Contractor’s All Risk Insurance; 

2. Transportation to the project Site of Equipment, Machinery, and Supplies 
owned by the Contractor; 

3. Personal injury or death of Contractor’s employees; and 

4. Comprehensive insurance for third party liability to Contractor’s direct or 
indirect act or omission causing damage to third persons. 

i) PVAO Certification that the Contractor submitted Weekly Accomplishment 
Report with pictures. 

j) PVAO Certification that all materials used were approved prior to its installation. 

k) Contractor’s Certification that all materials used are compliant to the Product 
Quality Standard set by the Bureau of Philippine Standards DTI and DPWH 
Standard.   

l) Original Joint Certificate of Completion issued by PITC and PVAO. 
 

Documentary requirements for Final Payment:  

a) Original and Duplicate Copies of Statement of Account under the name of the 
Philippine Veterans Affairs Office   [PVAO] (entries must be either typewritten 
or computer printed).  

b) Statement of Work Accomplished based on the Construction Schedule and Bill 
of Quantities 

c) Approved request for variation orders (if applicable) 

d) Inspection Report by PVAO’s Authorized Engineer. 

e) Statement of Time Elapsed and Percentage of Work Accomplished per Annex 
XIV. 

f) Contractor’s Affidavit per Annex XV. 
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g) Pictures/Photos before, during and after construction of items of work 
especially the embedded items. 

h) PVAO Certification that the Contractor submitted Weekly Accomplishment 
Report with pictures. 

i) PVAO Certification that all materials used was approved prior to its installation. 

j) Contractor’s Certification that all materials used are compliant to the Product 
Quality Standard set by the Bureau of Philippine Standards DTI and DPWH 
Standard.   

k) Original Joint Certificate of Completion and Final Acceptance issued by PITC 
and PVAO. 

l) PVAO Certification that a Warranty Security was issued in favor of the 
Philippine Veterans Affairs Office (PVAO) for the Supply of Labor and Materials 
for the  Repair and Improvement of Gen. Ricarte Shrine Grounds and Attendant 
Parks for the PVAO - To cover warranty from defects/failures, liabilities and 
workmanship for the civil and other related works for five (5) years from date of 
final acceptance. 

m) Certification that PVAO has received the As Built Plans signed and sealed by 
Licensed Engineer 

42.3 The total “retention money” shall be due for release one (1) year after completion 
and final acceptance of the Works.  

42.4 On completion of the whole Works, the Contractor may substitute retention money 
with an “on demand” Bank guarantee in a form acceptable to the Procuring Entity. 
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SECTION VII. DRAWINGS 

(Refer to the PDF file in a formatted CD provided 
together with this Bidding Document) 
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SECTION VIII.  BILL OF QUANTITIES  
(See The Financial Bid Form And  

Bill Of Quantities) 
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84 
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ANNEX I 
(BIDDER’S COMPANY LETTERHEAD) 

 

SUPPLY OF LABOR AND MATERIALS FOR THE REPAIR AND IMPROVEMENT OF GEN. 
RICARTE SHRINE GROUNDS AND ATTENDANT PARKS FOR THE PVAO  

Bid Ref No. MPG-B2-2019-314 Rebid (Previous Bid Ref No. 2019-144)  

 
 

Approved Budget for the Contract (ABC) P 1,542,307.69 
 
 

Statement of All On-going Government & Private Contracts  
(including contracts awarded but not yet started) 

 

NAME  OF THE 
CONTRACT 

 

 
 

DATE OF THE 
CONTRACT 

CONTRACT 
DURATION  

 

 
 

NATURE OF 
WORK 

 

OWNERõS NAME 
AND ADDRESS 

 

CONTRACTORõS ROLE 
(whether sole contractor, 
subcontractor, or partner 
in a JV and percentage 

of participation) 
 

      

 

TOTAL CONTRACT 
VALUE AT AWARD 

 

DATE OF 
COMPLETION OR 

ESTIMATED 
COMPLETION 

TIME 
 

TOTAL CONTRACT 
VALUE AT 

COMPLETION, IF 
APPLICABLE 

PRECENTAGES OF 
PLANNED & ACTUAL 

ACCOMPLISHMENTS, IF 
APPLICABLE 

VALUE OF OUTSTANDING 
WORKS, IF APPLICABLE 

    
 

 
Note: Copies of POs/Contracts to be submitted only during Post Qualification if declared as the S/LCB. 

 
 
 
 

CERTIFIED CORRECT: 
 

________________________________________________ 
Name & Signature of Authorized Representative 

 
______________________________________ 

Position 
____________________________ 

Date 
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ANNEX I-A 
 

(BIDDER’S COMPANY LETTERHEAD) 
 

SUPPLY OF LABOR AND MATERIALS FOR THE REPAIR AND IMPROVEMENT OF GEN. 
RICARTE SHRINE GROUNDS AND ATTENDANT PARKS FOR THE PVAO  

Bid Ref No. MPG-B2-2019-314 Rebid (Previous Bid Ref No. 2019-144)  

 
 

Approved Budget for the Contract (ABC) P 1,542,307.69 
 

 
  Statement of Single Largest Completed Contract  

Similar To This Project Equivalent to At Least Fifty (50%) Of The ABC 
 

NAME  OF THE 
CONTRACT 

  

CONTRACT 
DURATION 

AND NATURE 
OF WORK 

 

 OWNERõS 
NAME AND 
ADDRESS 

 

CONTRACTORõS 
ROLE    (whether 
sole contractor, 

subcontractor, or 
partner in a JV and 

percentage of 
participation) 

 

 
 

TOTAL 
CONTRACT 
VALUE AT 
AWARD 

 
DATE OF 

COMPLETION 
OR 

ESTIMATED 
COMPLETION 

TIME 
 

 
DATE OF 

CONTRACT 
OR NOTICE 

TO PROCEED 

 
 

      

 
 

For purposes of this project, similar contracts shall refer to contracts involving construction or 
renovation of  buildings 
 

However, contractors under Small A and Small B categories without similar experience on the 
contract to be bid may be allowed to bid if the cost of such contract is not more than the Allowable 
Range of Contract Cost (ARCC) of their registration based on the guidelines as prescribed by the 
PCAB. 
 

Copy of any of the following documents must be attached to this Statement:  

1) Constructor’s Performance Evaluation Summary (CPES) Final Rating which must be 
Satisfactory, or  

2) Owner’s Certificate of Acceptance, or 

3) Owner’s Certificate of Completion 
 
 

CERTIFIED CORRECT: 
 

________________________________________________ 
Name & Signature of Authorized Representative 

 
______________________________________ 

Position 
____________________________ 

Date 
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ANNEX II 
 

(BIDDER’S COMPANY LETTERHEAD) 
 

SUPPLY OF LABOR AND MATERIALS FOR THE REPAIR AND IMPROVEMENT OF GEN. 
RICARTE SHRINE GROUNDS AND ATTENDANT PARKS FOR THE PVAO  

Bid Ref No. MPG-B2-2019-314 Rebid (Previous Bid Ref No. 2019-144)  

 
Approved Budget for the Contract (ABC) P 1,542,307.69 

 
 

 

CERTIFICATE OF NET FINANCIAL CONTRACTING CAPACITY 
(Please show figures at how you arrived at the NFCC) 

 
This is to certify that our Net Financial Contracting Capacity (NFCC) is Philippine Pesos 
_____________________________________________________________________ 
(P_________________) which is at least equal to the total ceiling price we are bidding. The amount 
is computed as follows: 

 

CA = Current Assets P 

Less: - 

CL =  Current Liabilities  

Sub-Total 1 P 

 X 15 

Sub-Total 2 P 

Less: - 

C = 

value of all outstanding or uncompleted portions of the 
projects under on-going contracts, including awarded 
contracts yet to be started coinciding with the contract 
for this Project 

P 

 

NFCC P 

 
Issued this ______day of ______________, 2019. 

 
____________________________________________ 

Name & Signature of Authorized Representative 
____________________________________ 

Position 
____________________________________ 

Date 
Notes: 

1. The phrase "the values of the bidder's current assets and current liabilities" shall be based on the data 
submitted to the BIR, which refers to the values of the current assets and current liabilities reflected in the 
Annual Income Tax Return and Audited Financial Statements. 

2. The value of all outstanding or uncompleted contracts refers to those listed in Annex I. 

3. The detailed computation must be shown using the required formula provided above. 

4. The NFCC computation must at least be equal to the ABC of the project. 
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ANNEX III 
 (Page 1 of 2) 

REPUBLIC OF THE PHILIPPINES )  
CITY OF ____________________  ) S.S. 
 

BID-SECURING DECLARATION 

SUPPLY OF LABOR AND MATERIALS FOR THE REPAIR AND IMPROVEMENT OF GEN. 
RICARTE SHRINE GROUNDS AND ATTENDANT PARKS FOR THE PVAO  

Bid Ref No. MPG-B2-2019-314 Rebid (Previous Bid Ref No. 2019-144)  

 

Approved Budget for the Contract (ABC) P 1,542,307.69 
 
To:  PHILIPPINE INTERNATIONAL TRADING CORPORATION 
        NDC Building, 116 Tordesillas St., Salcedo Village, Makati] 
 

I/We, the undersigned, declare that:   
 

1. I/We understand that, according to your conditions, bids must be supported by a Bid Security, 
which may be in the form of a Bid-Securing Declaration. 

 

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any contract with 
any procuring entity for a period of two (2) years upon receipt of your Blacklisting Order; and, 
(b) I/we will pay the applicable fine provided under Section 6 of the Guidelines on the Use of 
Bid Securing Declaration1, within fifteen (15) days from receipt of the written demand by the 
procuring entity for the commission of acts resulting to the enforcement of the bid securing 
declaration under Sections 23.1 (b), 34.2, 40.1 and 69.1, except 69.1 (f), of the IRR of RA 
9184; without prejudice to other legal action the government may undertake.  

 

3. I/We understand that this Bid-Securing Declaration shall cease to be valid on the following 
circumstances: 
 

(a) Upon expiration of the bid validity period, or any extension thereof pursuant to your 
request;  

(b) I am/we are declared ineligible or post-disqualified upon receipt of your notice to such 
effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a 
waiver to avail of said right;  

(c) I am/we are declared as the bidder with the Single/Lowest Calculated and 
Responsive Bid, and I/we have furnished the performance security and signed the 
Contract. 

 

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month] [year] at 
[place of execution].  
   

[Insert NAME OF BIDDER’S             
AUTHORIZED REPRESENTATIVE] 
[Insert signatory’s legal capacity] 

Affiant 
---------------------------------------------------------- 
1 Issued by the GPPB through GPPB Resolution 03-2012 on 27 January 2012. 
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ANNEX III 
(Page 2 of 2) 

 
 
 
 
SUBSCRIBED AND SWORN to before me this _____ day of [month] [year] at [place of execution], 
Philippines. Affiant/s is/are personally known to me and was/were identified by me through 
competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-
SC). Affiant/s exhibited to me his/her [insert type of government identification card used], with his/her 
photograph and signature appearing thereon, with no. ______ and his/her Community Tax 
Certificate No. _______ issued on ______ at ______. 
 
Witness my hand and seal this ___ day of [month] [year]. 
 
 
 
 

NAME OF NOTARY PUBLIC 
Serial No. of Commission ___________  
Notary Public for ______ until _______  
Roll of Attorneys No. _____  
PTR No. __, [date issued], [place Issued] 
IBP No. __, [date issued], [place issued] 

                                                                                                                                
 
 
Doc. No.  

Page No.  

Book No.  

Series of   
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PLEASE USE THIS BID FORM  

DO NOT RETYPE OR ALTER  
 

 ANNEX IV 
 (Page 1 of 2)  

 

PHILIPPINE INTERNATIONAL TRADING CORPORATION 

TECHNICAL BID FORM 

SUPPLY OF LABOR AND MATERIALS FOR THE REPAIR AND IMPROVEMENT OF GEN. 
RICARTE SHRINE GROUNDS AND ATTENDANT PARKS FOR THE PVAO  

Bid Ref No. MPG-B2-2019-314 Rebid (Previous Bid Ref No. 2019-144)  
 

Approved Budget for the Contract (ABC) P 1,542,307.69 

 

INSTRUCTION TO THE BIDDER: Indicate òCOMPLYó (on every line) under Bidderõs Statement of Compliance if bidder can meet the required technical 
specifications and project requirements. DO NOT LEAVE ANY BLANK. A òYESó OR òNOó ENTRY WILL NOT BE ACCEPTED. FAILURE TO CONFORM WILL 
RESULT IN A RATING OF òFAILEDó. 

Line 
No. 

Technical Requirements 
Bidder’s Statement 

of Compliance 

1 Repair and Improvement of Gen. Ricarte Shrine Grounds and 
Attendants Park 
Per Scope of Works (Annex IV-A) 

 

2 Completion of works for the entire Lot is within one hundred fifty 
(150) calendar days after receipt of the Notice of Site Possession 

Project Site:   Ricarte Shrine, Batac City, Ilocos Norte. 
 

 Other Requirements   

3 
Bidder has no overdue deliveries or unperformed services intended 
for the PITC and PVAO. 

 

4 
Bidder did not participate as a consultant in the preparation of the 
design or technical specifications of the Project subject of the bid. 

 

 Requirements if awarded the Contract  

5 
Contractor to submit pictures/photos before, during and after 
construction of items of work especially the embedded items. 

 

6 
All Materials to be used must be compliant with the Product Quality 
Standards set by the Bureau of Philippine Standards – DTI. 

 

7 
All Materials to be used in the project must be presented for approval 
to PVAO Authorized Representatives prior to its installation.   

 

BIDDERõS UNDERTAKING 
          I/WE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby OFFER to 
(supply/deliver/perform) the above described items. 
         I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the bid 
documents, including the posting of the required performance security within ten (10) calendar days from receipt of the Notice of 
Award.  Until a formal contract/order confirmation is prepared and signed, this Bid is binding on us. 

_____________________________________________________________ 
Name of Company (in print) 

_____________________________________________________________ 

Printed Name and Signature of Company Authorized Representative / Date 
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PLEASE USE THIS BID FORM  

DO NOT RETYPE OR ALTER  

ANNEX IV 
(Page 2 of 2) 

-a 

PHILIPPINE INTERNATIONAL TRADING CORPORATION 

TECHNICAL BID FORM 

SUPPLY OF LABOR AND MATERIALS FOR THE REPAIR AND IMPROVEMENT OF GEN. 
RICARTE SHRINE GROUNDS AND ATTENDANT PARKS FOR THE PVAO  

Bid Ref No. MPG-B2-2019-314 Rebid (Previous Bid Ref No. 2019-144)  
 

Approved Budget for the Contract (ABC) P 1,542,307.69 

 

INSTRUCTION TO THE BIDDER: Indicate òCOMPLYó (on every line) under Bidderõs Statement of Compliance if bidder can meet the required technical 
specifications and project requirements. DO NOT LEAVE ANY BLANK. A òYESó OR òNOó ENTRY WILL NOT BE ACCEPTED. FAILURE TO CONFORM WILL 
RESULT IN A RATING OF òFAILEDó. 

Line No.  Requirements if Awarded the Contract 
Bidder’s Statement 

of Compliance 

8 

Contractor shall provide copy of the following Insurance Policies:  
1. Contractor’s All Risk Insurance; 
2. Transportation to the project Site of Equipment, Machinery, and 

Supplies owned by the Contractor; 
3. Personal injury or death of Contractor’s employees; and 
4. Comprehensive insurance for third party liability to Contractor’s 

direct or indirect act or omission causing damage to third 
persons 

 

9 

Joint Inspection to be conducted by PVAO and PITC 
representatives prior to its acceptance. 
The Inspection Team shall be composed of Two (2) PITC 
representatives and Two (2) PVAO representatives.   
 

All expenses relative to inspection and acceptance shall be for the 
account of the Contractor including round trip airfare, inland 
transportation, board & lodging and per diem. 

 

10 

Submission of Warranty Security in favor of the PVAO for the 
Supply of Labor and Materials for the Repair and Improvement 
of Gen. Ricarte Shrine Grounds and Attendant Parks for the 
PVAO to cover warranty from defects/failures, liabilities and 
workmanship for the civil and other related works for five (5) years 
from date of final acceptance. 

 

11 Applicable Permits and Licenses  

12 As Built Plans signed by a Licensed Engineer  

 

BIDDERõS UNDERTAKING 
          I/WE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby OFFER to 
(supply/deliver/perform) the above described items. 
         I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the bid 
documents, including the posting of the required performance security within ten (10) calendar days from receipt of the Notice of 
Award.  Until a formal contract/order confirmation is prepared and signed, this Bid is binding on us. 

_____________________________________________________________ 
Name of Company (in print) 

_____________________________________________________________ 
Printed Name and Signature of Company Authorized Representative / Date 
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Annex IV-A  
(Page 1 of 2) 

Scope of Works for the Repair and Improvement of Gen. Ricarte Shrine Grounds and 
Attendance Park 

 

  
 
 
 

Conforme: 

___________________________________ 

Bidder’s Company Name 
____________________________________ 

Signature of Authorized Representative 
____________________________________ 

Designation 
____________________________________ 

Date 



 Philippine International Trading Corporation                          Bid Reference No.  MPG-B2-2019-314 Rebid 

Section IX.  Bidding Forms                                                                                             Page 84 of 117  
                                                            Supply of Labor and Materials for the Repair and Improvement of Gen. Ricarte Shrine Grounds and Attendant Parks for the PVAO  

 

Annex IV-A  
(Page 2 of 2) 

Scope of Works for the Repair and Improvement of Gen. Ricarte Shrine Grounds and 
Attendance Park 

 
 

Conforme: 

___________________________________ 

Bidder’s Company Name 
____________________________________ 

Signature of Authorized Representative 
____________________________________ 

Designation 
____________________________________ 

Date 
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Annex V 
(BIDDER’S COMPANY LETTERHEAD) 

 

 Affidavit of Undertaking for the Project’s Technical Specifications & its Drawings/Plans  
 
 

I/We, _______________________, of legal age, after having been duly sworn in accordance 
with law, hereby depose and state that: 
  

1. I/We am/are the bidder/s in the Project:  Supply of Labor and Materials for the Repair and 
Improvement of Gen. Ricarte Shrine Grounds and Attendant Parks for the PVAO. 
 

2. I/We declare that I have read each and every page of the above-stated Project’s Technical 
Specifications of Supply of Labor and Materials for the Repair and Improvement of Gen. 
Ricarte Shrine Grounds and Attendant Parks for the PVAO, including its Drawings/Plans, 
which we acknowledge to have received in PDF file, in a formatted CD on 
______(Date)________________.  
  

3. I/We understand that having issued this Affidavit of Undertaking, we conform to the 
requirements of the above-stated Project as detailed in the Technical Specifications and its 
Drawings/Plans for the Supply of Labor and Materials for  the  Repair and Improvement of 
Gen. Ricarte Shrine Grounds and Attendant Parks for the PVAO; and that, in the event that 
the contract for the Project is awarded to us, we undertake to complete and accomplish our 
obligations in accordance with, among other terms and conditions, the said Technical 
Specifications. 
  

4. This Affidavit forms part of our Technical Bid for the above-mentioned Project. 
  

5. I/We are executing this Affidavit to attest to the truth of the foregoing facts. 
  

IN WITNESS WHEREOF, we have hereunto set our hands and affix my/our signature/s on this 
____ day of _______________________20__, in __________________ City. 

 

 
(Name of Affiant/Bidder’s Authorized Representative) 
____________________________________________ 

Signature 
______________________ 

Position in the Company 
______________________ 

Date 
 

BEFORE ME, appear the person/s of ________________________________________ 
presenting the above Affidavit of Undertaking, who is/are personally known to me or identified by 
me through competent evidence of identity as defined by the Notarial Rules as the person/s who 
signed the document and in my presence taken an oath or affirmation before me as to such 
document. 
  
WITNESS MY HAND AND SEAL, this ___ day of _______20__, in __________________. 
 
 

                                             NOTARY PUBLIC 
Doc. No._____ 
Page No._____          
Book No._____        
Series of 20__. 
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Annex VI 
 (Page 1 of 2) 

BIO DATA 
 

PERSONAL DATA 

Name :  

Date of Birth :  

Nationality :  

Marital Status :  

Permanent Address :  

EDUCATIONAL QUALIFICATIONS 

EDUCATION SCHOOL / INSTITUTION 
INCLUSIVE 

DATES 

Primary   

Secondary   

Tertiary   

Post Grad.   

PROFESSIONAL QUALIFICATIONS 

Membership in Professional Institutions: 

NAME OF INSTITUTION ADDRESS 

  

  

Work Experiences (Listed in descending chronological order) 

Present / Most Recent Assignment: 

INCLUSIVE DATES COMPANY 
POSITION / 

DESIGNATION 

BRIEF DESCRIPTION 
OF DUTIES AND 

RESPONSIBILITIES 
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Annex VI  
(Page 2 of 2) 

 

INCLUSIVE DATES COMPANY 
POSITION / 

DESIGNATION 

BRIEF DESCRIPTION OF 
DUTIES AND 

RESPONSIBILITIES 

    

    

    

    

    

    

    

    

    

    

    

 

Note:  

For Licensed Architects/Engineers, please attach certified true copy of valid and current 
copy of PRC license. 

 

 

 
 
 

CERTIFIED TRUE AND CORRECT: 
 
 

(NAME AND SIGNATURE) 
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ANNEX VII 
 

(BIDDER’S CLIENT’S LETTERHEAD) 
 

CERTIFICATE OF PERFORMANCE EVALUATION 
Issued by Bidder’s Completed Single Largest Contract Client as indicated in the submitted Annex I-A 

ñMust show rating of at least Satisfactory” 
 
 

This is to certify that    (NAME OF BIDDER),   has contracted and performed with our 
company/agency the   (Name of CONTRACT/WORKS).  
 
Based on our evaluation, we give (NAME OF BIDDER), a rating of; 
 

  EXCELLENT 

   
  VERY SATISFACTORY 

   
  SATISFACTORY 

   
  POOR 

 

level of performance throughout the term of the contract based on the following performance 
criteria  

1) Quality of service delivered; 
2) Time management; 
3) Management and suitability of personnel; 
4) Contract administration and management; and 
5) Provision of regular progress reports. 

 

This Certification shall form part of the Technical Documentary Requirements in line with 
_____(Name of Bidder)_____ participation in the  Supply of Labor and Materials for  the  
Repair and Improvement of Gen. Ricarte Shrine Grounds and Attendant Parks for the 
PVAO. 

Issued this _______ day of __________ 20___, in ___________, Philippines 

 

   

Name of Company (Bidder’s Client)  Full Name of Authorized Representative 

   
Address  Signature of Authorized Representative 

   
Tel. No./Fax  E-mail Address 
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ANNEX VIII  
(Page 1 of 4)  

Approved Budget for the Contract – P 1,542,307.69 
 

 

OMNIBUS SWORN STATEMENTS 

REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF ______ ) S.S. 
 

A F F I D A V I T  
 

I/We, _________________________________________________________, of legal age, 
with residence at _______________________________________________________________, 
after having been duly sworn to in accordance with law and in compliance with the bidding 
requirements as contained in the Instruction to Bidders/Bid Data Sheet for the bidding of the Supply 
of Labor and Materials for  the  Repair and Improvement of Gen. Ricarte Shrine Grounds and 
Attendant Parks for the PVAO, do hereby certify under oath as follows:   

(a) 
AUTHORITY OF THE DESIGNATED REPRESENTATIVE 

(Please check appropriate box and fill up blanks) 
5  Sole Proprietor 

That I am the sole proprietor of <company name/name of supplier> with business address at 
_____________________________________________; Telephone No. _____________, with Fax 
No. _____________ and e-mail address _____________________________ and as such, I have the 
full power and authority to do, execute and perform any and all acts necessary to represent it in the 
bidding. 

 

Name: _____________________________ 
 

Title: ______________________________ 
 
Specimen Signature: _________________ 

            
  -  OR  - 
 

That I am the duly authorized representative of the owner/sole proprietor of <company 
name/name of supplier> with business address at 
_________________________________________; Telephone No. ____________, with Fax No. 
____________ and e-mail address ______________________ as shown in the attached Special 
Power of Attorney, and granted full power and authority to do, execute and perform any and all acts 
necessary to represent it in the bidding. 

Name: _____________________________ 

 Title: ______________________________ 

 Specimen Signature: __________________ 
  
Note:  Please attach a Special Power of Attorney, if not the Sole Proprietor/Owner. 

 

Supply of Labor and Materials for the Repair and Improvement of Gen. Ricarte 
Shrine Grounds and Attendant Parks for the PVAO  

MPG-B2-2019-314 Rebid (Previous Bid Ref No. 2019-144)  
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ANNEX VIII  
(Page 2 of 4)  

 

 

5  Corporation, Partnership, Cooperative 

That I/we am/are the duly authorized representative/s of <company name>, located at 
__________________________________________, with Telephone No. ____________; Fax No. 
______________ and e-mail address, __________________________, as shown in the attached 
Secretary’s Certificate issued by the corporation or the members of the joint venture, and granted full 
power and authority to execute and perform any and all acts necessary and/or to represent our 
company in the abovementioned bidding, including signing all bidding documents and other related 
documents such as the contracts: 
1) Name: _____________________________      2) Name: _______________________________ 

Title: ______________________________           Title: ________________________________ 
Specimen Signature: _________________           Specimen Signature: ___________________ 

Note:  Please attach duly executed Secretaryôs Certificate. 

 

(b) 
NON-INCLUSION IN THE BLACKLIST NOR UNDER SUSPENSION STATUS BY  

ANY AGENCY OR GOVERNMENT INSTRUMENTALITY  
 

That the firm I/We represent is not “blacklisted” or barred from bidding by the Government of 
the Philippines or any of its agencies, offices, corporations, or Local Government Units, Foreign 
Government/Foreign or International Financing Institution whose blacklisting rules been recognized 
by the Government Procurement Policy Board; 

 

(c) 
AUTHENTICITY OF SUBMITTED DOCUMENTS 

 That each of the documents submitted by our company in satisfaction of the bidding  
requirements is an authentic copy of the original, complete, and all statements and information 
provided therein are true and correct.  

(d) 
AUTHORITY TO VALIDATE SUBMITTED DOCUMENTS 

 
 

 

 The undersigned duly authorized representative of the Applicant, for and in behalf of the 
Applicant, hereby submits this Letter of Authorization in relation with Application to apply for 
Eligibility and to Bid for the subject contract to be bid. 
 

 In connection thereat, all public official, engineer, architect, surety company, bank institution 
or other person, company or corporation named in the eligibility documents and statements are 
hereby requested and authorized to furnish the Chairman, PITC Bids & Awards Committee I or her 
duly authorized representative/s any information necessary to verify the correctness and 
authenticity of any item stated in the said documents and statements or regarding our competence 
and general reputation. 
 

 I/We hereby give consent and give authority to the Chairman of  PITC Bids and Awards 
Committee  or her duly authorized representative, to verify the authenticity and correctness, of any 
or all of the documents and statements submitted herein; and that I/we hereby hold myself liable, 
criminally or civilly, for any misrepresentation or false statements made therein which shall be 
ground for outright disqualification and/or ineligibility, and inclusion of my/our company among the 
contractors blacklisted from participating in future biddings of Philippine International Trading 
Corporation. 
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ANNEX VIII  
(Page 3 of 4)  

 

(e) 
DISCLOSURE OF RELATIONS 

 

 That for and in behalf of the Bidder, I/We hereby declare that the sole proprietor or 
proprietress/ all officers and members of the partnership or cooperative/ all officers, directors, and 
controlling stockholders of the corporation/ all partners and members of the Joint Venture are not 
related by consanguinity or affinity up to the third civil degree with the Head of the Procuring Entity, 
members of the Board of Directors, the President, Officers or Employees having direct access 
to information that may substantially affect the result of the bidding such as, but not limited to, the 
members of the PITC BAC, the members of the TWG of PITC, the PITC BAC Secretariat, the 
head of the end-user unit, and the project consultants.  It is fully understood that the existence 
of the aforesaid relation by consanguinity or affinity of the Bidder with the aforementioned Officers 
of the Corporation shall automatically disqualify the Bid. 

 

(f) 
COMPLIANCE WITH EXISTING LABOR LAWS AND STANDARDS 

 That our company diligently abides and complies with existing labor laws and standards. 

 

(g) 
BIDDER’S RESPONSIBILITIES 

1. That I/we have taken steps to carefully  examine all of the bidding documents; 
2. That I/we acknowledge all conditions, local or otherwise  affecting the  implementation of the 

contract; 
3. That I/we made an estimate of the facilities available and needed for the contract to be bid, if 

any; 
4. That I/we will inquire or secure Supplemental /Bid Bulletins issued for this project; 
5. That the submission of all bidding requirements shall be regarded as acceptance of all conditions 

of bidding and all requirements of authorities responsible for certifying compliance of the 
contract; 

6. That I have complied with our responsibility as provided for in the bidding documents and all 
Supplemental /Bid Bulletins; 

7. That failure to observe any of the above responsibilities shall be at my own risk and 
8. That I agree to be bound by the terms and conditions stated in the Conditions of the Contract 

for this project. 

 

(h) 
DID NOT PAY ANY FORM OF CONSIDERATION  

 That our company did not give or pay directly or indirectly any commission, amount, fee or 
any form of consideration, pecuniary or otherwise, to any person or official, personnel or 
representative of the government in relation to any procurement project or activity. 
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ANNEX VIII  
(Page 4 of 4)  

 
 
 
 

IN WITNESS WHEREOF, I have hereunto set my hand this ___ day of ____________, 2019 at 
_________________, Philippines. 

 
 
 

 

Bidder’s Representative/Authorized Signatory 
Signature over Printed Name 

 
    

 

 

SUBSCRIBED AND SWORN TO BEFORE ME this _________ day of ____________________ at 
_____________________, Philippines. Affiant exhibited to me his/her competent Evidence of 
Identity (as defined by the 2004 Rules on Notarial Practice _____________ issued 
___________________________ at ________________________, Philippines. 

 
 
 
 
 
 
 
Doc. No.  

Page No.  

Book No.  

Series of   
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PLEASE USE THIS BID FORM  

DO NOT RETYPE OR ALTER  

ANNEX IX 
 (Page 1 of 1) 

 

PHILIPPINE INTERNATIONAL TRADING CORPORATION 

FINANCIAL BID FORM  

Supply of Labor and Materials for  the  Repair and Improvement of Gen. Ricarte Shrine Grounds 
and Attendant Parks for the PVAO   

Bid Ref No. MPG-B2-2019-314 Rebid (Previous Bid Ref No. 2019-144)  

 
 

Approved Budget for the Contract (ABC) P 1,542,307.69 
(Prices must be VAT inclusive) 

(BID PRICE MUST NOT EXCEED ABC PER LINE ITEM) 
 
 
 

Description Qty 
ABC 
(P) 

BID PRICE 
(P) 

Labor and Materials for  the  Repair and Improvement of 
Gen. Ricarte Shrine Grounds and Attendant Parks  

1 Lot 1,542,307.69  

Total  Bid Price (Amount in Words): 

 

Notes: 

¶ The Financial Bid includes taxes, all cost relative to repair and refurbishment 

¶ The bidder shall shoulder all transportation costs, delivery charges and shall assume all risks until the goods have been delivered at the site 
and accepted by PITC/PVAO. 

¶ The amount in the signed submitted Financial Bid Form (Annex IX) must be equal to the sum of the bids indicated in the Detailed Financial 
Bid Forms per Annex IX-A 

BIDDER’S UNDERTAKING 

I/WE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby OFFER to 
(supply/deliver/perform) the above-described items. 

I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the bid 
documents, including the posting of the required performance security within ten (10) calendar days from receipt of the Notice of 

Award. 

Until a formal contract/order confirmation is prepared and signed, this Bid is binding on us. 
 

____________________________________________ 
Name of Company (in print) 

____________________________________________ 
Signature of Company Authorized Representative 

________________________________ 
Name & Designation (in print) 

 

___________________ 
Date 
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PLEASE USE THIS BID FORM  

DO NOT RETYPE OR ALTER  

ANNEX IX-A 

 (Page 1 of 8) 

PHILIPPINE INTERNATIONAL TRADING CORPORATION 

BILL OF QUANTITIES  

 

Supply of Labor and Materials for  the  Repair and Improvement of Gen. Ricarte Shrine Grounds 
and Attendant Parks for the PVAO   

Bid Ref No. MPG-B2-2019-314 Rebid (Previous Bid Ref No. 2019-144)  
 

Approved Budget for the Contract (ABC) P 1,542,307.69 

(Prices must be VAT inclusive) 

INSTRUCTION TO THE BIDDER:  Indicate cost per line item.  DO NOT LEAVE ANY BLANK.  INDICATE “0” IF ITEM IS BEING OFFERED FOR FREE.  “NO” 
ENTRY WILL NOT BE ACCEPTED. FAILURE TO CONFORM WILL RESULT IN A RATING OF “FAILED” 

 Item 
No. 

DESCRIPTION QTY UNIT 
UNIT COST 

(Material and/or  
Labor Cost) 

FINANCIAL BID 
PRICE (PhP) 

A. Repair/Rehabilitation of Ricarte Shrine - Toilet 1: 

I.  Demolition  

1. Door Opening 2.1 sq. m.   

Sub Total -  -  -  -  -  -  -  

II. Masonry Works 

1 Portland Cement 12 bags   

2 Washed Sand 5 cu.m   

3 CHB 4" 99 pcs   

Sub Total -  -  -  -  -  -  -  

III. Tile Works 

1 Floor Tiles 400x400 500 pcs   

2 Floor Tiles 200x200 5 kgs   

3 Wall Tiles (Polished) 300x600 10 kgs   

4 Tile Grout 19 kgs   

Sub Total -  -  -  -  -  -  -  

IV. Ceiling Works 

1 Ceiling Joist 2"x2"x10' 824 bd ft   

2 Hardiflex 1/4"x4'x8' 18 pcs   

3 Hardwares (assorted) 1 lot   

Sub Total -  -  -  -  -  -  -  
Notes: 

¶ The Financial Bid includes taxes, all cost relative to repair and refurbishment 

¶ The bidder shall shoulder all transportation costs, delivery charges and shall assume all risks until the goods have been delivered at the site 
and accepted by PITC/PVAO. 

¶ The amount in the signed submitted Detailed Financial Bid Form (Annex IX-A) must be equal to the sum of the bid indicated in the Financial 
Bid Form per Annex IX 

                                                                                    BIDDER’S UNDERTAKING 

I/WE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby OFFER to 
(supply/deliver/perform) the above-described items. 

I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the bid documents, including 
the posting of the required performance security within ten (10) calendar days from receipt of the Notice of Award. 

Until a formal contract/order confirmation is prepared and signed, this Bid is binding on us. 

____________________________________________ 

Name of Company (in print) 
____________________________________________ 

Name and Signature of Company Authorized Representative 
________________________________ 

Date 
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PLEASE USE  THIS BID FORM  

DO NOT RETYPE OR ALTER  

ANNEX IX-A 

 (Page 2 of 8) 

PHILIPPINE INTERNATIONAL TRADING CORPORATION 

BILL OF QUANTITIES  

 

Supply of Labor and Materials for  the  Repair and Improvement of Gen. Ricarte Shrine Grounds 
and Attendant Parks for the PVAO   

Bid Ref No. MPG-B2-2019-314 Rebid (Previous Bid Ref No. 2019-144)  
 

Approved Budget for the Contract (ABC) P 1,542,307.69 

(Prices must be VAT inclusive) 

INSTRUCTION TO THE BIDDER:  Indicate cost per line item.  DO NOT LEAVE ANY BLANK.  INDICATE “0” IF ITEM IS BEING OFFERED FOR FREE.  “NO” 
ENTRY WILL NOT BE ACCEPTED. FAILURE TO CONFORM WILL RESULT IN A RATING OF “FAILED”  

 Item 
No. 

DESCRIPTION QTY UNIT 
UNIT COST 

(Material and/or  
Labor Cost) 

FINANCIAL BID 
PRICE (PhP) 

A. Repair/Rehabilitation of Ricarte Shrine - Toilet 1: 

V.  Painting Works  

1 Acrylic Latex Paint 9 gal   

2 Masonry Putty 9 gal   

3 Pre-Mix Acrylic Latex Paint 5.5 gal   

4 Sand Paper #100 10 pcs   

5 Sand Paper #120 10 pcs   

6 Paint Brush 4" 1 Pc   

7 Roller Brush 7" 1 Pc   

8 Concrete Neutralizer 1 Pc   

9 Paleta 1 Pc   

10 Roller Pan 1 pc   

Sub Total -  -  -  -  -  -  -  

VI. Plumbing Works 

1 
Water Closet w/ flush valve and complete 
accessory  4 sets 

  

2 Urinal w/ Flush Valve & Accessories 1 set   

3 Lavatory 4 sets   
Notes: 

¶ The Financial Bid includes taxes, all cost relative to repair and refurbishment 

¶ The bidder shall shoulder all transportation costs, delivery charges and shall assume all risks until the goods have been delivered at the site 
and accepted by PITC/PVAO. 

¶ The amount in the signed submitted Detailed Financial Bid Form (Annex IX-A) must be equal to the sum of the bid indicated in the Financial 
Bid Form per Annex IX 

BIDDER’S UNDERTAKING 

I/WE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby OFFER to 
(supply/deliver/perform) the above-described items. 

I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the bid documents, including the 
posting of the required performance security within ten (10) calendar days from receipt of the Notice of Award. 

Until a formal contract/order confirmation is prepared and signed, this Bid is binding on us. 

____________________________________________ 

Name of Company (in print) 
____________________________________________ 

Name and Signature of Company Authorized Representative 
________________________________ 

Date 
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PLEASE USE THIS BID FORM  

DO NOT RETYPE OR ALTER  

ANNEX IX-A 

 (Page 3 of 8) 

PHILIPPINE INTERNATIONAL TRADING CORPORATION 

BILL OF QUANTITIES  

 

Supply of Labor and Materials for  the  Repair and Improvement of Gen. Ricarte Shrine Grounds 
and Attendant Parks for the PVAO   

Bid Ref No. MPG-B2-2019-314 Rebid (Previous Bid Ref No. 2019-144)  
 

Approved Budget for the Contract (ABC) P 1,542,307.69 

(Prices must be VAT inclusive) 

INSTRUCTION TO THE BIDDER:  Indicate cost per line item.  DO NOT LEAVE ANY BLANK.  INDICATE “0” IF ITEM IS BEING OFFERED FOR FREE.  “NO” 
ENTRY WILL NOT BE ACCEPTED. FAILURE TO CONFORM WILL RESULT IN A RATING OF “FAILED”  

 Item 
No. 

DESCRIPTION QTY UNIT 
UNIT COST 

(Material and/or  
Labor Cost) 

FINANCIAL BID 
PRICE (PhP) 

A. Repair/Rehabilitation of Ricarte Shrine - Toilet 1: 

VI.  Plumbing Works (cont.) 

4 Stainless Faucet 3 sets   

5 PVC P-Trap 2" dia 3 pcs   

6 PVC Elbow 2" dia 8 pcs   

7 PVC Tee 2"x2"dia 2 pcs   

8 PVC Cement 1 quart   

9 PVC Pipe (Orange) 2"dia 6 pcs   

10 PVC Pipe (Orange) 4"dia 5 pcs   

11 PVC Cleanout 4"dia 2 pcs   

12 Elbow 4"dia 4 pcs   

13 PVC Wye 4"x4"dia 1 pc   

14 PVC Wye Reducer 4"x2"dia 6 pcs   

15 PVC Pipe (Eslon Blue) 1/2 dia 3 pcs   

16 PVC Elbow (Blue) 1/2 dia 10 pcs   

17 PVC Tee (Blue) 1/2 dia 6 pcs   

Sub Total -  -  -  -  -  -  -  
Notes: 

¶ The Financial Bid includes taxes, all cost relative to repair and refurbishment 

¶ The bidder shall shoulder all transportation costs, delivery charges and shall assume all risks until the goods have been delivered at the site 
and accepted by PITC/PVAO. 

¶ The amount in the signed submitted Detailed Financial Bid Form (Annex IX-A) must be equal to the sum of the bid indicated in the Financial 
Bid Form per Annex IX 

BIDDER’S UNDERTAKING 

I/WE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby OFFER to 
(supply/deliver/perform) the above-described items. 

I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the bid documents, including the 
posting of the required performance security within ten (10) calendar days from receipt of the Notice of Award. 

Until a formal contract/order confirmation is prepared and signed, this Bid is binding on us. 

____________________________________________ 

Name of Company (in print) 
____________________________________________ 

Name and Signature of Company Authorized Representative 
________________________________ 

Date 
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PLEASE USE THIS BID FORM  

DO NOT RETYPE OR ALTER  

ANNEX IX-A 

 (Page 4 of 8) 

PHILIPPINE INTERNATIONAL TRADING CORPORATION 

BILL OF QUANTITIES  

 

Supply of Labor and Materials for  the  Repair and Improvement of Gen. Ricarte Shrine Grounds 
and Attendant Parks for the PVAO   

Bid Ref No. MPG-B2-2019-314 Rebid (Previous Bid Ref No. 2019-144)  
 

Approved Budget for the Contract (ABC) P 1,542,307.69 

(Prices must be VAT inclusive) 

INSTRUCTION TO THE BIDDER:  Indicate cost per line item.  DO NOT LEAVE ANY BLANK.  INDICATE “0” IF ITEM IS BEING OFFERED FOR FREE.  “NO” 
ENTRY WILL NOT BE ACCEPTED. FAILURE TO CONFORM WILL RESULT IN A RATING OF “FAILED” 

 Item 
No. 

DESCRIPTION QTY UNIT 
UNIT COST 

(Material and/or  
Labor Cost) 

FINANCIAL BID 
PRICE (PhP) 

A. Repair/Rehabilitation of Ricarte Shrine - Toilet 1: 

VII.  Doors and Windows 

1 
Wooden Panel Door w/ Accessories, Jambs, 
Lock Set & Door Knobs 1m x2.1m 2 Sets  

  

2 
Wooden Panel Door w/ Accessories, Jambs, 
Lock Set & Door Knobs 1.1m x2.1m 1 Set 

  

3 
Wooden Panel Door w/ Accessories, Jambs, 
Lock Set & Door Knobs 0.7m x2.1m 2 Sets 

  

4 
Wooden Panel Door w/ Accessories, Jambs, 
Lock Set & Door Knobs 0.8m x2.1m 1 Set 

  

5 
Wooden Panel Door w/ Accessories, Jambs, 
Lock Set & Door Knobs 0.6m x2.1m 3 Sets 

  

6 
Wooden Panel Door w/ Accessories, Jambs, 
Lock Set & Door Knobs 0.5m x2.1m 1 Set 

  

Sub Total -  -  -  -  -  -  -  

Total ï A. Repair/Rehabilitation of Ricarte Shrine - Toilet 1 (I to VII) - - - - -   
Notes: 

¶ The Financial Bid includes taxes, all cost relative to repair and refurbishment 

¶ The bidder shall shoulder all transportation costs, delivery charges and shall assume all risks until the goods have been delivered at the site 
and accepted by PITC/PVAO. 

¶ The amount in the signed submitted Detailed Financial Bid Form (Annex IX-A) must be equal to the sum of the bid indicated in the Financial 
Bid Form per Annex IX 

BIDDER’S UNDERTAKING 

I/WE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby OFFER to 
(supply/deliver/perform) the above-described items. 

I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the bid documents, including the 
posting of the required performance security within ten (10) calendar days from receipt of the Notice of Award. 

Until a formal contract/order confirmation is prepared and signed, this Bid is binding on us. 

____________________________________________ 

Name of Company (in print) 
____________________________________________ 

Name and Signature of Company Authorized Representative 
________________________________ 

Date 
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PLEASE USE THIS BID FORM  

DO NOT RETYPE OR ALTER  

ANNEX IX-A 

 (Page 5 of 8) 

PHILIPPINE INTERNATIONAL TRADING CORPORATION 

BILL OF QUANTITIES  

 

Supply of Labor and Materials for  the  Repair and Improvement of Gen. Ricarte Shrine Grounds 
and Attendant Parks for the PVAO   

Bid Ref No. MPG-B2-2019-314 Rebid (Previous Bid Ref No. 2019-144)  
 

Approved Budget for the Contract (ABC) P 1,542,307.69 

(Prices must be VAT inclusive) 

INSTRUCTION TO THE BIDDER:  Indicate cost per line item.  DO NOT LEAVE ANY BLANK.  INDICATE “0” IF ITEM IS BEING OFFERED FOR FREE.  “NO” 
ENTRY WILL NOT BE ACCEPTED. FAILURE TO CONFORM WILL RESULT IN A RATING OF “FAILED”  

 Item 
No. 

DESCRIPTION QTY UNIT 
UNIT COST 

(Material and/or  
Labor Cost) 

FINANCIAL BID 
PRICE (PhP) 

B. Repair/Rehabilitation of Ricarte Shrine - Toilet 2: 

I.  Tile Works  

1 Floor Tiles 400x400 70 pcs   

2 Floor Tiles 200x200 349 pcs   

3 Wall Tiles (Polished) 300x600 452 pcs   

4 Tile Grout 52 kgs   

5 Portland Cement 10 bags   

Sub Total -  -  -  -  -  -  -  

II.  Ceiling Works  

1 Ceiling Joist 2"x2"x10' 100 bd ft   

2 Hardiflex 1/4"x4'x8' 7 pcs   

3 Hardwares (Assorted) 1 lot   

Sub Total -  -  -  -  -  -  -  

III. Painting Works 

1 Acrylic Latex Paint 4 gal   

2 Masonry Putty 4 gal   

3 Pre-Mix Acrylic Latex Paint 2 gal   

4 Sanding Paper #100 5 pcs   
Notes: 

¶ The Financial Bid includes taxes, all cost relative to repair and refurbishment 

¶ The bidder shall shoulder all transportation costs, delivery charges and shall assume all risks until the goods have been delivered at the site 
and accepted by PITC/PVAO. 

¶ The amount in the signed submitted Detailed Financial Bid Form (Annex IX-A) must be equal to the sum of the bid indicated in the Financial 
Bid Form per Annex IX 

BIDDER’S UNDERTAKING 

I/WE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby OFFER to 
(supply/deliver/perform) the above-described items. 

I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the bid documents, including the 
posting of the required performance security within ten (10) calendar days from receipt of the Notice of Award. 

Until a formal contract/order confirmation is prepared and signed, this Bid is binding on us. 

____________________________________________ 

Name of Company (in print) 
____________________________________________ 

Name and Signature of Company Authorized Representative 
________________________________ 

Date 
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PLEASE USE THIS BID FORM  

DO NOT RETYPE OR ALTER  

ANNEX IX-A 

 (Page 6 of 8) 

PHILIPPINE INTERNATIONAL TRADING CORPORATION 

BILL OF QUANTITIES  

 

Supply of Labor and Materials for  the  Repair and Improvement of Gen. Ricarte Shrine Grounds 
and Attendant Parks for the PVAO   

Bid Ref No. MPG-B2-2019-314 Rebid (Previous Bid Ref No. 2019-144)  
 

Approved Budget for the Contract (ABC) P 1,542,307.69 

(Prices must be VAT inclusive) 

INSTRUCTION TO THE BIDDER:  Indicate cost per line item.  DO NOT LEAVE ANY BLANK.  INDICATE “0” IF ITEM IS BEING OFFERED FOR FREE.  “NO” 
ENTRY WILL NOT BE ACCEPTED. FAILURE TO CONFORM WILL RESULT IN A RATING OF “FAILED”  

 Item 
No. 

DESCRIPTION QTY UNIT 
UNIT COST 

(Material and/or  
Labor Cost) 

FINANCIAL BID 
PRICE (PhP) 

B. Repair/Rehabilitation of Ricarte Shrine - Toilet 2: 

III.  Painting Works (cont.)  

5 Sanding Paper #120 5 pcs   

6 Paint Brush 4" 1 pc   

7 Roller Brush 7" 1 pc   

8 Concrete Neutralizer 2 gal   

9 Paleta 1 pair   

10 Roller Pan 1 pc   

Sub Total -  -  -  -  -  -  -  

IV. Plumbing Works 

1 Water Closet 4 sets   

2 Urinal w/ Flush Valve & Accessories 2 sets   

3 Lavatory 2 sets   

4 PVC Cement (400cc) 1 quart   

5 PVC Pipe (Orange) 4"dia 56 pcs   

6 PVC Coupling (Orange) 4"dia 24 pcs   

7 Elbow 4"dia 48 pcs   

Sub Total -  -  -  -  -  -  -  
Notes: 

¶ The Financial Bid includes taxes, all cost relative to repair and refurbishment 

¶ The bidder shall shoulder all transportation costs, delivery charges and shall assume all risks until the goods have been delivered at the site 
and accepted by PITC/PVAO. 

¶ The amount in the signed submitted Detailed Financial Bid Form (Annex IX-A) must be equal to the sum of the bid indicated in the Financial 
Bid Form per Annex IX 

BIDDER’S UNDERTAKING 

I/WE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby OFFER to 
(supply/deliver/perform) the above-described items. 

I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the bid documents, including the 
posting of the required performance security within ten (10) calendar days from receipt of the Notice of Award. 

Until a formal contract/order confirmation is prepared and signed, this Bid is binding on us. 

____________________________________________ 

Name of Company (in print) 
____________________________________________ 

Name and Signature of Company Authorized Representative 
________________________________ 

Date 
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PLEASE USE THIS BID FORM  

DO NOT RETYPE OR ALTER  

ANNEX IX-A 

 (Page 7 of 8) 

PHILIPPINE INTERNATIONAL TRADING CORPORATION 

BILL OF QUANTITIES  

 

Supply of Labor and Materials for  the  Repair and Improvement of Gen. Ricarte Shrine Grounds 
and Attendant Parks for the PVAO   

Bid Ref No. MPG-B2-2019-314 Rebid (Previous Bid Ref No. 2019-144)  
 

Approved Budget for the Contract (ABC) P 1,542,307.69 

(Prices must be VAT inclusive) 

INSTRUCTION TO THE BIDDER:  Indicate cost per line item.  DO NOT LEAVE ANY BLANK.  INDICATE “0” IF ITEM IS BEING OFFERED FOR FREE.  “NO” 
ENTRY WILL NOT BE ACCEPTED. FAILURE TO CONFORM WILL RESULT IN A RATING OF “FAILED”  

 Item 
No. 

DESCRIPTION QTY UNIT 
UNIT COST 

(Material and/or  
Labor Cost) 

FINANCIAL BID 
PRICE (PhP) 

B. Repair/Rehabilitation of Ricarte Shrine - Toilet 2: 

V.  Door Works  

1 
Wooden Panel Door with Accessories, 
Jambs, Lock Set & Door Knobs 0.6m x1.9m 4 Sets  

  

2 
Wooden Panel Door with Accessories, 
Jambs, Lock Set & Door Knobs 0.7m x2.1m 2 Sets  

  

Sub Total -  -  -  -  -  -  -  

Total ï B. Repair/Rehabilitation of Ricarte Shrine - Toilet 2 (I to V) - - - - -  

C. Repair of Administrative Building: 

I. Plumbing Works 

1 PVC Cement (400cc) 1 quart   

2 PVC Pipe (Orange) 4"dia 56 pcs   

3 PVC Coupling (Orange) 4"dia 24 pcs   

4 Elbow 4"dia 48 pcs   

Sub Total -  -  -  -  -  -  -  

Total ï C. Repair of Administrative Building  (I) - - - - -  
Notes: 

¶ The Financial Bid includes taxes, all cost relative to repair and refurbishment 

¶ The bidder shall shoulder all transportation costs, delivery charges and shall assume all risks until the goods have been delivered at the site 
and accepted by PITC/PVAO. 

¶ The amount in the signed submitted Detailed Financial Bid Form (Annex IX-A) must be equal to the sum of the bid indicated in the Financial 
Bid Form per Annex IX 

BIDDER’S UNDERTAKING 

I/WE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby OFFER to 
(supply/deliver/perform) the above-described items. 

I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the bid documents, including the 
posting of the required performance security within ten (10) calendar days from receipt of the Notice of Award. 

Until a formal contract/order confirmation is prepared and signed, this Bid is binding on us. 

____________________________________________ 

Name of Company (in print) 
____________________________________________ 

Name and Signature of Company Authorized Representative 
________________________________ 

Date 
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PLEASE USE THIS BID FORM  

DO NOT RETYPE OR ALTER  

ANNEX IX-A 
 (Page 8 of 8) 

PHILIPPINE INTERNATIONAL TRADING CORPORATION 
BILL OF QUANTITIES  

 

Supply of Labor and Materials for  the  Repair and Improvement of Gen. Ricarte Shrine Grounds 
and Attendant Parks for the PVAO   

Bid Ref No. MPG-B2-2019-314 Rebid (Previous Bid Ref No. 2019-144)  

 
 

Approved Budget for the Contract (ABC) P 1,542,307.69 

(Prices must be VAT inclusive) 
 

INSTRUCTION TO THE BIDDER:  Indicate cost per line item.  DO NOT LEAVE ANY BLANK.  INDICATE “0” IF ITEM IS BEING OFFERED FOR FREE.  “NO” 
ENTRY WILL NOT BE ACCEPTED. FAILURE TO CONFORM WILL RESULT IN A RATING OF “FAILED” 

 Item 
No. 

DESCRIPTION QTY UNIT 
UNIT COST 

(Material and/or  
Labor Cost) 

FINANCIAL BID 
PRICE (PhP) 

D. Shrine Improvement  

I. Concrete Bench, Architectural & Electrical: 

1 
Electrical/Architectural Post Lamp (as per 
drawing/specs) 12 sets 

  

2 Spotlight 1000watts 4 sets   

3 Electrical Layout (Fittings & Accessories) 1 lot   

Sub Total -  -  -  -  -  -  -  

Total ï D. Shrine Improvement  (I) - - - - -  

  

I.    TOTAL OF  A TO D  
II.   OVERHEAD/MISCELLANEOUS  
III.   OTHER COSTS, MATERIALS NECESSARY TO COMPLETE THE PROJECT  
IV.    APPLICABLE PERMITS AND LICENSES  
V.   AS BUILT PLANS  
VI.  CONTRACTOR’S PROFIT  

    GRAND TOTAL   
Notes: 

¶ The Financial Bid includes taxes, all cost relative to repair and refurbishment 

¶ The bidder shall shoulder all transportation costs, delivery charges and shall assume all risks until the goods have been delivered at the site 
and accepted by PITC/PVAO. 

¶ The amount in the signed submitted Detailed Financial Bid Form (Annex IX-A) must be equal to the sum of the bid indicated in the Financial 
Bid Form per Annex IX 

BIDDER’S UNDERTAKING 

I/WE, the undersigned bidder, having examined the Bidding Documents including Bid Bulletins, as applicable, hereby OFFER to 
(supply/deliver/perform) the above-described items. 

I/We undertake, if our bid is accepted, to deliver the items in accordance with the terms and conditions contained in the bid documents, including the 
posting of the required performance security within ten (10) calendar days from receipt of the Notice of Award. 

Until a formal contract/order confirmation is prepared and signed, this Bid is binding on us. 

____________________________________________ 

Name of Company (in print) 
____________________________________________ 

Name and Signature of Company Authorized Representative 
________________________________ 

Date 

  



 Philippine International Trading Corporation                          Bid Reference No.  MPG-B2-2019-314 Rebid 

Section IX.  Bidding Forms                                                                                             Page 102 of 117  
                                                            Supply of Labor and Materials for the Repair and Improvement of Gen. Ricarte Shrine Grounds and Attendant Parks for the PVAO  

 

Annex IX-B  
 

Supply of Labor and Materials for the Repair and Improvement of Gen. 

Ricarte Shrine Grounds and Attendant Parks for the PVAO  
 

Bid Ref No. MPG-B2 -2019 -314  Rebid (Previous Bid Ref No. 2019 -144)   

 
(Sample Format Only)  

UNIT COST ANALYSIS (UCA ) 

Item  
No.  

Particulars  Unit  Quantity  
Unit  
Cost  

Amount  

1.0  Materials      

1.1       

1.2       

 
SUB TOTAL 1.0      

2.0  Labor      

2.1       

2.2       

 
SUB TOTAL 2.0      

3.0  Equipment      

3.1       

3.2       

 
SUB TOTAL 3.0      

      

  
A. Direct Cost (1.0+2.0+3.0)  

    

 B. Overhead, Contingencies  
     and Miscellaneous  

    

  
C. Contractorõs Profit 

    

  
D. Government Taxes  

    

  
E. Total Cost  

    

  
F. Unit Cost  

    

Note:  
This is a sample format only.  Bidder may revise the form as long as bidder provides UCA for   
each line item indicated in their Bill of Quantities per Annex IX-A  
 
Prepared by:  

 
 

__________________________________ 
Name and Signature  
Bidderõs Authorized Representative
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SECTION X.  
POST QUALIFICATION DOCUMENT 

(APPLICABLE ONLY TO DECLARED LOWEST 
/  SINGLE CALCULATED BIDDER) 
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Annex X 
 

(BIDDERõS COMPANY LETTERHEAD) 

COMPANY PROFILE 
 

COMPANY NAME :     

ADDRESS :  

   HEAD OFFICE 
:  

   BRANCH 
:  

TELEPHONE NUMBER/S :  

   HEAD OFFICE 
:  

   BRANCH :  

FAX NUMBER/S :  

   HEAD OFFICE 
:  

   BRANCH 
:  

   E-mail Address 
:  

NUMBER OF YEARS IN BUSINESS 
:  

NUMBER OF EMPLOYEES 
:  

LIST OF MAJOR STOCKHOLDERS 
:  

LIST OF BOARD OF DIRECTORS 
:  

LIST OF KEY PERSONNEL (NAME, 
SIGNATURE & DESIGNATION) AS 
AUTHORIZED CONTACT PERSON FOR 
THE PROJECT [at least THREE (3)] 

: 

 

 

 

 
 

CERTIFIED CORRECT: 
_______________________________________ 
Name & Signature of Authorized Representative 

_______________________________________________ 
Position 

__________________________________________ 
Date
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Annex X-A 
 

(Bidderõs Company Letterhead) 

 
 _______________________________________ 

Project Title 
 

Bid Ref. No. ____________ 
 
 

Approved Budget for the Contract:  =P ___________________ 

 
 

 
UNDERTAKING TO PRESENT ORIGINAL AND SUBMIT COPY OF A VALID AND CURRENT SSS 

CLEARANCE OR LATEST QUARTER PREMIUM REMITTANCES AND VALID AND CURRENT DOLE 
CLEARANCE IF DECLARED AS THE LOWEST OR SINGLE CALCULATED AND RESPONSIVE BID 

 
 

 I/We,            (Name)                ,             (Title or Capacity)         , the duly authorized representative of              
(Company/Bidder)             , hereby commit that should we be declared as the Lowest or Single Calculated and 
Responsive Bid, we shall   present original copy and submit Certified True Copy of SSS CLEARANCE OR 
LATEST QUARTER PREMIUM REMITTANCES and present original copy and submit Certified True Copy of 
our Valid and Current  DOLE CLEARANCE pursuant GPPB Circular 01-2012 dated 03 August 2012. 
 
 This Undertaking shall form part of the Post Qualification Requirements for the aforesaid procurement 
project. 
 
  Issued this _______ day of _______________in ___________, Philippines 
 
 

   

   

Name of Company (Bidder)  Full Name of Authorized Representative 
   

Address  Signature of Authorized Representative 
   

Tel. No./Fax  E-mail Address 
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SECTION XI.  SAMPLE FORMS 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 

 

 

 

 

 

 

 
 



 Philippine International Trading Corporation                          Bid Reference No.  MPG-B2-2019-314 Rebid 

Section XI.  Sample Forms                                                                                             Page 107 of 117  
                                                            Supply of Labor and Materials for the Repair and Improvement of Gen. Ricarte Shrine Grounds and Attendant Parks for the PVAO  

 

Annex XI 
 

Special Bank Guarantee or Irrevocable Standby Letter of Credit  
(For Retention Money, As Applicable) 

To :   ______________________ 
  ______________________ 
Date     :  ______________________ 
 
WHEREAS, ________________________________________________ with principal offices located at 
___________________________________________________ (hereinafter called ñthe Contractor/Supplierò) has 
undertaken, in pursuance of _______________________________________________________________ 
_________________________dated _________________ to execute supply of ________________________ 
_________ at ________________________________________. 
 
AND WHEREAS, it has been stipulated by you in the said Contract that the Contractor/Supplier shall furnish you with a 
Special Bank Guarantee / Irrevocable Standby Letter of Credit (as applicable) by an authorized bank for the sum specified 
therein as security for compliance with their obligations in accordance to with the contract, including a warranty that the 
GOODS supplied are free from patent and latent defects and performance of corrective work for any manufacturing defects 
will be undertaken as required and that all the conditions imposed under the contract shall been fully met; 

AND WHEREAS, we have agreed to give the Contractor/Supplier such a Special Bank Guarantee/ Irrevocable Letter of 
Credit (as applicable); 

NOW THEREFORE, we hereby affirm that we are the Guarantor and responsible to you, on behalf of the Contractor, up 
to a total of PhP _____________ proportions of currencies in which the Contract Price is payable, and we undertake to 
pay you, upon you first written demand and without cavil or argument, any sum or sums within the limits of PhP 
___________ as aforesaid without you needing to prove or to show grounds or reasons for your demand for the sum 
specified therein. 

We hereby further affirm that this bank guarantee/standby letter of credit  
(as applicable) is irrevocable and intended to answer for the performance of corrective work for any manufacturing defects, 
to warrant that the goods supplied are free from patent and latent defects and to warrant that all conditions imposed under 
the contract have been fully met by the Contractor/Supplier.   
We hereby waive the necessity of your demanding the said debt from the Contractor/Supplier before presenting us with 
the demand. 

We further agree that no change or addition to or other modification of the terms of the Contract to be performed thereunder 
or of any of the Contract documents which may be made between you and the Contractor shall in any way release us 
from any liability under this guarantee, and we hereby waive notice of any such change, addition or modification. 

This guarantee shall be valid until _________________________________ or a minimum of one (1) year, whichever 
comes later.  
 
________________________________________ 
SIGNATURE AND SEAL OF THE GUARANTOR 
 _______________________________ 
NAME OF BANK                                                         
 ______________________________ 
ADDDRESS           
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Annex XII 
 

Form of Performance Security (Bank Guarantee) 

 
To : PHILIPPINE INTERNATIONAL TRADING CORPORATION 

National Development Company (NDC) Building 
   116 Tordesillas Street, Salcedo Village, 1227 Makati City 
 
WHEREAS, [insert name and address of Supplier] (hereinafter called the ñSupplierò) has undertaken, in 
pursuance of Contract No. [insert number] dated [insert date] to execute [insert name of contract and brief 
description] (hereinafter called the ñContractò); 
 
AND WHEREAS, it has been stipulated by you in the said Contract that the Supplier shall furnish you with a 
Bank Guarantee by a recognized bank for the sum specified therein as security for compliance with his 
obligations in accordance with the Contract; 
 
AND WHEREAS, we have agreed to give the Supplier such a Bank Guarantee; 
 
NOW THEREFORE, we hereby affirm that we are the Guarantor and responsible to you, on behalf of the 

Supplier, up to a total of [insert amount of guarantee]1 proportions of currencies in which the Contract Price is 
payable, and we undertake to pay you, upon your first written demand and without cavil or argument, any sum 
or sums within the limits of [insert amount of guarantee] as aforesaid without your needing to prove or to show 
grounds or reasons for your demand for the sum specified therein. 
 
We hereby waive the necessity of your demanding the said debt from the Supplier before presenting us with the 
demand. 
 
We further agree that no change or addition to or other modification of the terms of the Contract to be performed 
thereunder or of any of the Contract documents which may be made between you and the Supplier shall in any 
way release us from any liability under this guarantee, and we hereby waive notice of any such change, addition 
or modification. 
 
This guarantee shall be valid until the date of your issuance of the Notice of Final Acceptance.  
 
SIGNATURE AND SEAL OF THE GUARANTOR___________________________________________ 
NAME OF BANK____________________________________________________________________ 
ADDRESS_________________________________________________________________________ 
DATE_____________  

 

 

                                                 

1 An amount is to be inserted by the Guarantor, representing the percentage of the Contract Price specified in the 

Contract. 
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ANNEX XIII 
 

COMPANY LETTERHEAD 

STATEMENT OF TIME ELAPSED AND PERCENTAGE OF WORK ACCOMPLISHED 

Date submitted ________________________ 

 

Name of Project : 

Location : 

Original ABC (P) : 

Revised ABC (P) : 

 

 

1) Original Contract Time (calendar days) 
 

2) Date of Effectivity of Contract  
 

3) Original Expiry Date 
 

4) Time Extension Allowed (calendar days) 
 

5) Revised Expiry Date after Allowed 
Extension 

 

6) Revised Contract Time (calendar days) 
 

7) Total Calendar Days Elapsed to-date 
 

8) No. of Days Work Suspended (covered by 
suspension order 

 

9) Contract Time Elapsed to-date 
 

10) Expiry Date due to Work Suspension 
 

11) Percent Time Elapsed 
 

12) Percent Work Accomplished 
 

13) Percent Work Programmed 
 

14) Percent Work Slippage 
 

 

Submitted by:       Conforme:  

 

________________________     _________________________ 
Name and Signature of        Name and Signature of  
Contractor’s Authorized Representative     PVAO’s Authorized Representative 
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ANNEX XIV  

CONTRACTOR’S AFFIDAVIT 

 

I, ___(Name of Authorized Representative)____, in my capacity as __(Title of Capacity)__ of 
____(Name of Company and Complete Address_____, after having duly sworn to in accordance 
with law, do hereby depose and say: 

1) That the aforementioned company is the Contractor for the _______ Name of Project and 
Bid Ref.________ located at ____________ (Name of Client Agency and Address of the 
Project)_________________; 

 
2) That I hereby certify that all the Labor and Materials used in this work as well as the taxes 

and all other obligations incurred therewith, have been fully paid  at rates required by law, 
particularly the minimum wage law;    

 
3) That I further certify that I did not promise officials or employees of the Philippine International 

Trading Corporation or the _______ (Name of Client Agency) _________, any gift of money 
to support my claim for payment. 

 
 

IN WITNESS WHEREOF, I hereto affix my signature this ____ day of ____________ 20__, at 
the _________________. 

      

       _________________________________ 

           Affiant 

 

SUBSCRIBED AND SWORN to before me this ______ of ________________20___, affiant 
exhibited to me his/her Competent Evidence of Identity____________________ issued on 
____________at ____________. 

 

 

         NOTARY PUBLIC 

 

 

 
Doc. No.  

Page No.  

Book No.  

Series of   
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SECTION XII.  CHECKLIST OF DOCUMENTS 
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PITC BIDS AND AWARDS COMMITTEE II 

CHECKLIST OF REQUIREMENTS FOR BIDDERS 
  

Name of Project: Supply of Labor and Materials for  the  Repair and Improvement of Gen. 
Ricarte Shrine Grounds and Attendant Parks for the PVAO   

Bid Ref. No. 
Bid Ref No. MPG-B2-2019-314 Rebid (Previous Bid Ref No. 2019-144)  
 

APPROVED BUDGET FOR THE CONTRACT:  P 1,542,307.69 

Ref. No. Particulars  

ENVELOPE 1: ELIGIBILITY AND TECHNICAL DOCUMENTS 

 
ELIGIBILITY DOCUMENTS   

CLASS "A" DOCUMENTS  

(i) 

Registration certificate from the Securities and Exchange Commission 
(SEC) for corporations, Department of Trade and Industry (DTI) for sole 
proprietorship, or Cooperative Development Authority (CDA) for 
cooperatives. 
 

 

(ii) 

Valid and current Business/Mayor's Permit issued by the city or 
municipality where the principal place of business of the prospective bidder 
is located OR the equivalent document for Exclusive Economic Zones or 
Areas; 

 

In case of recently expired Mayor's/Business permits,  it shall be accepted  
together with the official receipt as proof that the bidder has applied for 
renewal within the period prescribed by the concerned local government 
unit, provided that the renewed permit shall be submitted as a post-
qualification requirement. 
 

 

(iii) 

Valid and current Tax Clearance per Executive Order 398, Series of 2005 
and Revenue Memorandum Order No. 46-2018I, as finally reviewed and 
approved by the BIR. 
 

 

(iv) 
 

Copy of audited Financial Statements for 2018 and 2017 (in comparative 
form or separate reports): 
a) Independent Auditor’s Report; 
b) Balance Sheet (Statement of Financial Position); and 
c) Income Statement (Statement of Comprehensive Income.). 

Each of the above statements must have stamped “received” by the 
Bureau of Internal Revenue (BIR) or its duly accredited and authorized 
institutions. 
 
 

 

OR 
 
Valid and current PHILGEPS Certificate of Registration (Platinum Membership *). 
*Note: Bidder must ensure that all Class “A” Eligibility Documents are valid and current at 
the time of submission of PhilGEPS Certificate of Registration (Platinum Membership).  In 
case any of the submitted Eligibility Documents are  not valid and current at the time of 
submission of the PhilGEPS Certificate of Registration (Platinum Membership), bidders 
are required to submit the valid and current documents including the Audited Financial 
Statements for 2018 and 2017 (stamped and received by the BIR) together with the said 
PhilGEPS Certificate of Registration (Platinum Membership). 
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(v) 

Statement of all its ongoing government and private contracts (including 
contracts awarded but not yet started), if any, whether similar or not similar 
in nature and complexity to the contract to be bid (Annex I).    
 

 

 

 

(vi) 

Statement of Single Largest Completed Contract similar to the contract to 
be bid equivalent to at least fifty (50%) of the total ABC of the project 
(Annex I-A).  
 

However, contractors under Small A and B categories without similar 
experience on the contract to bid may be allowed to bid if the cost of such 
contract is not more than the Allowable Range of Contract Cost (ARCC) 
of their registration based on the guidelines as prescribed by the PCAB. 

 

Similar contract shall refer to contract involving construction or renovation 
of buildings. 

 

Any of the following documents must be  submitted/attached  
corresponding to the listed completed largest contracts per Annex I-A: 

 

(a) Constructor’s Performance Evaluation System (CPES) Final Rating 
which must be Satisfactory, or  

(b) Owner’s Certificate of Acceptance, or  
(c) Owner’s Certificate of Completion  

(vii) 

Valid and current Philippine Contractors Accreditation Board (PCAB) 
license with Classification/Category in General Building/General 
Engineering with Minimum Size Range of Small B and Minimum License 
Category of C & D.  The  PCAB license must indicate “PCAB registered 
contractor for Government Projects.”  

(viii) 

Duly signed Certificate of Net Financial Contracting Capacity (NFCC) per 
Annex II, in accordance with ITB Clause 5.5. 

 

The  computation must be at least equal to the ABC of the project. The 
detailed computation using the required formula must be shown as 
provided for in Annex II. 

 

NFCC = [(Current assets minus current liabilities) (15)] minus the value of 
all outstanding or uncompleted portions of the projects under ongoing 
contracts, including awarded contracts yet to be started, coinciding with the 
contract to be bid. 

Notes: 
 

1. The phrase "the values of the bidder's current assets and current 
liabilities" shall be based on the data submitted to the BIR, which refers 
to the values of the current assets and current liabilities reflected in the 
Annual Income Tax Return and Audited Financial Statements. 

2. The value of all outstanding or uncompleted contracts refers to those 
listed in Annex I. 

3. The detailed computation must be shown using the required formula 
provided above. 

4. The NFCC computation must at least be equal to the ABC of the project.  
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CLASS “B” DOCUMENTS (For Joint Venture) 

 

a) Valid Joint Venture Agreement (JVA).  
The JVA must specify which Partner/Company of the JV shall be 
designated as Authorized Representative.  It must also clearly state 
the Name of the Officer/s designated as the Authorized 
Representative/s of the Joint Venture. 

b) Each partner of a JV shall likewise submit the following: 
i. Registration certificate from the Securities and Exchange 

Commission (SEC) for corporations, Department of Trade and 
Industry (DTI) for sole proprietorship, or Cooperative Development 
Authority (CDA) for cooperatives. 

ii. Valid and current Business/Mayor’s permit issued by the city or 
municipality where the principal place of business of the prospective  
bidder is located OR the equivalent document for Exclusive 
Economic Zones or Areas. 
In case of recently expired Mayor's/Business permits, it shall be 
accepted together with the official receipt as proof that the bidder 
has applied for renewal within the period prescribed by the 
concerned local government unit, provided that the renewed permit 
shall be submitted as a post-qualification requirement;   

iii. Valid and current Tax Clearance per Executive Order 398, Series 
of 2005 and Revenue Memorandum Order No. 46-2018, as finally 
reviewed and approved by the BIR. 

iv. Copy of Audited Financial Statements for 2018 or 2017 (in 
comparative form or separate reports): 
a. Independent Auditor’s Report; 
b. Balance Sheet (Statement of Financial Position); and  
c. Income Statement (Statement of Comprehensive Income). 

Each of the above statements must have stamped “received” by 
the Bureau of Internal Revenue (BIR) or its duly accredited and 
authorized institutions. 

OR 
Submission of valid and current PHILGEPS Certificate of Registration 
and Membership (Platinum Registration*) together with Annex A. 
 
*Note:  Bidder must ensure that all Class “A” Eligibility Documents are valid 
and current at the time of submission of PhilGEPS Certificate of 
Registration and Membership (Platinum Registration).  In case any of the 
submitted Eligibility Documents are not valid and current at the time of 
submission of Platinum Registration, bidders are required to submit the 
valid and current documents. 
In case the JV Partners opts to submit their Class “A” Documents, the 
Certificate of PhilGEPS Registration (Platinum Registration) shall remain 
as a post-qualification requirement to be submitted in accordance with 
Section 34.2 of the 2016 Revised IRR of RA 9184.  ñGPPB Circular 07-
2017 dated 31 July 2017ò 
 

c) Entities forming themselves into a Joint Venture shall likewise submit 
a Special PCAB license to act in the capacity of such joint venture 
 

For other required Class ñAò Eligibility Documents, submission by any 
of the partner(s) constitutes collective compliance.  Provided, that the 
partner responsible to submit the NFCC shall likewise submit the 
Statement of All its Ongoing Contracts (Annex I).  
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B. TECHNICAL DOCUMENTS 

(i) 

Bid security must be issued in favor of the Philippine International 
Trading Corporation, in any of the following forms: 

a) Bid Securing Declaration per Annex III;  
b) Cash, Cashier’s Check or Manager’s Check equivalent to at least 2% 

of the ABC in the amount of P 30,846.15; 

c) Bank Guarantee/Bank Draft of Irrevocable LC equivalent to at least 
2% of the ABC in the amount of P 30,846.15; OR 

d) Surety Bond callable upon demand equivalent to at least 5% of the 
ABC in the amount of P 77,115.38 

 

Notes: 
 

(a) The Cashier’s/Manager’s check shall be issued by a Local Universal or 
Commercial Bank. 

(b) The Bank Draft/Guarantee or Irrevocable Letter of Credit shall be issued by 
a Local Universal or Local Commercial Bank; or 

(c) Should bidder opt  to submit a Surety Bond as Bid Security,  the surety bond 
must conform with the following: 
1) Issued by a surety or insurance company duly certified by the 

Insurance Commission as authorized to issue such bond.  Together 
with the surety bond, a copy   of a valid Certification from Insurance 
Commission must be submitted by the bidder which must state that 
the surety or insurance company is specifically authorized to issue 
surety  bonds.  

2) Callable upon demand 
3) Must specify the grounds for forfeiture of bid security as stated in 

Section II, ITB Clause 18.5, to wit: 
 

Á IF A BIDDER: 
i. withdraws its bid during the period of bid validity specified in ITB Clause 

17; 
ii. does not accept the correction of errors pursuant to ITB Clause 27.3(b); 
iii. has a finding against the veracity of the required documents submitted  

as stated in ITB Clause 29.2; or 
iv. submission of eligibility requirements containing false information or 

falsified documents; 
v. submits bids that contain false information or falsified documents, or 

the concealment of such information in the bids in order to influence 
the outcome of eligibility screening or any other stage of the public 
bidding; 

vi. allowing the use of one’s name, or using the name of another for 
purposes of public bidding; 

vii. withdrawal of a bid, or refusal to accept an award, or enter into contract 
with the Government without justifiable cause, after the Bidder had 
been adjudged as having submitted the Lowest Calculated and 
Responsive Bid; 

viii. refusal or failure to post the required performance security within the 
prescribed time; 

ix. refusal to clarify or validate in writing its bid during post-qualification 
within a period of seven (7) calendar days from receipt of the request 
for clarification; 

x. any documented attempt by a bidder to unduly influence the outcome 
of the bidding in his favor; 

xi. failure of the potential joint venture partners to enter into the joint 
venture after the bid is declared successful; or 

xii. all other acts that tend to defeat the purpose of the competitive bidding, 
such as habitually withdrawing from bidding, submitting late Bids or 
patently insufficient bid, for at least three (3) times within a year, except 
for valid reason.  
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Á IF THE SUCCESSFUL BIDDER: 
xiii. fails to sign the contract in accordance with ITB Clause 31; or 
xiv. fails to furnish performance security in accordance with ITB Clause 32. 

(ii) Completed and signed Technical Bid Form and other Technical 
Documents 

Annex IV Technical Bid Form 

Annex IV-A Scope of Works for the Repair and Improvement of 
Gen. Ricarte Shrine Grounds and Attendant Parks 

  

(iii) Notarized Affidavit of Undertaking for the Project’s Technical 
Specifications and its Drawings/Plans (Annex V).  

(iv) Project Requirements, which shall include the following:  
1) Organizational chart for the contract to be bid;  
2) List of contractor’s personnel (viz, Project Manager, Project 

Engineer, Materials Engineer, and Foreman), to be assigned to the 
contract to be bid, with their complete qualification and experience 
data  (Bio-data per Annex VI); and 

3) List of contractor’s equipment units, which are owned, leased, and/or 
under purchase agreements, supported by certification of availability 
of equipment from the equipment lessor/vendor for the duration of 
the project. 

4) Additional documents to include: 
a) Construction Methods 
b) Construction Schedule (in Gantt Chart or any format) 
c) Manpower Schedule (in Gantt Chart or any format) 
d) Equipment Utilization Schedule (in Gantt Chart or any format) 

 

(v) Certificate of Site Inspection issued by the Command Engineer’s Office.  

(vi) Certificate of Performance Evaluation (per Annex VII) showing a rating of 
at least Satisfactory, issued by the Bidder’s client of the Single Largest 
Completed Contract of Similar Nature per submitted Annex I-A 

 

 

 

(viii) 

Proof of Authority of the designated representative/s for purposes of this 
bidding. 
1) Duly notarized Special Power of Attorney - For sole proprietorship  if  

owner  opts to designate a representative/s; or 

 

2) Duly notarized Secretary’s Certificate evidencing the authority of the 
designated representative/s, issued by the corporation, cooperative 
or the members of the joint venture. 

 

3) Provided that in the case of unincorporated joint venture, each 
member shall submit a separate Special Power of Attorney and/or 
Secretary’s Certificate evidencing the authority of the designated 
representative/s. 

4)  

 

(ix) 

Omnibus Sworn Statements using the form prescribed. (Annex VIII)  

(a) Authority of the designated representative  

(b) Non-inclusion in blacklist or under suspension status  

(c) Authenticity of Submitted Documents  

(d) Authority to validate Submitted Documents  

(e) Disclosure of Relations  

(f) Compliance with existing labor laws and standards  

(g) Bidders Responsibilities   

(h) Did not pay any form of consideration  
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ENVELOPE 2:  FINANCIAL COMPONENT 

13.1.a Completed and signed Financial Bid Form per Annex IX  

13.1.b Bill of Quantities per Annex IX-A  

13.1.c Unit Cost Analysis per Annex IX-B  

Note: In case of inconsistency between the checklist of documents for bidders and 
the provisions in the Instructions to Bidders, Instructions to Bidders shall prevail. 


