



BIDS AND AWARDS COMMITTEE II

NOTICE OF POSTPONEMENT

**SUPPLY OF LABOR AND MATERIALS FOR THE CONSTRUCTION OF TRADOC
VARIOUS FACILITIES FOR THE PHILIPPINE ARMY (PA) – ONE (1) LOT**

Bid Ref. No. MPG-B2-2019-333 2nd Rebid

(Previous Bid Ref. No. MPG-B2-2019-001 and Bid Ref. No. MPG-B2-2019-210 Rebid)

Approved Budget for the Contract – ₱ 76,140,096.62

This is to notify all interested parties that due to unresolved technical issues, the schedule of the Submission and Opening of Bids on 13 September 2019, 11:00AM for the above project is hereby postponed until further notice.

For guidance and information of all concerned.

Issued this 22nd of August 2019 in Makati City.

Approved by:

(SGD)CHRISTABELLE P. EBRIEGA

Chair

(SGD)ATTY. MARIA GUDELIA C. GUESE

Vice Chair

(SGD)MYRA CHITELLA T. ALVAREZ

Member

(SGD)DAVID A. INOCENCIO

Member

JOEL S. RODRIGUEZ

Member

VIVIAN E. MONSANTO

Member (Alternate)

IRENE G. ALAYON

Member (Alternate)

Concurred by:

MGEN BYRON H CALIMAG AFP

Provisional Member

(SGD)BGEN GLENN E CRUZ GSC (QMS) PA

Alternate Provisional Member

Received by (PLS SIGN) : _____
Bidder's Name (PLS PRINT) : _____
Date: _____

PLEASE RETURN OR FAX THIS PORTION ONLY TO THE PITC BAC-II