



**BIDS AND AWARDS COMMITTEE I**

**NOTICE OF POSTPONEMENT**

**REPAIR AND REFURBISHMENT OF BRP WARAY (LC288) FOR THE  
PHILIPPINE NAVY (PN)**

**BAC Nego Ref. No. MPG-B1-2019-365 (2<sup>nd</sup> Nego)**  
(Previous Bid Ref. Nos. MPG-B1-2017-049 / MPG-B1-2017-133 [Rebid] / MPG-B1-2017-184 [2<sup>nd</sup> Rebid] /  
MPG-B1-2017-211 [Nego] / MPG-B1-2019-063 [3<sup>rd</sup> Rebid])

**Approved Budget for the Contract (ABC): ₱ 29,066,044.28**

This is to notify all interested parties that Submission and Opening of Proposals / Offers for the above cited project scheduled on **04 September 2019, Wednesday, 4:00 PM** is hereby postponed until further notice due to pending technical issues to be resolved.

For guidance and information of all concerned.

Issued this **2<sup>nd</sup> day of September 2019** in Makati City.

Approved by:

**CHRISTABELLE P. EBRIEGA**  
Chair

**ATTY. MARIA GUDELIA C. GUESE**  
Vice Chair

**MYRA CHITELLA T. ALVAREZ**  
Member

**DAVID A. INOCENCIO**  
Member

**JOEL S. RODRIGUEZ**  
Member

**Concurred by:**

**LCDR EDWIN J LIWANAGAN PN**  
Provisional Member

Received by (PLS SIGN) : \_\_\_\_\_  
Bidder's Name (PLS PRINT) : \_\_\_\_\_  
Date : \_\_\_\_\_

**PLEASE RETURN OR FAX THIS PORTION ONLY TO THE PITC BAC II**