



BIDS AND AWARDS COMMITTEE II

NOTICE OF POSTPONEMENT

**SUPPLY OF LABOR AND MATERIALS FOR THE CONSTRUCTION OF TRADOC
VARIOUS FACILITIES FOR THE PHILIPPINE ARMY (PA) – ONE (1) LOT**

Bid Reference No. MPG-B2-2019-560 2nd Rebid

(Previous Bid Ref. No. MPG-B2-2019-001 and Bid Ref. No. MPG-B2-2019-210 Rebid)

Approved Budget for the Contract – ₱ 76,140,096.62

This is to notify all interested parties that the schedule of the Submission and Opening of Bids on 06 December 2019, 3:00PM for the above project is hereby postponed until further notice.

For guidance and information of all concerned.

Issued this 04th of December 2019 in Makati City.

Approved by:

(SGD)CHRISTABELLE P. EBRIEGA

Chairperson

(SGD)ATTY. MARIA GUDELIA C. GUESE

Vice Chairperson

(SGD)MYRA CHITELLA T. ALVAREZ

Member

(SGD)JOEL S. RODRIGUEZ

Member

(SGD)DAVID A. INOCENCIO

Member

Concurred by:

MGEN BYRON H CALIMAG AFP

Provisional Member

(SGD)BGEN GLENN E CRUZ AFP

Alternate Provisional Member

Received by (PLS SIGN) : _____
Bidder's Name (PLS PRINT) : _____
Date: _____

PLEASE RETURN OR FAX THIS PORTION ONLY TO THE PITC BAC-II