



BIDS AND AWARDS COMMITTEE II

NOTICE OF CHANGE OF SCHEDULE

**SUPPLY OF LABOR AND MATERIALS FOR THE CONSTRUCTION OF
FACILITIES OF 545ECB, 54TH ENGINEER BRIGADE, CAMP BGEN
FERNANDEZ JR., CABATANGAN, ZAMBOANGA CITY
FOR THE PHILIPPINE ARMY (PA) - ONE (1) LOT**

Bid Reference No. MPG-B2-2019-571

Approved Budget for the Contract – ₱34,634,555.94

This is to notify all eligible bidders of the change of schedule for the above cited project:

SUBMISSION & BID OPENING OF BID DOCUMENTS

From	To
04 March 2020, 1:00PM	26 March 2020, 4:00PM

For guidance and information of all concerned.

Issued this 02nd day of March 2020 in Makati City.

Approved by:

(SGD)CHRISTABELLE P. EBRIEGA

Chairperson

(SGD)ATTY. MARIA GUDELIA C. GUESE

Vice Chair

(SGD)MYRA CHITELLA T. ALVAREZ

Member

(SGD)DAVID A. INOCENCIO

Member

(SGD)JOEL S. RODRIGUEZ

Member

Concurred by:

(SGD)BGEN GLENN E CRUZ AFP

Provisional Member

Received by (PLS SIGN)	:	_____
Bidder's Name (PLS PRINT)	:	_____
Date	:	_____

PLEASE RETURN OR FAX THIS PORTION ONLY TO THE PITC BAC II