



BIDS AND AWARDS COMMITTEE II

NOTICE OF CHANGE OF SCHEDULE

SUPPLY OF LABOR AND MATERIALS FOR THE CONSTRUCTION OF FACILITIES OF 545ECB,
54TH ENGINEER BRIGADE, CAMP BGEN ARTURO F FERNANDEZ JR. CABATANGAN,
ZAMBOANGA CITY FOR THE PHILIPPINE ARMY (PA) - ONE (1) LOT

Bid Ref. No. MPG-B2-2019-571

Approved Budget for the Contract – ₱ 34,634,555.94

This is to notify all eligible bidders of the change of schedule for the above cited project:

PRE-BID CONFERENCE:

From	To
07 February 2020, 1:00PM	11 February 7, 2020, 10:00AM

For guidance and information of all concerned.

Issued this 31st day of January 2020 in Makati City.

Approved by:

(SGD)CHRISTABELLE P. EBRIEGA
Chair

(SGD)ATTY. MARIA GUDELIA C. GUESE
Vice Chair

(SGD)MYRA CHITELLA T. ALVAREZ
Member

(SGD)DAVID A. INOCENCIO
Member

(SGD)JOEL S. RODRIGUEZ
Member

Concurred by:

MGEN BYRON H CALIMAG AFP
Provisional Member

(SGD)BGEN GLENN E CRUZ AFP
Provisional Member (Alternate)

Received by (PLS SIGN)	:	_____
Bidder's Name (PLS PRINT)	:	_____
Date	:	_____

PLEASE RETURN OR FAX THIS PORTION ONLY TO THE PITC BAC II