



**BIDS AND AWARDS COMMITTEE II**

**NOTICE OF CHANGE OF SCHEDULE**

**SUPPLY OF LABOR AND MATERIALS FOR THE REHABILITATION OF PETROLEUM, OIL AND LUBRICANTS (POL) DUMP AT LOWER CALARIAN, ZAMBOANGA CITY & BATU-BATU, TAWI-TAWI FOR THE PHILIPPINE NAVY (PN)**

**Bid Ref. No. MPG-B2-2020-005**

**Approved Budget for the Contract – ₱ 14,423,076.92**

This is to notify all eligible bidders of the change of schedule for the above cited project:

**PRE-BID CONFERENCE:**

<b>From</b>	<b>To</b>
07 February 2020, 2:00PM	28 February 2020, 4:00PM

**SUBMISSION & BID OPENING OF BID DOCUMENTS**

<b>From</b>	<b>To</b>
04 March 2020, 2:00PM	23 March 2020, 1:00PM

For guidance and information of all concerned.

Issued this 31<sup>st</sup> day of January 2020 in Makati City.

Approved by:

**(SGD)CHRISTABELLE P. EBRIEGA**  
Chair

**(SGD)ATTY. MARIA GUDELIA C. GUESE**  
Vice Chair

**(SGD)MYRA CHITELLA T. ALVAREZ**  
Member

**(SGD)DAVID A. INOCENCIO**  
Member

**(SGD)JOEL S. RODRIGUEZ**  
Member

Concurred by:

**(SGD)CDR RODEL H SUAREZ PN**  
Provisional Member

Received by (PLS SIGN) : \_\_\_\_\_  
Bidder's Name (PLS PRINT) : \_\_\_\_\_  
Date : \_\_\_\_\_

**PLEASE RETURN OR FAX THIS PORTION ONLY TO THE PITC BAC II**