



**BIDS AND AWARDS COMMITTEE II**

**NOTICE OF POSTPONEMENT**

**SUPPLY OF LABOR AND MATERIALS FOR THE VARIOUS PHILIPPINE  
MARINE CORPS (PMC) FACILITIES REPAIR AND MAINTENANCE PROJECTS  
FOR THE PHILIPPINE NAVY (PN) – ONE (1) LOT**

**Bid Ref. No. MPG-B2-2020-439**

**Approved Budget for the Contract (ABC): ₱ 19,177,228.76**

This is to notify all interested parties that Submission and Opening of Bids for the above cited project scheduled on **30 October 2020, Friday, 10:00 AM** is hereby postponed until further notice due to pending technical issues to be resolved.

For guidance and information of all concerned.

Issued this **27<sup>th</sup> day of October 2020** in Makati City.

Approved by:

**(SGD) ATTY. MARK BRIAN A. DELA CRUZ**  
Chair

**(SGD) CHRISTABELLE P. EBRIEGA**  
Vice Chair

**(SGD) MYRA CHITELLA T. ALVAREZ**  
Member

**(SGD) JOEL S. RODRIGUEZ**  
Member

**(SGD) ATTY. MITZELL ARTHUR R. MAGDAONG**  
Member

**Concurred by:**

**(SGD) CDR LILY ROSE I LASTIMADO PN**  
Provisional Member

Received by (PLS SIGN) : \_\_\_\_\_  
Bidder's Name (PLS PRINT) : \_\_\_\_\_  
Date : \_\_\_\_\_

**PLEASE RETURN OR FAX THIS PORTION ONLY TO THE PITC BAC II**