



**BIDS AND AWARDS COMMITTEE II**

**NOTICE OF CHANGE OF SCHEDULE**

**SUPPLY OF LABOR AND MATERIALS FOR THE CONSTRUCTION  
OF EMERGENCY ROOM AND DELIVERY ROOM  
FOR THE PHILIPPINE ARMY (PA) - ONE (1) LOT**

**BID REF. NO. MPG-B2-2020-451**

**APPROVED BUDGET FOR THE CONTRACT – ₱ 2,801,961.77**

This is to notify all eligible bidders of the change of schedule for the above cited project:

<b>SUBMISSION AND OPENING OF BIDS</b>	
<b>FROM</b>	<b>TO</b>
07 December 2020, 10:00AM	18 December 2020, 10:00AM

For guidance and information of all concerned.

Issued this 17<sup>th</sup> day of November 2020 in Makati City.

Approved by:

**(SGD)ATTY. MARK BRIAN A. DELA CRUZ**

Chairperson

**(SGD)CHRISTABELLE P. EBRIEGA**

Vice Chair

**(SGD)MYRA CHITELLA T. ALVAREZ**

Member

**(SGD)JOEL S. RODRIGUEZ**

Member

**(SGD)ATTY. MITZELL ARTHUR R. MAGDAONG** Concurred by:

Member

**MGEN GLENN E CRUZ PA**

Provisional Member

Received by (PLS SIGN) : \_\_\_\_\_  
Bidder's Name (PLS PRINT) : \_\_\_\_\_  
Date : \_\_\_\_\_

**PLEASE RETURN OR FAX THIS PORTION ONLY TO THE PITC BAC II**