



BIDS AND AWARDS COMMITTEE II

NOTICE OF CHANGE OF SCHEDULE

DESIGN AND BUILD OF COMBAT READINESS TRAINING AREA (CRTA) AT FORT RAMON MAGSAYSAY, NUEVA ECIJA WITH SUPPLY, DELIVERY AND INSTALLATION OF FURNITURE AND EQUIPMENT FOR THE PHILIPPINE ARMY (PA)

BID REF. No. MPG-B2-2020-539

APPROVED BUDGET FOR THE CONTRACT (ABC): ₱ 206,193,203.88

This is to notify all eligible bidders of the change of schedule for the above cited project:

SUBMISSION OF ELIGIBILITY, TECHNICAL AND FINANCIAL DOCUMENTS AND OPENING OF ELIGIBILITY AND TECHNICAL DOCUMENTS	
FROM	TO
15 December 2020, 2:00PM	23 December 2020, 11:00AM

For guidance and information of all concerned.

Issued this 09th day of December 2020 in Makati City.

Approved by:

(SGD)ATTY. MARK BRIAN A. DELA CRUZ
Chairperson

(SGD)CHRISTABELLE P. EBRIEGA
Vice Chair

(SGD)MYRA CHITELLA T. ALVAREZ
Member

(SGD)JOEL S. RODRIGUEZ
Member

(SGD)ATTY. MITZELL ARTHUR R. MAGDAONG
Member

Concurred by:

(SGD)MGEN GLENN E CRUZ PA
Provisional Member

Received by (PLS SIGN) : _____
Bidder's Name (PLS PRINT) : _____
Date : _____

PLEASE RETURN OR FAX THIS PORTION ONLY TO THE PITC BAC II